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THIS PROCUREMENT IS:

Open to both Large and Small Business

MCCHORD AFB SITE VISIT:

A one time site visit for offerors is scheduled for 24 June 2004. Offerors desiring to attend should
arrive no later than 9:00 a.m., Local Time, at the McChord Resident Office, Building 1197. Due to
heightened security concerns, the following procedures will need to be used to gain access to the site
visit for yourself and any subcontractors attending.

Contractor (s) wanting to attend the scheduled sitevisit need to contact Bob Piranio at email
(Robert.W.Piranio@nwsD2.usace.army.mil) or at telephone 253-966-4374 and provide the
following information AT LEAST THREE (3) DAYSPRIOR TO THE SITE VIST: Full name
of person, date of birth, driver’slicense number including state of issuance of personnel
wanting to attend and the solicitation number of the site visit.

On the day of the site visit the Contractor will need to provide the following at the main gate in order
to obtain a temporary pass: Valid driver’s license number, current vehicle registration, valid vehicle
insurance certificate (or Rental Car agreement) and give your destination on base (i.e. site visit for the
Corps of Engineers JP-8 Bulk Fuel Tanks project at McChord). After obtaining a temporary pass,
proceed on Main Street to stop light turn left, proceed on A Street until the next traffic light, turn right
onto Campus Road. Cross the bridge and turn right onto 2" Street, Bldg 1197 will be on your left.

OFFERORS ARE URGED and expected to inspect the site where construction is to be performed and
to satisfy themselves as to all general and local conditions which may affect the cost of performance
of the contract, to the extent, such information is reasonably obtainable. In no event, will a failure to
inspect the site constitute grounds for withdrawal of an offer after opening or for a claim after award

of the contract.

BIDDING DOCUMENTS: Register for solicitations at the Internet site:
http://www.nws.usace.army.mil/ct/

PLANHOLDER’S LISTS: Lists may also be obtained from the same site

FOR INQUIRIES, CONTACT THE FOLLOWING INDIVIDUAL Monday through Friday
between the hours of 8:00 a.m. and 3:00 p.m.:

ADMINISTRATIVE MATTERS:
Kevin Mulvihill (206)764-6805 FAX: (206)764-6817
kevin.t.mulvihill@nws02.usace.army.mil

TECHNICAL INQUIRIES are to be submitted via the Internet. A password is required. Bidders can

obtain their password by going to www.projnet.org, clicking on Bidder Inquiry, filling out the form
provided, and then clicking Continue.

Upon receipt of your password, login to www.projnet.org and click on Bidder Inquiry. Select
NWS Seattle District, click Continue. Select project, click Continue. Select Bidder Inquiry

phase, click Continue. Enter your question and click Submit Inquiry. You will receive an
acknowledgement of your question via email, followed by an answer to your question after it has been
processed by our technical team.

Mailing Address: Seattle District Corps of Engineers, P.O. Box 3755, Seattle, WA 98124-3755
Street Address: 4735 E. Marginal Way S., Seattle, WA 98134-2385

W912DW-04-R-0015
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RFP No: W912DW-04-R-0015

TABLE OF CONTENTS

CAUTION TO OFFERORS

SECTION TITLE

SF1442 - Pages 00010-1 Through 00010-2 (page 00010-3 is reserved) and
Subcontracting Plan is, Pages 00010-8 through 00010-16

00100 Instructions, Conditions and Notice to Offerors
00110 Proposal Submissions and Evaluation

00600 Representations and Certifications and other Statements of Offerors, and
Pre-Award Information

00700 Contract Clauses
00800 Special Clauses, which include the following:
a) Special Clauses  Pages 00800-1 thru 00800-10

b) Davis-Bacon General Wage Decision No. WA20030001

01000 Technical Specifications
01001 thru 16711A
RETURN THE FOLLOWING WITH YOUR OFFER:
SF1442 - Pages 00010-1 & 00010-2
Section 00600 -  Representations and Certifications and Pre-Award Information
20% Bid Bond
* Additionally, if a large business is the apparent low, it will be required to submit a "Small

Business and Small Disadvantaged Business Subcontracting Plan," no later than 5 working days
after offer closing.
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IMTCAUTION TO OFFERORS !

1. TELEPHONES: Limited telephone service is provided in the lobby. Only two public telephones may be used by
offerors for completing offers.

2. BUSINESS HOURS: For the Seattle District Corps of Engineers are from 7:30 A.M. to 4:00 P.M., Monday through
Friday.

3. AVAILABILITY OF FUNDS: Funds are not presently available for this acquisition. No contract award will be
made until appropriated funds are made available from which payment for contract purposes can be made.

BEFORE SIGNING AND MAILING THISOFFER, PLEASE TAKE NOTE OF THE FOLLOWING, AS
FAILURE TO PERFORM ANY ONE OF THESE ACTIONSMAY CAUSE YOUR OFFER TO BE
REJECTED

4. AMENDMENTS: Have you acknowledged receipt of ALL amendments? If in doubt as to the number of
amendments issued, please contact the Plans Room representative listed on the Information Page.

5. AMENDED PAGES: If any of the amendments furnished amended pages, the amended pages must be
used in submitting your offer.

6.. MISTAKE IN OFFER: Have you reviewed your offer price for possible errors in calculation or work left out?

7. TELEGRAPHIC MODIFICATIONS:. The Seattle District does not have the capability of receiving commercial
telegrams directly. Offerors who wish to modify their offer by telegram are urged to ensure that telegrams are submitted
within enough time to arrive at the opening office prior to the time specified for receipt of proposals. Any doubt as to time
should be resolved in favor of EXTRA TIME. Transmission by Fax to this office is NOT ACCEPTABLE.

8. OFFER ACCEPTANCE PERIOD: The minimum offer acceptance period is specified in block 13D of SF1442-1,
Solicitation, Offer and Award. Please ensure that you allow at least the stated number of calendar days for the
Government to accept your offer.

9. RFPRESULTS: A Request for Proposal is a negotiated procurement. As such, offer results are not available on the
web. Participants will be notified via letter as to the status of their offer.

10. CENTRAL CONTRACTOR REGISTRATION: Per DFARS Clause 252.204-7004, REQUIRED CENTRAL
CONTRACTOR REGISTRATION, in Section 00700, registration is required prior to award of any contract from a
Solicitation issued after May 31, 1998. No Contract Award will be made to an unregistered contractor. Internet access
allows contractors to register by completing an electronic on-line registration application from CCR homepage at
http://www.ccr.gov/. For further assistance in completing your on-line registration, contact the nearest Procurement
Technical Assistance Center (PTAC) near you. A list of the nearest PTAC is located at:
http://www.rcacwv.com/ptac.htm.

11. HUBZONE CERTIFICATION: Per FAR Clause 52.219-4, NOTICE OF PRICE EVALUATION
PREFERENCE FOR HUBZONE SMALL BUSINESS CONCERNS (JAN 1999) in Section 00700. A HUBZone small
business concern, as used in this clause, means a small business concern that appears on the List of Qualified HUBZone
Small Business Concerns maintained by the Small Business Administration Reference:
https://el.sba.gov:90000/prodhubzone/hubzone/approval.st.

W912DW-04-R-0015



This page wasintentionally left blank for duplex printing.



1. SOLICITATION NUMBER 2. TYPE OF SOLICITATION 3. DATE ISSUED PAGE OF PAGES
SOLICITATION, OFFER,
AND AWARD W912DW-04-R-0015 |:| SEALED BID (/FB) 16 June 2004
(Construction, Alteration, or Repair)

|Z| NEGOTIATED (RFP)

IMPORTANT - The "offer" section on the reverse must be fully completed by the offeror.

4. CONTRACT NUMBER 5. REQUISITION/PURCHASE REQUEST NUMBER 6. PROJECT NUMBER
W68MD9-4013-7819
7. ISSUED BY CODE W68MD9 8. ADDRESS OFFER TO
Seattle District, Corps of Engineers Seattle District, Corps of Engineers
ATTN: CENWS-CT-CB-MU PO Box 3755 ATTN: CENWS-CT-CB-MU
PO Box 3755 Seattle, WA 98124-3755

Seattle, WA 98124-3755
HAND CARRY: Seattle District Corps of Engineers
Contracting Division
4735 East Marginal Way South
Seattle, WA 98134-2329

A. NAME B. TELEPHONE NUMBER (Include area code) (NO COLLECT CALLS)
9. FOR INFORMATION CAL» KEVIN MULVHILL 206-764-6805

SOLICITATION

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (T7itle, identifying number, date):

Furnish all labor, materials and equipment and perform all work for JP-8 Bulk Fuel Tanks McChord Air Force Base, Washington
in accordance with the attached Contract Clauses, Special Clauses, Technical Specifications and Drawings.

11. The Contractor shall begin performance within 10 calendar days and complete it within calendar days after receiving
|:| award, |X| notice to proceed. This performance period is |X| mandatory, |:| negotiable. (See * Paragraph SC-1, 00800 .)
12A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE PAYMENT BONDS? 12B. CALENDAR DAYS

(If "YES, " indicate within how many calendar days after award in Item 12B.) 10

[X] ves [ ]no

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A. Sealed offers in original and 2 copies to perform the work required are due at the place specified in Item 8 by2:00 p-m. (hour)

local time 22 July 2004 (date). If this is a sealed bid solicitation, offers will be publicly opened at that time. Sealed envelope

containing offers shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

B. An offer guarantee |X| is, |:| is not required.

C. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D. Offers providing less than 120 calendar days for Government acceptance after the date offers are due will not be considered and will
be rejected.
NSN 7540-01-155-3212 1442-103 STANDARD FORM 1442 (REV. 4-85) (EG)

Designed using Perform Pro, WHS/DIOR, Oct 96 0001 0_1 Prescribed by GSA - FAR (48 CFR) 53.236-1(d)



OFFER (Must be fully completed by offeror)
14. NAME AND ADDRESS OF OFFEROR (Include ZIP Code) 15. TELEPHONE NUMBER (/nclude area code)
Fax No.:

16. REMITTANCE ADDRESS (Include only if different than Item 14)

Tax ID No: DUNS No:
eMail:
CODE FACILITY CODE

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is

accepted by the Government in writing within calendar days after the date offers are due. (/nsert any number equal or greater than the

minimum requirement stated in 13D. Failure to insert any number means the offeror accepts the minimum in Item 13D.)

AMOUNTS > See Page 00010-5

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGEMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation - give number and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER (Type or print) 20B. SIGNATURE 20C. OFFER DATE

AWARD (7o be completed by Government)

21. ITEMS ACCEPTED

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA
24.SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM 25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO
(4 copies unless otherwise specified) > 26 |:| 10 U.S.C. 2304(c) ( ) I:' 41 U.S.C. 253(c) ( )

26. ADMINISTERED BY CODE | 27. PAYMENT WILL BE MADE BY

USACE - Seattle District US Army Corps of Engineers Finance Center

Northwest Area Office CEFC-AO-P

PO Box 92146 5722 Integrity Drive

Tillicum, WA 98492-0146 Millington, TN 38054-500

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

|:|28. NEGOTIATED AGREEMENT (Contractor is required to sign thi$ |:| 29. AWARD. (Contractor is not required to sign this document.) Your

document and return copies to the issuing office.) Contra \toffer on this solicitation is hereby accepted as to the items listed. This
agrees to furnish and deliver all items or perform all work requirements I.ar.d qonsumcrinates theffcontra((:jt, \k’;’h'c:. consists of (a) tge G(’)\Iver?mint
identified on this form and any continuation sheets for the consideratiof solicitation and your offer, an (b) this contract award. o further
stated in this contract. The rights and obligations of the parties to th|sCOntractual document is necessary.

contract shall be governed by (a) this contract award, (b) the solicitation
and (c) the clauses, representations, certifications, and specificationg
incorporated by reference in or attached to this contract.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED TO SIGN 31A. NAME OF CONTRACTING OFFICER (Type or print)
(Type or print)

30B. SIGNATURE 30C. DATE 31B. UNITED STATES OF AMERICA 31C. AWARD DATE

BY

00010-2 STANDARD FORM 1442 BACK (REV. 4-85)



IF THE CONTRACTOR IS A CORPORATION OR PARTNERSHIP, THE APPLICABLE PORTION OF THE FORM
LISTED BELOW MUST BE COMPLETED. IN THE ALTERNATIVE, OTHER EVIDENCE MUST BE SUBMITTED TO
SUBSTANTIATE THE AUTHORITY OF THE PERSON SIGNING THE CONTRACT. IF A CORPORATION, THE SAME
OFFI CER SHALL NOT EXECUTE BOTH THE CONTRACT AND THE CERTI FI CATE.

CORPORATE CERTIFICATE

l, , certify that | am the
Secretary of the Corporation named as Contractor herein; that , who signed this
contract on behalf of the Contractor was then of said corporation; that said contract was
duly signed for and on behalf of said corporation by authority of its governing body and is within the scope of its corporate
powers.

(CORPORATE
(Secretary) SEAL)

AUTHORITY TO BIND PARTNERSHIP

This is to certify that the names, signatures and Social Security Numbers of all partners are listed below and that
the person signing the contract has authority actually to bind the partnership pursuant to its partnership agreements. Each
of the partners individually has full authority to enter into and execute contractual instruments on behalf of said partnership
with the United States of America, except as follows: (state "none" or describe limitations, if any)

This authority shall remain in full force and effect until such time as the revocation of authority by any cause
whatsoever has been furnished in writing to, and acknowledged by, the Contracting Officer.

(Names, Signatures and Social Security Numbers of all Partners)

NAME SIGNATURE SOCIAL SECURITY NO.

W912DW-04-R-0015 00010-4
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03043

JP-8 BULK FUEL STORAGE TANKS, McCHORD AFB, WA

Item No.

0001

0002

0003

0004

0005

0006

0007

0007AA

0007AB

0008

SCHEDULE

Description of Item Quantity Unit

Unit
Price

Amount

BASE ITEMS

All Work for JP-8 Bulk Fuel Storage Tanks, 1
Complete, Except for Items Separately Listed

All Work for As-Built Drawings as specified 1
in Section 01702 from preparation to final
approval

All Work for O&M Support Information and 1
Manuals as specified in Sections 01730 and
01781 from preparation to final approval

All Work for Form 1354 Checklist and 1
Equipment in Place List as specified in

Sections 01704 and 01705 from preparation

to final approval

TOTAL BASE ITEMS

OPTIONAL ITEMS

Additional Cost to paint remaining interior 1
Side elevations of the new fuel storage tanks

All Work for demolition of existing tank and 1
dike as shown on drawings, Complete

Excavation, Stockpiling, Handling of
Petroleum Contaminated Soil and Disposal
(includes final testing for disposal)

First 20 tons 20

Over 20 tons 20

Additional Excavation, Stockpiling, Handling 20
of Petroleum Contaminated Soil and Disposal
(includes final testing for disposal)

W912DW-04-R-0015 00010-5

JOB

JOB

JOB

JOB

JOB

JOB

TON

TON

TON

L.S.

LS.

LS.

LS.

L.S.

LS.

$25,000.00

$60,000.00

$12,000.00
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JP-8 BULK FUEL STORAGE TANKS, McCHORD AFB, WA
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03043
JP-8 BULK FUEL STORAGE TANKS, McCHORD AFB, WA

TOTAL OPTIONAL ITEMS 0005 THROUGH 0008 $

TOTAL ALL ITEMS 0001 THROUGH 0008

NOTES:
1. The dollar amounts established in Items No. 0002, 0003 and 0004 shall not be revised by offerers.

W912DW-04-R-0015 00010-7
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REV February 25, 2004

DEPARTMENT OF THE ARMY
SEATTLE DISTRICT, CORPS OF ENGINEERS
P.0. BOX 3755
SEATTLE, WASHINGTON 98124-3755

REPLY TO
ATTENTION OF

Contracting Division

SUBJECT: W912DW-04-R-0015, JP-8 Bulk Fuel Tank, McChord Air Force Base,
Washington.

NOTICE TO LARGE BUSINESSFIRMS: (RFP)

Your attention is directed to the contract clauses entitled "Utilization of Small Business
Concerns (Oct 2000) (52.219-8) and "Small Business Subcontracting Plan" (Jan 2002) (52.219-
9, Alt IT), which are included in this solicitation. If you are a large business, and your offer is
$1,000,000 or more you are required to submit a subcontracting plan with your proposal. Award

will not be made under this solicitation without a subcontracting plan approved by the Contracting
Officer.

As described in the FEDBIZOPS notification, we consider the following goals reasonable
and achievable during the performance of the contract resulting from this solicitation. However,
final goals will be negotiated prior to contract award. The Subcontracting Plan will then become a
material part of your contract.

a. 70% of planned subcontracting dollars can be placed with all small business
concerns.
b. 10% of planned subcontracting dollars can be placed with those small business

concerns owned and controlled by socially and economically disadvantaged individuals or
Historically Black Colleges and Universities or Minority Institutions. NOTE: b. is a subset of a.

C. 10% of planned subcontracting dollars for small women-owned businesses. NOTE:
c. is a subset of a. Also, the women-owned business may meet the definition of a small
disadvantaged business. If so, c. will also be a subset of b. (Count firm in all applicable areas.)

d 3% of planned subcontracting dollars may be placed with HUBZone small
business concerns. NOTE: d. is a subset of a. Note: A HUBZone firm may also SDB, women-
owned and/or veteran-owned. Count firm in all applicable areas).

e. 3% of planned subcontracting dollars for veteran-owned small business. NOTE: e.
1s a subset of a. Go to http:///www. va.gov/osdbu/vetctr.htmor http://www.sba.gov/VETS/ for
questions concerning the Veterans Business Development program.

f 3% of planned subcontracting dollars may be placed with service-disabled veteran-
owned small business. NOTE: f. is a subset of a. and e.

Goals included in any proposed plan submitted by you should be at least equal to the ones we
are recommending. If lesser goals are proposed, you will have to explain how those goals and
your plan represent your best efforts to comply with the policy outlined in the contract clauses.

00010-8
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There are a number of equally important aspects of the plan. You should familiarize yourself with the
requirements set forth in the contract clauses relating to the subcontracting plan hefore submitting a

proposal.

Your plan will be reviewed and scored in accordance with AFARS Appendix D to ensure
it clearly represents your firm's ability to carry out the terms and conditions set forth in the contract
clauses. A Subcontracting Plan with a score of less than 70 may not be accepted. It is recommended
that you use the enclosed example as a gnide to ass.st;mmn.dsmhp:ng;nmm.mbnmmnng
plan/program_ The example is intended to assist you in developing your own subcontracting
plan/program. Delete the instructions shown in parenthesis or your plan for subcontracting to small
business will not be approved. If discussions during the evaluation of your subcontracting program
raises doubts as to your intentions or ability to comply with FAR clause 52.219-9 it could result in
your ineligibility for award.

Your plan must address how you will maximize subcontracting opportunities with the
small business communities to be found within the project location. Demonstrated outreach
efforts through conference attendance, use of the Central Contractor Registration (CCR)
Dynamic Small Business Search, corporate support of your Small Business Program Liaison
Officer and Small Business Program must be addressed in your subcontracting plan.

Your Small Business Program Managers' attendance at DOD Regional Council Meetings
for Small Business Education and Advocacy will be a contract requirement. DOD Policy
Guidance: In accordance with the Small Business Act, it is the policy of the federal government
to aid, assist, and counsel small business to ensure that a fair share of contracts are awarded to
small business. Consistent with this, it is the policy of DOD to sponsor regional councils as one
significant way to aid, assist, and counsel large business through education and advocacy of its
members who are charged wzth the responsibility offulfllmg this federalpollcy Therefore, bﬁ

Your plan must be sublmtted w1th your price proposal

Should you have any questions or need assistance in DEVELOPING YOUR
SUBCONTRACTING PLAN please call the undersigned at (206) 764-3203. If you need
TECHNICAL ASSISTANCE call Kevin Mulvhill at (206) 764-6805.

Sincerely,

Enclosure

W912DW-04-R-0015 00010-9



NOTE: This is an example plan. You may use this example as a guide in developing your own
Small Business Program. Delete all the instructions (parenthesis), including this message, or
your plan will be returned.

SMALL BUSINESS SUBCONTRACTING PLAN

DATE:
CONTRACTOR:

ADDRESS:

PHONE NO:

PROJECT TITLE:

SOLICITATION NO:

1. In accordance with the contract clauses at 52.219-8 and 52.219-9, (name of contractor)
submits the following Subcontracting Plan for Small, Small Disadvantaged, and Women-owned
Business Concerns.

2. Corresponding dollar values for percentages cited in para. 3 for the base period only:

a. Total contract amount is $
b. Total dollars planned to be subcontracted (to all types of businesses):

$

c. Total dollars planned to be subcontracted to small business concerns (including 2d, 2e,
2f, 2g, and 2h below): $
d. Total dollars planned to be subcontracted to small disadvantaged business concerns:

’ e. Total doilars planned to be subcontracted to small woman-owned business concerns:
’ f. Total doilars planned to be subcontracted to HUBZone small business: $

g. Total dollars planned to be subcontracted to veteran-owned small business concerns
’ h. Total dol.lars planned to be subcontracted to service-disabled veteran-owned small
business concerns.  $

3. The following percentage goals (expressed in terms of a percentage of total planned
subcontracting dollars) are applicable to the contract awarded under the solicitation cited above.

a. Small Business Concerns (2¢ divided by 2b): % of total planned
subcontracting dollars under this contract will go to subcontractors who are small business
concerns including 3c through 3e.

00010-10
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b. Small Disadvantaged Business Concerns (2g divided by 2b): % of total
planned subcontracting dollars under this contract will go to subcontractors who are small
disadvantaged individuals. (NOTE: SDB firms must be certified by SBA and meet the
definition under clause 52.219-8(¢)(3)).

c. Small Woman-Owned Business Concerns (2h divided by 2b): % of total
planned subcontracting dollars under this contract will go to subcontractors who are small
woman-owned businesses

d. Small HUBZone Business Concerns (2f divided by 2b): % of total
planned subcontracting dollars under this contract will go to subcontractors who are HUBZone
small business contractors. (SEE the definition in contract clause 52.219-8(c) or use the internet:
http://www.sba.gov/hubzone/ for further information.)

e. Veteranrowned small business concerns (2d divided by 2b): % of total
planned subcontracting dollars under this contract will go to subcontractors who are veteran
owned small business.

f. Service-disabled veteranrowned small business concerns (2e divided by 2b):
% of total planned subcontracting dollars under this contract will go to subcontractors
who are service-disabled veteran-owned small business.

4. The principal items or areas we will subcontract under this contract are:

a. Of the items or areas stated in 4; the following are planned to be subcontracted
to Small Businesses (LIST THE NAME AND RESPONSIBILITY OF FIRM):

b. Of the items or areas stated in 4.a; the following are planned to be
subcontracted to Small Disadvantaged Businesses (LIST THE NAME AND RESPONSIBILITY
OF FIRM):

c. Of the items or areas stated in 4.a; the following are planned to be
subcontracted to Small Women-Owned Businesses (LIST THE NAME AND RESPONSIBILITY
OF FIRM):

d. Of the items or areas stated in 4.a; the following are planned to be
subcontracted to HUBZone small business concerns (LIST THE NAME AND
RESPONSIBILITY OF FIRM):

e. Of the items or areas stated in 4.a; the following are planned to be
subcontracted to Veteran-owned Small Business concerns (LIST THE NAME AND
RESPONSIBILITY OF FIRM):

f. Of the items or areas stated in 4.a; the following are planned to be

subcontracted to Service-disabled veteranrowned small business concerns (LIST THE NAME
AND RESPONSIBILITY OF FIRM):

00010-11
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**NOTE: SEE LAST PAGE IF THISSOLICITATION HASOPTION YEARS
OR PERIODS (DELETE THIS STATEMENT FROM YOUR PLAN)**

5. Provide a description of the method your firm used to develop the subcontracting goals in
paragraph 3:

6. Indirect costs were () were not ( ) used in establishing subcontracting goals. **If indirect costs
are included in your goals, furnish a description of the method used to determine the
proportionate share of indirect costs to be incurred with (i) small business concerns (ii) small
disadvantaged business concerns (iii) women-owned small business concerns (iv) HUBZone
small business concerns (v) Veteran-owned small business concerns and (vi) Service-disabled
veteran-owned concerns **

7. The following individual will administer (name of contractor) Subcontracting Program:
(NOTE TO OFFERORS: Theindividual named here will be expected to perform and
manage your plan and contract clause 52.219-9). Site Construction project managers may
not be acceptable as your small business advocate that manages your Corporate Small
Business Program).

Name: Job Title:
Address and Telephone Number:

This individual’s specific duties with regard to the conduct of our firm’s Subcontracting
Plan will include, but will not be limited to, the following:

a. Developing and maintaining bidders lists of small business, HUBZone small
business, small disadvantaged business and women-owned small business concerns using
sources such as the CCR Dynamic Small Business Search (http://www.ccr.gov/), State Offices of
Minority and Women-owned Business Enterprises, Business Development Agency, US
Department of Commerce, Local Minority Business Development Centers, Economic
Development Centers, and National Center for American Indian Enterprise Development.

b. Assuring the inclusion of small business concerns, small disadvantaged
business concerns, women-owned small business concerns, HUBZone small business concerns,
veteran-owned small business concerns and service-disabled veteranrowned small business
concerns in all solicitations for products or services which they are capable of providing; and
ensuring that all solicitations are structured to permit the maximum possible participation by
small business concerns, small disadvantaged business concerns, women-owned small business
concerns, HUBZone small business concerns, veteran-owned small business concerns and
service-disabled veteran-owned small business concerns.

c. Establishing and maintaining records of all solicitations and subcontract
awards to ensure that the members of the firm who review bidders proposals documents their
reasons for selecting or not selecting a bid submitted by a small business concerns, small
disadvantaged business concerns, women-owned small business concerns, HUBZone small

00010-12
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business concerns, veteran-owned small business concerns and service-disabled veteran-owned
small business concerns.

d. Preparing and submitting the Subcontracting Report for Individual Contracts
(SF 294) and the Summary Subcontract Report (SF 295) in accordance with instructions
provided, and coordinating and preparing for all compliance reviews by Federal agencies.

e. Attendance at DOD sponsored training programs in order to develop guidance
and training to firm personnel on the policy of the federal government to aid, assist, and counsel
small business under this and other government contracts.

f. Conducting or arranging for all other activities necessary to further the intent
and attainment of the goals in the Plan to include motivational training of the firm’s purchasing
personnel, attendance at workshops, seminars and trade fairs conducted by or on behalf of small
business concerns, small disadvantaged business concerns, women-owned small business
concerns, HUBZone small business concerns, veteran-owned small business concerns and
service-disabled veteran-owned small business concerns.

8. The following steps will be taken to ensure that small business concerns, small disadvantaged
business concerns, women-owned small business concerns, HUBZone small business concerns,
veteran-owned small business concerns and service-disabled veteran-owned small business
concerns receive notice of and have an equitable opportunity to compete for intended awards of
subcontracts and/or purchase orders for the products and/or services describe in paragraph 4
above:

a. Sources will be requested through the CCR Dynamic Small Business Search, business
development organizations, minority and small business trade associations and at small,
minority, veteran small business and women-owned small business procurement conferences;
sources will be contacted; and bidding materials will be provided to all responding parties
expressing an interest.

b. Internally, motivational training will be conducted to guide and encourage purchasing
personnel; source lists and guides to small business concerns, small disadvantaged business
concerns, women-owned small business concerns, HUBZone small business concerns, veteran-
owned small business concerns and service-disabled veteranrowned small business concerns will
be maintained and utilized by purchasing personnel while soliciting subcontracts and purchase
orders; activities will be monitored to ensure sufficient time is allowed for interested bidders to
prepare their proposals and to evaluate continuing compliance with the Subcontracting Plan.

9. [Name of contractor] agrees that the clause entitled "Utilization of Small Business Concerns"
(Oct 2000) will be included in all subcontracts that offer further subcontracting opportunities.
All subcontractors, except small business concerns, who receive subcontracts in excess of
$500,000 ($1,000,000 in the case of construction) will be required to adopt a subcontracting plan
that complies with the requirements of this clause. Such plans will be reviewed to assure that all
minimum requirements of an acceptable subcontracting plan have been satisfied.

00010-13
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10. (Name of contractor) agrees to submit such periodic reports and cooperate in any studies or
surveys as may be required by the Contracting agency or Small Business Administration in order
to determine the extent of compliance by the offeror with the subcontracting plan and with the
clause entitled “Utilization of Small Business Concerns” contained in the contract.

11. (Name of Contractor) agrees to maintain at least the following types of records to document
compliance with the Subcontracting Plan:

a. The names of all organizations, agencies, and associations contacted for small
business concerns, small disadvantaged business concerns, women-owned small business
concerns, HUBZone small business concerns, veteran-owned small business concerns and
service-disabled veteranrowned small business concerns along with records of attendance at
conferences, seminars and trade fairs where additional sources were developed.

b. Source lists, guides, and other data identifying small business concerns, small
disadvantaged business concerns, women-owned small business concerns, HUBZone small
business concerns, veteranr-owned small business concerns and service-disabled veteran-owned
small business concerns.

c. Records on all subcontract solicitations resulting in an award of more than
$100,000 on a contract-by-contract basis, indicating (1) whether small business concerns were
solicited, and if not, why not; (2) whether veteran-owned small business concerns were solicited,
and if not, why not; (3) whether service-disable veteranrowned small business concerns were
solicited, and if not, why not; (4) whether HUBZone small business were solicited, and if not,
why not; (5) whether small disadvantaged business concerns were solicited, and if not, why not;
and (6) whether small women-owned business concerns were solicited, and if not, why not; and
(7) reasons for the failure of solicited small business concerns, veteran-owned small business
concerns, service-disabled veteran-owned small business concerns, HUBZone small business
concerns, small disadvantaged business concerns, and women-owned small business concerns to
receive a subcontract award.

d. Records of all subcontract award data to include subcontractor’s name and
address, to be kept on a contract-by-contract basis.

e. Minutes of internal motivational and training meetings held for the guidance
and encouragement of purchasing personnel, and records of all monitoring activities performed
for compliance evaluation.

f. Copies of SF 294 and SF 295 showing date and place of filing and copies of all
other reports or results of reviews conducted by the contracting agency or other interested
agencies of the Federal government to monitor our compliance with this Subcontracting Plan.

12. (Name of Contractor) will submit a SF 295, Summary Subcontract Report, on Corps of
Engineers projects only. The SF 295 shall be completed and distributed in accordance with the
Corps of Engineers Supplemental Instructions. (Name of Contractor) will not report Corps of
Engineers projects through any other Agency unless authorized by the Contracting Officer.
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13. In closing, (Name of contractor) states that it will be the policy of (Name of contractor) to
afford every practicable opportunity for small business concerns, small disadvantaged business
concerns, women-owned small business concerns, HUBZone small business concerns, veteran-
owned small business concerns and service-disabled veteranrowned small business concerns to
participate in contracts awarded to (Name of contractor) by the Federal Government, to ensure
that equitable opportunity is provided small business concerns, small disadvantaged business
concerns, women-owned small business concerns, HUBZone small business concerns, veteran-
owned small business concerns and service-disabled veteran-owned small business concerns to
compete for award of subcontracts and purchase orders, and to diligently pursue the achievement
of our goals of participation by small business concerns, small disadvantaged business concerns,
women-owned small business concerns, HUBZone small business concerns, veteran-owned
small business concerns and service-disabled veteranrowned small business concerns in the
dollars available for subcontract/purchase order awards under this contract.

BY:

DATE:

Signature and Title of CEO
Company Name

00010-15
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NOTE: If this solicitation has options (or option periods) , the plan must contain separate goals
for each option or option period (year). EXAMPLE:

Dollars Percentage

1. Optional Yr total: $
2. Total to be subcontracted to all types of businesses: §

a. Subcontracted to Small Business (including b, ¢, d, e, $
and f below):

b. Subcontracted to Small Disadvantaged Businesses: $

c. Subcontracted to Women-Owned Small Businesses: $

d. Subcontracted to HUBZone concerns $

e. Subcontracted to Veteranrowned Small Business: $

f. Subcontracted to Service-disabled Veteran-owned §

Small Business

1. Optional Yr total: $

2. Total to be subcontracted to all types of businesses: $
a. Subcontracted to Small Business (including b, c, d, e, $

and f below):
b. Subcontracted to Small Disadvantaged Businesses: $
c. Subcontracted to Women-Owned Small Businesses: $
d. Subcontracted to HUBZone concerns $
e. Subcontracted to Veteran-owned Small Business: $
f. Subcontracted to Service-disabled Veteran-owned $

Small Business

00010-16
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252.236-7008 Contract Prices-Bidding Schedules DEC 1991

CLAUSES INCORPORATED BY FULL TEXT

52.204-6  DATA UNIVERSAL NUMBERING SYSTEM (DUNS) NUMBER (OCT 2003)

(a) The offeror shall enter, in the block with its name and address on the cover page of its offer, the annotation
“DUNS” or “DUNS+4” followed by the DUNS number or “DUNS+4” that identifies the offeror's name and address
exactly as stated in the offer. The DUNS number is a nine-digit number assigned by Dun and Bradstreet, Inc. The
DUNS+4 is the DUNS number plus a 4-character suffix that may be assigned at the discretion of the offeror to
establish additional CCR records for identifying alternative Electronic Funds Transfer (EFT) accounts (see Subpart
32.11) for the same parent concern.

(b) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain one.

(1) An offeror may obtain a DUNS number--

(1) If located within the United States, by calling Dun and Bradstreet at 1-866-705-5711 or via the Internet at
http://www.dnb.com; or

(i) If located outside the United States, by contacting the local Dun and Bradstreet office.
(2) The offeror should be prepared to provide the following information:

(1) Company legal business name.

(ii) Tradestyle, doing business, or other name by which your entity is commonly recognized.
(iii) Company physical street address, city, state and Zip Code.

(iv) Company mailing address, city, state and Zip Code (if separate from physical).
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(v) Company telephone number.
(vi) Date the company was started.
(vii) Number of employees at your location.
(viii) Chief executive officer/key manager.
(ix) Line of business (industry).
(x) Company Headquarters name and address (reporting relationship within your entity).

(End of provision)

52.214-34  SUBMISSION OF OFFERS IN THE ENGLISH LANGUAGE (APR 1991)

Offers submitted in response to this solicitation shall be in the English language. Offers received in other than
English shall be rejected.

(End of provision)

Basis of Award (52.214-4022)

Notwithstanding any other provision of this invitation, the Government will award all base bid items as a minimum.

52.214-5000 APPARENT CLERICAL MISTAKES (MAR 1995)--EFARS
(a) For the purpose of initial evaluations of bids, the following will be utilized in the resolving arithmetic
discrepancies found on the face of bidding schedule as submitted by the bidder:
(1) Obviously misplaced decimal points will be corrected,
(2) Discrepancy between unit price and extended price, the unit price will govern;
(3) Apparent errors in extension of unit prices will be corrected;
(4) Apparent errors in addition of lump -sum and extended prices will be corrected.

(b) For the purpose of bid evaluation, the government will proceed on the assumption that the bidder intends his bid
to be evaluated on basis of the unit prices, the totals arrived at by resolution of arithmetic discrepancies as provided
above and the bid will be so reflected on the abstract of bids.

(¢) These correction procedures shall not be used to resolve any
ambiguity concerning which bid is low.

(End of statement).

52215-1 INSTRUCTIONS TO OFFERORS--COMPETITIVE ACQUISITION (JAN 2004)
(a) Definitions. As used in this provision--

“Discussions” are negotiations that occur after establishment of the competitive range that may, at the Contracting
Officer's discretion, result in the offeror being allowed to revise its proposal.
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“In writing or written” means any worded or numbered expression which can be read, reproduced, and later
communicated, and includes electronically transmitted and stored information.

“Proposal modification” is a change made to a proposal before the solicitation's closing date and time, or made in
response to an amendment, or made to correct a mistake at any time before award.

“Proposal revision” is a change to a proposal made after the solicitation closing date, at the request of or as allowed
by a Contracting Officer as the result of negotiations.

“Time”, if stated as a number of days, is calculated using calendar days, unless otherwise specified, and will include
Saturdays, Sundays, and legal holidays. However, if the last day falls on a Saturday, Sunday, or legal holiday, then
the period shall include the next working day.

(b) Amendments to solicitations. If this solicitation is amended, all terms and conditions that are not amended remain
unchanged. Offerors shall acknowledge receipt of any amendment to this solicitation by the date and time specified
in the amendment(s).

(c) Submission, modification, revision, and withdrawal of proposals. (1) Unless other methods (e.g., electronic
commerce or facsimile) are permitted in the solicitation, proposals and modifications to proposals shall be submitted
in paper media in sealed envelopes or packages (i) addressed to the office specified in the solicitation, and (ii)
showing the time and date specified for receipt, the solicitation number, and the name and address of the offeror.
Offerors using commercial carriers should ensure that the proposal is marked on the outermost wrapper with the
information in paragraphs (c)(1)(i) and (c)(1)(ii) of this provision.

(2) The first page of the proposal must show--
(i) The solicitation number;
(i1) The name, address, and telephone and facsimile numbers of the offeror (and electronic address if available);

(iii) A statement specifying the extent of agreement with all terms, conditions, and provisions included in the
solicitation and agreement to furnish any or all items upon which prices are offered at the price set opposite each
item;

(iv) Names, titles, and telephone and facsimile numbers (and electronic addresses if available) of persons authorized
to negotiate on the offeror's behalf with the Government in connection with this solicitation; and

(v) Name, title, and signature of person authorized to sign the proposal. Proposals signed by an agent shall be
accompanied by evidence of that agent's authority, unless that evidence has been previously furnished to the
issuing office.

(3) Submission, modification, or revision, of proposals.

(i) Offerors are responsible for submitting proposals, and any modifications, or revisions, so as to reach the
Government office designated in the solicitation by the time specified in the solicitation. If no time is specified in the
solicitation, the time for receipt is 4:30 p.m., local time, for the designated Government office on the date that proposal
or revision is due.

(i1)(A) Any proposal, modification, or revision received at the Government office designated in the solicitation after
the exact time specified for receipt of offers is “late” and will not be considered unless it is received before award is
made, the Contracting Officer determines that accepting the late offer would not unduly delay the acquisition; and--
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(1) If it was transmitted through an electronic commerce method authorized by the solicitation, it was received at the
initial point of entry to the Government infrastructure not later than 5:00 p.m. one working day prior to the date
specified for receipt of proposals; or

(2) There is acceptable evidence to establish that it was received at the Government installation designated for receipt
of offers and was under the Government's control prior to the time set for receipt of offers; or

(3) It is the only proposal received.

(B) However, a late modification of an otherwise successful proposal that makes its terms more favorable to the
Government, will be considered at any time it is received and may be accepted.

(iii) Acceptable evidence to establish the time of receipt at the Government installation includes the time/date stamp
of that installation on the proposal wrapper, other documentary evidence of receipt maintained by the installation, or
oral testimony or statements of Government personnel.

(iv) If an emergency or unanticipated event interrupts normal Government processes so that proposals cannot be
received at the office designated for receipt of proposals by the exact time specified in the solicitation, and urgent
Government requirements preclude amendment of the solicitation, the time specified for receipt of proposals will be
deemed to be extended to the same time of day specified in the solicitation on the first work day on which normal
Government processes resume.

(v) Proposals may be withdrawn by written notice received at any time before award. Oral proposals in response to
oral solicitations may be withdrawn orally. If the solicitation authorizes facsimile proposals, proposals may be
withdrawn via facsimile received at any time before award, subject to the conditions specified in the provision at
52.215-5, Facsimile Proposals. Proposals may be withdrawn in person by an offeror or an authorized representative, if
the identity of the person requesting withdrawal is established and the person signs a receipt for the proposal before
award.

(4) Unless otherwise specified in the solicitation, the offeror may propose to provide any item or combination of
items.

(5) Offerors shall submit proposals in response to this solicitation in English, unless otherwise permitted by the
solicitation, and in U.S. dollars, unless the provision at FAR 52.225-17, Evaluation of Foreign Currency Offers, is
included in the solicitation.

(6) Offerors may submit modifications to their proposals at any time before the solicitation closing date and time, and
may submit modifications in response to an amendment, or to correct a mistake at any time before award.

(7) Offerors may submit revised proposals only if requested or allowed by the Contracting Officer.

(8) Proposals may be withdrawn at any time before award. Withdrawals are effective upon receipt of notice by the
Contracting Officer.

(d) Offer expiration date. Proposals in response to this solicitation will be valid for the number of days specified on
the solicitation cover sheet (unless a different period is proposed by the offeror).

(e) Restriction on disclosure and use of data. Offerors that include in their proposals data that they do not want
disclosed to the public for any purpose, or used by the Government except for evaluation purposes, shall--

(1) Mark the title page with the following legend: This proposal includes data that shall not be disclosed outside the
Governnment and shall not be duplicated, used, or disclosed--in whole or in part--for any purpose other than to
evaluate this proposal. If, however, a contract is awarded to this offeror as a result of--or in connection with-- the
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submission of this data, the Government shall have the right to duplicate, use, or disclose the data to the extent
provided in the resulting contract. This restriction does not limit the Government's right to use information contained
in this data if it is obtained from another source without restriction. The data subject to this restriction are contained
in sheets [insert numbers or other identification of sheets]; and

(2) Mark each sheet of data it wishes to restrict with the following legend: Use or disclosure of data contained on this
sheet is subject to the restriction on the title page of this proposal.

(f) Contract award. (1) The Government intends to award a contract or contracts resulting from this solicitation to the
responsible offeror(s) whose proposal(s) represents the best value after evaluation in accordance with the factors
and subfactors in the solicitation.

(2) The Government may reject any or all proposals if such action is in the Government's interest.
(3) The Government may waive informalities and minor irregularities in proposals received.

(4) The Government intends to evaluate proposals and award a contract without discussions with offerors (except
clarifications as described in FAR 15.306(a)). Therefore, the offeror's initial proposal should contain the offeror's best
terms from a cost or price and technical standpoint. The Government reserves the right to conduct discussions if the
Contracting Officer later determines them to be necessary. If the Contracting Officer determines that the number of
proposals that would otherwise be in the competitive range exceeds the number at which an efficient competition can
be conducted, the Contracting Officer may limit the number of proposals in the competitive range to the greatest
number that will permit an efficient competition among the most highly rated proposals.

(5) The Government reserves the right to make an award on any item for a quantity less than the quantity offered, at
the unit cost or prices offered, unless the offeror specifies otherwise in the
proposal.

(6) The Government reserves the right to make multiple awards if, after considering the additional administrative
costs, it is in the Government's best interest to do so.

(7) Exchanges with offerors after receipt of a proposal do not constitute a rejection or counteroffer by the
Government.

(8) The Government may determine that a proposal is unacceptable if the prices proposed are materially unbalanced
between line items or subline items. Unbalanced pricing exists when, despite an acceptable total evaluated price, the
price of one or more contract line items is significantly overstated or understated as indicated by the application of
cost or price analysis techniques. A proposal may be rejected if the Contracting Officer determines that the lack of
balance poses an unacceptable risk to the Government.

(9) If a cost realism analysis is performed, cost realism may be considered by the source selection authority in
evaluating performance or schedule risk.

(10) A written award or acceptance of proposal mailed or otherwise furnished to the successful offeror within the time
specified in the proposal shall result in a binding contract without further action by either party.

(11) If a post-award debriefing is given to requesting offerors, the Government shall disclose the following
information, if applicable:

(i) The agency's evaluation of the significant weak or deficient factors in the debriefed offeror's offer.

(ii) The overall evaluated cost or price and technical rating of the successful and the debriefed offeror and past
performance information on the debriefed offeror.



W912DW-04-R-0015

Page 9 of 147

(iii) The overall ranking of all offerors, when any ranking was developed by the agency during source selection.

(iv) A summary of the rationale for award.

(v) For acquisitions of commercial items, the make and model of the item to be delivered by the successful offeror.
(vi) Reasonable responses to relevant questions posed by the debriefed offeror as to whether source-selection
procedures set forth in the solicitation, applicable regulations, and other applicable authorities were followed by the

agency.

(End of provision)

52216-1 TYPE OF CONTRACT (APR 1984)

The Government contemplates award of a FIRM FIXED PRICE (FFP) contract resulting from this solicitation.

(End of clause)

52217-5 EVALUATION OF OPTIONS (JUL 1990)

Except when it is determined in accordance with FAR 17.206(b) not to be in the Government's best interests, the
Government will evaluate offers for award purposes by adding the total price for all options to the total price for the
basic requirement. Evaluation of options will not obligate the Government to exercise the option(s).

(End of provision)

52225-12  NOTICE OF BUY AMERICAN ACT REQUIREMENT-- CONSTRUCTION MATERIALS UNDER TRADE
AGREEMENTS (JAN 2004)

(a) Definitions. Construction material, designated country construction material, domestic construction material,
foreign construction material, and FTA country construction material, as used in this provision, are defined in the
clause of this solicitation entitled “Buy American Act --Construction Materials under Trade Agreements” (Federal
Acquisition Regulation (FAR) clause 52.225-11).

(b) Requests for determination of inapplicability. An offeror requesting a determination regarding the inapplicability
of the Buy American Act should submit the request to the Contracting Officer in time to allow a determination before
submission of offers. The offeror shall include the information and applicable supporting data required by paragraphs
(c) and (d) of FAR clause 52.225-11 in the request. If an offeror has not requested a determination regarding the
inapplicability of the Buy American Act before submitting its offer, or has not received a response to a previous
request, the offeror shall include the information and supporting data in the offer.

(c) Evaluation of offers. (1) The Government will evaluate an offer requesting exception to the requirements of the
Buy American Act, based on claimed unreasonable cost of domestic construction materials, by adding to the offered
price the appropriate percentage of the cost of such foreign construction material, as specified in paragraph (b)(4)(i)
of FAR clause 52.225-11.
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(2) If evaluation results in a tie between an offeror that requested the substitution of foreign construction material
based on unreasonable cost and an offeror that did not request an exception, the Contracting Officer will award to the
offeror that did not request an exception based on unreasonable cost.

(d) Alternate offers. (1) When an offer includes foreign construction material, other than designated country or FTA
country construction material, that is not listed by the Government in this solicitation in paragraph (b)(3) of FAR
clause 52.225-11, the offeror also may submit an alternate offer based on use of equivalent domestic, designated
country, or FTA country construction material.

(2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 1442 for the alternate offer, and
a separate price comparison table prepared in accordance with paragraphs (c) and (d) of FAR clause 52.225-11 for the
offer that is based on the use of any foreign construction material for which the Government has not yet determined
an exception applies.

(3) If the Government determines that a particular exception requested in accordance with paragraph (c) of FAR
clause 52.225-11 does not apply, the Government will evaluate only those offers based on use of the equivalent
domestic, designated country, or FTA country construction material, and the offeror shall be required to furnish such
domestic, designated country, or FTA country construction material. An offer based on use of the foreign
construction material for which an exception was requested--

(i) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or
(i) May be accepted if revised during negotiations.

(End of provision)

52.228-1 BID GUARANTEE (SEP 1996)

(a) Failure to furnish a bid guarantee in the proper form and amount, by the time set for opening of bids, may be cause
for rejection of the bid.

(b) The bidder shall furnish a bid guarantee in the form of a firm commitment, e.g., bid bond supported by good and
sufficient surety or sureties acceptable to the Government, postal money order, certified check, cashier's check,
irrevocable letter of credit, or, under Treasury Department regulations, certain bonds or notes of the United States.
The Contracting Officer will return bid guarantees, other than bid bonds, (1) to unsuccessful bidders as soon as
practicable after the opening of bids, and (2) to the successful bidder upon execution of contractual documents and
bonds (including any necessary coinsurance or reinsurance agreements), as required by the bid as accepted.-

(¢) The amount of the bid guarantee shall be 20 percent (20%) of the bid price or $3,000,000.00, whichever is
less--

(d) If the successful bidder, upon acceptance of its bid by the Government within the period specified for acceptance,
fails to execute all contractual documents or furnish executed bond(s) within 10 days after receipt of the forms by the
bidder, the Contracting Officer may terminate the contract for default.-

(e) In the event the contract is terminated for default, the bidder is liable for any cost of acquiring the work that
exceeds the amount of its bid, and the bid guarantee is available to offset the difference.

(End of clause)
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INFORMATION REGARDING PERFORMANCE AND PAYMENT BONDS (FAR 28.102) (52.228-4001) FEB 2001

Within 10 days after the prescribed forms are presented to the bidder to whom award is made, unless a shorter time is
prescribed in the contract, two bonds, namely a performance bond (Standard Form 25) and a payment bond (Standard
Form 25A), shall be executed and furnished to the Government, each with good and sufficient surety or sureties
acceptable to the Government. The penal sums of such bonds shall be as follows.:

(1) Performance Bond. The penal sum of the performance bond shall equal one hundred percent (100%) of the
contract price.

(2) Payment Bond. The penal sum of the payment bond shall equal one hundred percent (100%) of the contract
price.

Any bonds furnished must be furnished by the Contractor to the Government prior to commencement of contract
performance.

INDIVIDUAL SURETIES (52.228-4003) DEC 1999

As prescribed in FAR 28.203, individual sureties are acceptable for all types of bonds except position schedule
bonds.

One individual surety is adequate support for a bond, provided the unencumbered value of the assets pledged by
that individual surety equal or exceed the amount of the bond. An offeror may submit up to three individual sureties
for each bond, in which case the pledged assets, when combined, must equal or exceed the penal amount of the
bond. Each individual surety must accept both joint and several liability to the extent of the penal amount of the
bond.

An individual surety may be accepted only if a security interest in acceptable assets is provided to the
Government by the individual surety. THE SECURITY INTEREST SHALL BE FURNISHED WITH THE BOND.

Acceptable assets include:

(a) Cash, or certificates of deposit, or other cash equivalents with a federally insured financial institution;

(b) United States Government securities at market value.

(c) Stocks and bonds actively traded on a national U.S. security exchange with certificates issued in the name
of the individual surety. (See FAR 28.203-2(b)(3) for list of acceptable exchanges).

(d) Real property owned in fee simple by the surety without any form of concurrent ownership, escept as
provided in FAR 28.203-2(c) (3)(iii), and located within the 50 United States, its territories, or possessions. These
assets will be accepted at 100% of the most current tax assessment value (exclusive of encumbrances) or 75% of the
properties' unencumbered market value provided a current appraisal is furnished. (See clause entitled "Pledges of
Assets").

(e) Irrevocable letters of credit (ILC) issued by a federally
insured financial institution in the name of the contracting agency and
which identify the agency and solicitation or contract number for which
the ILC is provided.

Unacceptable assets include but are not limited to:

(a) Notes oraccounts receivable;

(b) Foreign securities;

(c) Real property as follows:

(1) Real property located outside the United States, its territories, or possessions.

(2) Real property which is a principal residence of the surety.

(3) Real property owned concurrently regardless of the form of co-tenancy (including joint tenancy, tenancy
by the entirety, and tenancy in common) except where all co-tenants agree to act jointly.

(4) Life estates, leasehold estates, or future interests in real property.
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(d) Personal property other than that listed as acceptable assets above (e.g., jewelry, furs, antiques);
(e) Stocks and bonds of the individual surety in a controlled, affiliated, or closely held concern of the
offeror/contractor;
(f) corporate assets (e.g., plant and equipment);
(g) Speculative assets (e.g., mineral rights);
(h) Letters of credit, except as provided above.
In order for the Contracting Officer to determine the acceptability of individuals proposed as sureties, all
bidders/offerors who submit bonds which are executed by individual sureties shall furnish with the bonds:
(a) SF28, Affidavit of Individual Surety,
(b) Security interest provided to the Government for all pledged assets (See clause entitled "Pledge of Assets")
and
(c) A current list of all other bonds (including Bid Bonds) on which each individual surety is a surety and bonds
for which the individual is requesting to be a surety, together with a statement as to the percent of completion of
these bonded jobs. The list will include Contract or Solicitation Numbers, the name, address and telephone number
of the contracting office, the type of bond (bid, performance or payment), and the amount of each original obligation.
(Note: Performance and Payment bonds must be listed separately.)
Failure to furnish this information may result in non-approval of the surety and a determination of
nonresponsibility..

522332 SERVICE OF PROTEST (AUG 1996)

(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with an agency,
and copies of any protests that are filed with the General Accounting Office (GAO), shall be served on the
Contracting Officer (addressed as follows) by obtaining written and dated acknowledgment of receipt from

CHERYL A. ANDERSON

OFFICE OF THE CHIEF CT

4735 E MARGINAL WAY S

SEATTLE, WA 98134-2329

(b) The copy of any protest shall be received in the office designated above within one day of filing a protest with
the GAO.

(End of provision)

52.236-28 PREPARATION OF PROPOSALS--CONSTRUCTION (OCT 1997)
(a) Proposals must be (1) submitted on the forms furnished by the Government or on copies of those forms, and (2)
manually signed. The person signing a proposal must initial each erasure or change

appearing on any proposal form.

(b) The proposal form may require offerors to submit proposed prices for one or more items on various bases,
including--

(1) Lump sum price;
(2) Alternate prices;

(3) Units of construction; or
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(4) Any combination of paragraphs (b)(1) through (b)(3) of this provision.

(c) If the solicitation requires submission of a proposal on all items, failure to do so may result in the proposal being
rejected without further consideration. If a proposal on all items is not required, offerors should insert the words “no
proposal” in the space provided for any item on which no price is submitted.

(d) Alternate proposals will not be considered unless this solicitation authorizes their submission.

(End of provision)

MAGNITUDE OF CONSTRUCTION (FAR 36.204) (52. 236-4902) DEC 1999

(a) Amount of Construction for this solicitation is in the range of $5 Million to $10 Million.

252.204-7001 COMMERCIAL AND GOVERNMENT ENTITY (CAGE) CODE REPORTING (AUG 1999)

(a) The offeror is requested to enter its CAGE code on its offer in the block with its name and address. The CAGE
code entered must be for that name and address. Enter “CAGE” before the number.

(b) If the offeror does not have a CAGE code, it may ask the Contracting Officer to request one from the Defense
Logistics Information Service (DLIS). The Contracting Officer will--

(1) Ask the Contractor to complete section B of a DD Form 2051, Request for Assignment of a Commercial and
Government Entity (CAGE) Code;

(2) Complete section A and forward the form to DLIS; and
(3) Notify the Contractor of its assigned CAGE code.
(c) Do not delay submission of the offer pending receipt of a CAGE code.

(End of provision)

252.204-7004 REQUIRED CENTRAL CONTRACTOR REGISTRATION ALTERNATE A (NOV 2003)
(a) Definitions. As used in this clause--

“Central Contractor Registration (CCR) database” means the primary Government repository for contractor
information required for the conduct of business with the Government.

“Commercial and Government Entity (CAGE) code” means--

(1) A code assigned by the Defense Logistics Information Service (DLIS) to identify a commercial or Government
entity; or

(2) A code assigned by a member of the North Atlantic Treaty Organization that DLIS records and maintains in the
CAGE master file. This type of code is known as an “NCAGE code.”
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“Data Universal Numbering System (DUNS) number” means the 9-digit number assigned by Dun and Bradstreet, Inc.
(D&B) to identify unique business entities.
“Data Universal Numbering System +4 (DUNS+4) number” means the DUNS number assigned by D&B plus a 4-
character suffix that may be assigned by a business concern. (D&B has no affiliation with this 4-character suffix.)
This 4-character suffix may be assigned at the discretion of the business concern to establish additional CCR records
for identifying alternative Electronic Funds Transfer (EFT) accounts (see Subpart 32.11 of the Federal Acquisition
Regulation) for the same parent concern.

“Registered in the CCR database” means that--

(1) The Contractor has entered all mandatory information, including the DUNS number or the DUNS+4 number, into
the CCR database;

(2) The Contractor's CAGE code is in the CCR database; and

(3) The Government has validated all mandatory data fields and has marked the records “Active.”

(b)(1) By submission of an offer, the offeror acknowledges the requirement that a prospective awardee shall be
registered in the CCR database prior to award, during performance, and through final payment of any contract, basic
agreement, basic ordering agreement, or blanket purchasing agreement resulting from this solicitation.

(2) The offeror shall enter, in the block with its name and address on the cover page of its offer, the annotation
“DUNS” or “DUNS +4” followed by the DUNS or DUNS +4 number that identifies the offeror's name and address
exactly as stated in the offer. The DUNS number will be used by the Contracting Officer to verify that the offeror is
registered in the CCR database.

(c) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain one.

(1) An offeror may obtain a DUNS number--

(i) If located within the United States, by calling Dun and Bradstreet at 1-866-705-5711 or via the Internet at
http://www.dnb.com; or

(i) If located outside the United States, by contacting the local Dun and Bradstreet office.
(2) The offeror should be prepared to provide the following information:

(i) Company legal business.

(ii) Tradestyle, doing business, or other name by which your entity is commonly recognized.
(iii) Company Physical Street Address, City, State, and Zip Code.

(iv) Company Mailing Address, City, State and Zip Code (if separate from physical).

(v) Company Telephone Number.

(vi) Date the company was started.

(vii) Number of employees at your location.
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(viii) Chief executive officer/key manager.
(ix) Line of business (industry).
(x) Company Headquarters name and address (reporting relationship within your entity).

(d) If the Offeror does not become registered in the CCR database in the time prescribed by the Contracting Officer,
the Contracting Officer will proceed to award to the next otherwise successful registered Offeror.

(e) Processing time, which normally takes 48 hours, should be taken into consideration when registering. Offerors
who are not registered should consider applying for registration immediately upon receipt of this solicitation.

(f) The Contractor is responsible for the accuracy and completeness of the data within the CCR database, and for any
liability resulting from the Government's reliance on inaccurate or incomplete data. To remain registered in the CCR
database after the initial registration, the Contractor is required to review and update on an annual basis from the date
of initial registration or subsequent updates its information in the CCR database to ensure it is current, accurate and
complete. Updating information in the CCR does not alter the terms and conditions of this contract and is not a
substitute for a properly executed contractual document.

(2)(1)() If a Contractor has legally changed its business name, “doing business as” name, or division name
(whichever is shown on the contract), or has transferred the assets used in performing the contract, but has not
completed the necessary requirements regarding novation and change-of-name agreements in Subpart 42.12, the
Contractor shall provide the responsible Contracting Officer a minimum of one business day's written notification of
its intention to (A) change the name in the CCR database; (B) comply with the requirements of Subpart 42.12 of the
FAR; and (C) agree in writing to the timeline and procedures specified by the responsible Contracting Officer. The
Contractor must provide with the notification sufficient documentation to support the legally changed name.

(i1) If the Contractor fails to comply with the requirements of paragraph (g)(1)(i) of this clause, or fails to perform the
agreement at paragraph (g)(1)(i)(C) of this clause, and, in the absence of a properly executed novation or change-of-
name agreement, the CCR information that shows the Contractor to be other than the Contractor indicated in the
contract will be considered to be incorrect information within the meaning of the “Suspension of Payment” paragraph
of the electronic funds transfer (EFT) clause of this contract.

(2) The Contractor shall not change the name or address for EFT payments or manual payments, as appropriate, in
the CCR record to reflect an assignee for the purpose of assignment of claims (see FAR Subpart 32.8, Assignment of
Claims). Assignees shall be separately registered in the CCR database. Information provided to the Contractor's CCR
record that indicates payments, including those made by EFT, to an ultimate recipient other than that Contractor will
be considered to be incorrect information within the meaning of the “Suspension of payment” paragraph of the EFT
clause of this contract.

(h) Offerors and Contractors may obtain information on registration and annual confirmation requirements via the
internet at http://www.ccr.gov or by calling 1-888-227-2423, or 269-961-5757.

(End of clause)

252.236-7008 CONTRACT PRICES - BIDDING SCHEDULES. (DEC 1991)

(a) The Government's payment for the items listed in the Bidding Schedule shall constitute full compensation to the
Contractor for -
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(1) Furnishing all plant, labor, equipment, appliances, and materials; and
(2) Performing all operations required to complete the work in conformity with the drawings and specifications.

(b) The Contractor shall include in the prices for the items listed in the Bidding Schedule all costs for work in the
specifications, whether or not specifically listed in the Bidding Schedule.
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Construct JP-8 Bulk Fuel Tanks at McChord Air Force Base, Washington

SECTION 00110 — PROPOSAL SUBMISSION AND EVALUATION

1. INTRODUCTION:

1.1 Your firm is invited to submit a proposal in response to Request for Proposals (RFP) No.
W912DW-04-R-0015 entitled Construct JP-8 Bulk Fuel Tanksat McChord Air Force Base,
Washington. This RFP establishes project requirements and provides procedures, format, and
other data to assist offerors in preparing their proposals. It istheintent of the Government to
make award based upon initial offers, without further discussions or additional
information. A contract will be awarded to the firm submitting the proposal that conforms to
the RFP, is considered to provide the most advantageous offer in terms of the evaluation factors,
including price, and is determined to be in the best interest of the Government.

1.2 This project consists of the construction of two JP-8 Jet Fuel Storage tanks. Each new

tank will have a capacity of 80,000 barrel (bbl) on reinforced concrete, with rigid roof, floating
internal pan, automatic tank gauging, associated dikes, fencing, access road, and supporting
facilities. Pump house is to include fire detection, electrical and mechanical systems, and pre-
wiring to accommodate required information and communication services. Work also includes
product recovery tank, distribution piping, utility connections (jack-and-bore under railroad
tracks), cathodic protection, emergency generator, exterior lighting and demolition of pavements,
tank A-1 and associated secondary containment. Period of Performance for this project is 540
calendar days. Proposed procurement will result in award of a Firm Fixed Price (FFP) Contract.

2. EVALUATION FACTORS:

2.1 Proposals will be evaluated on the basis of two criteria, TECHNICAL and PRICE.
Award will be based upon evaluation of the technical criteria listed below, and price proposals.

2.2 TECHNICAL EVALUATION CRITERIA: The technical criteria, listed in descending
order of importance, are as follows:

Proposed Construction Contractor Team Experience

Key Personnel Qualifications and Construction Experience
Past Performance of the Prime

Project Schedule

Extent of Small Business Participation

“hkhwo —

2.3 RELATIVEIMPORTANCE DEFINITIONS: For this evaluation, the following terms
will be used to establish the relative importance of the technical criteria:

- MorelImportant: The criterion is (two) times more important in value to the
Government than another criterion.
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24 SUMMARY OF ORDER OF IMPORTANCE for Technical Criteria:

- Criterion 1, 2, and 3 are equal to each other and are each more important than criterion 4.
- Criterion 4 is more important than criterion 5.

2.5 EVALUATION STANDARDS. Evaluation criteria will be rated using the following
adjectival descriptions.

OUTSTANDING - Information submitted demonstrates offeror’s potential to
significantly exceed performance or capability standards. The offeror has clearly demonstrated
an understanding of all aspects of the requirements to the extent that timely and the highest
quality performance are anticipated. Has exceptional strengths that will significantly benefit the
Government. The offeror convincingly demonstrated that the RFP requirements have been
analyzed, evaluated, and synthesized into approaches, plans, and techniques that, when
implemented, should result in outstanding, effective, efficient, and economical performance

under the contract. Significantly exceeds most or all solicitation requirements. VERY HIGH
PROBABILITY OF SUCCESS.

ABOVE AVERAGE - Information submitted demonstrates offeror’s potential to exceed
performance or capability standards. Has one or more strengths that will benefit the
Government. The areas in which the offeror exceeds the requirements are anticipated to result
in a high level of efficiency or productivity or quality. The submittal contains excellent features
that will likely produce results very beneficial to the Government. Fully meets all RFP
requirements and significantly exceeds many of the RFP requirements. Disadvantages are
minimal. HIGH PROBABILITY OF SUCCESS.

SATISFACTORY (Neutral) - Information submitted demonstrates offeror’s potential to
meet performance or capability standards. An acceptable solution is provided. Either meets all
RFP requirements for the criterion or contains weaknesses in some areas that are offset by
strengths in other areas. A rating of “Satisfactory” indicates that, in terms of the specific
criterion (or sub-criterion), the offeror has a reasonable probability of success, as there is
sufficient confidence that a fully compliant level of performance will be achieved. The proposal
demonstrates an adequate understanding of the scope and depth of the RFP requirements. No
significant advantages or disadvantages. Equates to neutral. REASONABLE PROBABILITY
OF SUCCESS.

MARGINAL - The submittal is not adequately responsive or does not address the
specific criterion. The offeror’s interpretation of the Government’s requirements is so
superficial, incomplete, vague, incompatible, incomprehensible, or incorrect as to be considered
deficient. Proposal does not meet some of the minimum requirements. The assignment of a
rating within the bounds of “Marginal” indicates that mandatory corrective action would be
required to prevent significant deficiencies from affecting the overall project. The offeror’s
plans or approach will likely result in questionable quality of performance, which represents a
moderate level of risk to the Government. Low probability of success although the submittal has

a reasonable chance of becoming at least acceptable. Significant disadvantages. LOW
PROBABILITY OF SUCCESS.
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UNSATISFACTORY - Fails to meet performance or capability standards.
Unacceptable. Requirements can only be met with major changes to the submittal. There is no
reasonable expectation that acceptable performance would be achieved. The proposal contains
many deficiencies and/or gross omissions; fails to provide a reasonable, logical approach to
fulfilling much of the Government’s requirements; and/or fails to meet most or all of the
minimum requirements. Very significant disadvantages. VERY LOW PROBABILITY OF
SUCCESS.

2.6 DEFINITIONS OF STRENGTH, WEAKNESS AND DEFICIENCY:

Strength: A substantive aspect, attribute, or specific item in the proposal that exceeds
the solicitation requirements and enhances the probability of successful contract
per for mance.

Weakness: A flaw in the proposal that increases the risk of unsuccessful contract
performance (i.e., meets the RFP requirements, but may have an impact on schedule or quality
requirements). A weakness need not be corrected for a proposal to be considered for award,
but may affect the offeror’s rating.

Deficiency: A material failure of a proposal to meet the Government requirement or a
combination of significant weaknesses in a proposal that increases the risk of contract
performance at an unacceptable level. A deficiency must be corrected for a proposal to be
considered for award.

3. PROPOSAL CONTENTS: Proposals shall be submitted in two parts: (a) Technical
proposal and (b) Price proposal. Each part shall be submitted in a separate envelope/package,
with the type of proposal (i.e., Technical or Price) clearly printed on the outside of the
envelope/package. For ease of evaluation, submit the proposal following the same
organization and title format as specified in paragraph 4.3.6 SUMMARY OF
TECHNICAL PROPOSAL FORMAT (for the technical proposal) and paragraph 5.1
SUMMARY OF PRICE PROPOSAL FORMAT (for theprice proposal).

4. TECHNICAL PROPOSAL:

4.1 A COVER LETTER should be the first page of the technical proposal and should inc lude
(do not put thisin the price proposal):

(a) Solicitation number.

(b) Name, address, and telephone and facsimile numbers of the firm signing the SF 1442
(and electronic address).
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(c) Names, titles and telephone and facsimile numbers (and electronic addresses) of
persons authorized to negotiate on the firm's behalf with the Government in connection
with this solicitation.

(d) Name, title, and signature of the person authorized to sign the proposal.

(e) A statement specifying agreement with all terms, conditions, and provisions included
in the solicitation and agreement to furnish any and all items upon which prices are
offered at the proposed item prices.

(f) FINAL PROPOSAL REVISION: If required to submit a Final Proposal Revision, the
accompanying cover letter must identify all changes made to the firm's initial proposal.

4.2 GENERAL TECHNICAL PROPOSAL REQUIREMENTS: Offerors submitting
proposals for this project should limit submissions to data essential for evaluation of proposals
so that a minimum of time and monies will have been expended in preparing information
required herein. Elaborate artwork, expensive paper and bindings, and expensive/extensive
visual and other presentation aids are unnecessary. However, in order to be effectively and
equitably evaluated, the proposals must include information sufficiently detailed to clearly
describe the offeror’s experience and management capabilities to successfully complete the
project. Any deviations from requirements should be clearly noted and justified in the proposal.
The requirements specified in the solicitation are considered minimum requirements. Proposal
clarity, organization (as defined in this solicitation) and cross referencing are mandatory.
Submitted material incorporated by reference will not be evaluated. The offeror should submit in
the proposal the requested information specified below.

4.3 MINIMUM SUBMITTAL REQUIREMENTSFOR TECHNICAL PROPOSAL:

4.3.1 Proposed Construction Contractor Team Experience

Submittal Reguirements: Provide three (3) projects for the Proposed Construction Contractor
Team demonstrating relevant experience in the range of $5,000,000 to $10,000,000 or higher.
“Relevant experience” is defined as experience constructing facilities similar to the project in
this solicitation in nature, scope, complexity, magnitude and dollar value, such as hydrant fuel
construction on a completed system and successful start-up of a military or civilian Hydrant
Fueling System with features such as a 2400 gpm pumphouse, hydrant control pits, and an
aboveground fuel storage tank with fixed roof and floating pans. Only relevant projects currently
in progress (at least 75% complete) or completed within the past five (5) years shall be
submitted. Start with the most recent and relevant projects and work backwards in time. The
projects selected should clearly demonstrate the construction capabilities of the Team in one or
more of the areas described in this paragraph. Include the following information:
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Project Title & Location

Project Type (e.g., design-build (DB), design (D), construction (C))

Dollar Value (design $; construction $)

Start & Completion Dates (Month/Y ear)

Role of Firm(s) (e.g., prime, sub) (address type of work performed and percentage of work
by the proposed team, as applicable)

Brief Description of Project (address how this relates to solicitation project)

Customer Point of Contact (i.e., name, relationship to project, agency/firm affiliation, city,
state, current phone no.)

Awards or recognition received (if applicable)

Firms on the proposed team that performed this project

Evaluation Method: This criterion will be evaluated for the quantity and quality of experience
demonstrated by the proposed team. The greater the relevance and the more recent the prior
project experience, the higher the rating assigned during evaluations. Demonstration of
experience in completing projects that had the unique characteristics of the proposed project will
be evaluated favorably. Projects involving construction and completed start-up of a pressurized
aircraft fueling system with attributes similar to those specified above will be evaluated
favorably. Projects involving the construction of bulk fuel tanks equal to or larger in size and/or
volume to those in this solicitation that have been in satisfactory operation for at least two (2)
years may be given more consideration. Prior Government or Corps of Engineers project
experience is not required to meet the minimum requirements of this criteria, however, it will be
favorably considered.

4.3.2 Key Personnel Qualifications and Construction Experience:

Submittal Reguirements: The Offeror must demonstrate specific project experience (minimum
of one completed project, similar to this project, within the last 5 years) of each of its Key
Personnel (Construction Project Manager, Project Superintendent and Contractor Quality Control
(CQC) System Manager) that are assigned to this project. The offeror should submit the names
and resumes for key construction personnel that will be assigned to this project and time period
associated with the project. In addition, provide a summary of the duties and responsibilities of
these individuals that clearly indicate separate duties and responsibilities for each individual.
Note that each of the listed personnel must have separate and distinct responsibilities — no single
person shall be designated as performing the duties of more than one position. The proposal
should clearly present the credentials of each person and show that each meets the requirements
listed below. Each resume should include examples of project experience (including what
capacity the individual served on each project), as well as the dates (month and year) employed
on each project in that capacity, and the monetary size of each project cited as experience.
Resumes should be listed in reverse chronological order, with the latest experience listed first,
and all time gaps on each resume fully explained. In addition, the educational qualifications of
the proposed personnel should be submitted. Resumes should be no more than two (2) pages per
individual and submitted in a format similar to the one below and a minimum, the following
information showing similar experience of its Key Personnel for each project shall be provided:

RESUME FORMAT
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Name and Title
1. Proposed Duties/Functionsfor this project
2. Firm Affiliation and Years Affiliated
3. Years of Experience performing duties/functions as proposed for this project.
4. Education — School attended, Degree, Certification, Year, and Specialization
5. List Active Registrations (Professional or Technical Licenses/Certifications)
6. Describe Specific Qualificationsfor this project
7. List Projects worked on to I ncl ude:
Project Title & Location
Scope, Size and Complexity
Duties/Functions
Date of project
8. Demonstrate how each project submitted is relevant to the project to be constructed
under this solicitation
9. Current primary POC for the customer (name, relationship to project, agency/firm
affiliation, city and state, and phone number).

Offerors must provide documentation that demonstrates compliance with required qualifications
of the proposed Construction Project Manager, Project Superintendent, and Contractor Quality
Control (CQC) System Manager. This documentation may include resumes or other statements
demonstrating the experience of these individuals. For project experience, listed under
qualifications, provide the same information as described in 4.3.1 above.

a. Construction Project Manager.

The proposed Construction Project Manager shall possess a Bachelor’s Degree in Engineering or
Sciences, with a minimum of 5 years experience in Construction Project Management. A
minimum of 2 of those 5 years as experience, as a Construction Project Manager, in construction
and installation of Hydrant Fueling System for completed systems.

b. Contractor Quality Control (CQC) System Manager.

The CQC System Manager must be either:

Possess a Bachelor’s Degree in Engineering or Sciences and also must have a minimum of 2
years experience as a Construction CQC. The CQC experience must be specifically in the
construction and installation of Hydrant Fueling Systems;

or

Have a minimum of 8 years total construction experience as a Construction CQC and/or

Superintendent, with a minimum of 2 years experience as a Construction CQC specifically
in the construction and installation of Hydrant Fueling Systems.
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c. On-Site Project Superintendent.

The proposed On-Site Project Superintendent shall have a minimum of 5 years construction
related experience as a superintendent on industrial construction projects with a minimum of 2 of
those 5 years as experience, as a Construction Superintendent, with the construction of the
installation of Hydrant Fueling Systems.

Evaluation Method: The more recent, and the greater the extent and relevance, of the team
members’ qualifications, prior project experience, and active registrations, the higher the rating
assigned for this criterion during evaluations. Only one individual for each of the key personnel
categories listed above will be evaluated. The overall evaluation will be based on the least
qualified individual proposed for each key personnel category listed above. In addition, the
proposed personnel will be reviewed to ensure the requirements for the position identified are
met. Evaluation ratings may be reduced for those not meeting the requirements identified above
for this factor, and for resumes not providing the information requested. Prior experience on
military construction projects and projects of this type and size is preferred and will be evaluated
more favorably.

4.3.3 Past Performance of the Prime

Submittal Requirements:. The Government will utilize performance evaluations contained in
the Construction Contract Administration Support System (CCASS) to evaluate this criterion.
All performance ratings for the past five (5) years shall be considered. If an offeror does not
have past performance available in CCASS or wishes to augment the CCASS system ratings, the
offeror may ask customers to submit the Customer Satisfaction Survey form found at the end of
this section.

For each project constructed for Private Industry, provide a completed Customer Satisfaction
Survey for each applicable project that is currently under construction (at least 75% complete) or
that was completed within the last five (5) years. No more than five (5) customer satisfaction
surveys will be considered for the prime firm for work not listed in the CCASS system. All
Customer Satisfaction Surveys must be submitted to the Government from the customer or
agency that is providing the information. Further instructions are found on the Customer
Satisfaction Survey.

Submit alist of all customers (including current Point of Contact, phone number, and
electronic address) who wer e requested to provide Customer Satisfaction Surveys.
Should offerors want to review the performance evaluation ratings contained in the Corps of

Engineers CCASS Database, they may request the information by fax on company letterhead at
the following number: (503) 808-4596.

Evaluation Method. The Government will evaluate the relative merits of each offeror's

past performance. The Government reserves the right to consider all aspects of an offeror's
performance history but will first evaluate the performance of those projects listed in 4.3.1 and
4.3.2. Projects involving co-firing (simultaneous natural gas and coal) and stoker applications
combustion control installations (Bailey/ABB INFI-90) on boilers of equal or larger size to those
in this solicitation that have been in satisfactory operation for two (2) years may be given more
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consideration. The Government reserves the right to contact the evaluators on previous
Government or Private Sector work to verify the offeror’s construction experience. In the case
of an offeror without a record of past performance or for whom information on past performance
is not available, the offeror may not be evaluated as favor able or unfavorable on past
performance (See FAR 15.305(a)(2)(iv)).

4.3.4 Project Schedule

Submittal Reguirements: The contractor shall provide an outline of the plan for construction in
the form of milestone scaled (Gantt Chart) summary network diagram and shall graphically
indicate sequences proposed to accomplish each milestone work operation and appropriate
interdependencies between various milestone events. The chart shall be prepared in different
color codes or graphic symbologies to differentiate base and option events. Identify critical
elements of construction that could delay the entire project. The chart shall show the starting and
completion times of all major events on a linear horizontal time scale beginning with the notice
to proceed with the base contract items and indicating calendar days to completion of all options.
The offeror must state the total number of calendar days proposed from receipt of initial
notice to proceed through completion of construction of all options. Offerors should base
their schedule on the information provided in the following Sections of the RFP: Section 00800,
SC-1 Commencement, Prosecution and Completion of Work. Limit the activities to those
critical to timely overall completion of the project

Evaluation Method: Consideration will be given for a schedule that identifies all critical
elements that could delay the entire project. A schedule that is complete, reasonable, and
realistic for this project may be given more consideration.

4.3.5 Extent of Small Business

Submittal Requirements: No submittal is required for this criterion. The Government
will utilize performance evaluations contained in the CCAS System to evaluate this criterion.

Evaluation Method: Firms will be evaluated for the success and extent of their small
business participation in their subcontracting with small and disadvantaged business concerns.
Firms will be evaluated based on the ratings received for item entitled “Implementation of
Subcontracting Plan” on their past performance evaluations retrieved from the CCAS System.
Firms without any evaluations in CCASS, or for which this item was not evaluated (i.e., N/A),
will be assigned a neutral rating of satisfactory. Firms that receive a rating below satisfactory for
this item in one or more CCASS evaluations will receive a rating of marginal for this criterion.

4.3.6 SUMMARY OF TECHNICAL PROPOSAL FORMAT: As a minimum, each copy of
the technical proposal should contain the following general format for the volumes specified in
the table below. It is preferred that pages be numbered consecutively throughout the technical
proposal. However, giving each page a unique identifier within sections is acceptable (i.e., A-1
through A-5, then B-1 through B-5, etc).
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Technical Proposal Format (original and 6 copies required)
- Technical Proposal Cover Letter
- Table of Contents. (List all sections of the technical proposal)
- Relevant Experience of the Prime
- Qualifications of Key Team Members
- Past Performance of the Prime
- Project Schedule

5. PRICE PROPOSAL

5.1 SUMMARY OF PRICE PROPOSAL FORMAT:

Price Proposal Format (original and (1) copy required)
- Standard Form 1442 front and back
- Corporate Certificate (use the certificate for joint venture if applicable)
- Pricing Schedule (all pages)
- Section 00600, Representations and Certifications
- Bank and Bonding Points of Contact
- 20% Bid Bond
- Small and Small Disadvantaged Business Subcontracting Plan (large businesses only)
- Joint Venture Information (if applicable)

NOTE: Price proposal and bonds are DUE AT SAME TIME as technical proposals.

5.2 The price proposal must be signed by an official authorized to bind the organization. Prices
must be provided for all line items on the pricing schedule. Note that the Standard Form 1442,
Block 13D, states the minimum number of calendar days after the date offers are due for
Government acceptance of the offer. All amendments must be acknowledged on Standard Form
1442 BACK by date and number in Block 19 or by telegram.

5.3 Provide the name, point of contact, phone number, and address for bank and bonding
company of firm signing the SF 1442.

5.4 Bid Bonds must be accompanied by a Power of Attorney containing an original
signatur e from the sur ety, which must be affixed to the Power of Attorney after the Power of
Attorney has been generated. Computer generated and signed Powers of Attorney will only be
accepted if accompanied by an original certification from a current officer of the surety attesting
to its authenticity and continuing validity. Performance and payment bonds have the same
requirement.

5.5 Small Business Subcontracting. Large businessesare required to submit a
subcontracting plan (See FAR Clause 52.219-9 Alt II, Small Business Subcontracting Plan,
Jan 2002) with initial price proposals. Award will not be made under this solicitation without an
approved subcontracting plan. See the "Notice to Large Business Firms" located in the front of
this solicitation.
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5.6 Joint Ventures. No contract may be awarded to a joint venture that is not registered in the
Central Contractor Register (CCR). Joint ventures may register in the following way:

(a) The firm that will be the recipient of payments should be registered in the CCR and have
a DUNS number. This firm is considered in the CCR to be the “mother firm.” If no money is to
go to any other firm in the joint venture, the mother firm may make the other firm in the joint
venture a “child.” This child will be assigned the mother firm’s CCR number with an additional
four (4) numbers attached. Since the child firm is not receiving any payments, they do not need
to get a DUNS number. HOWEVER, in order to cover all possibilities, it might be advisable to
have each firm registered in the CCR.

(b) Call the CCR at 1-888-227-2423, choose option “0” to get the mother —child
relationship set up. DUN & Bradstreet phone number is 1-800-333-0505.

(c) If the joint venture has a newly created name, then it must have its own DUNS number
and register as such in the CCR.

5.6.1 In the cover letter of your proposal, provide the complete names, addresses, and phone and
fax numbers of the two firms in the joint venture.

5.6.2 Signature requirements: SF 1442, SOLICITATION, OFFER, AND AWARD (pages
00010-1 and 00010-2), Block 20 requires that the name and title of the person authorized to sign
the offer for the joint venture be provided.

5.6.3 Corporate certificate: Ensure that joint-venture portion is completed by both firms.

5.6.4 In the case of a joint venture, the following is required: A contract with joint venturers
may involve any combination of individuals, partnerships, or corporations. The contract shall be
signed by each participant in the joint venture in the manner prescribed below for each type of
participant. When a corporation is participating, the Contracting Officer shall verify that the
corporation is authorized to participate in the joint venture.

(&) Individuals. A contract with an individual shall be signed by that individual. A
contract with an individual doing business as a firm shall be signed by that individual, and
the signature shall be followed by the individual’ s types, stamped, or printed name and the
words*an individual doing businessas........ " [insert name of firmy.

(b) Partnerships. A contract with a partnership shall be signed in the partnership name.
Before signing for the Government, the Contracting Officer shall obtain a list of all partners and
ensure that the individual(s) signing for the partnership have authority to bind the partnership.

(c) Corporations. A contract with a corporation shall be signed in the corporate name,
followed by the word “by” and the signature and title of the person authorized to sign. The
Contracting Officer shall ensure that the person signing for the corporation has authority to bind
the corporation.
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5.6.5 In addition to the requirements stated above, and to assure a single point of contact for
resolution of contractual matters and payments, the Contracting Officer shall obtain a certificate
signed by each participant in the joint venture as follows: In the proposal include the following
statement:

“The parties hereto expressly understand and agree as follows:

a. (name, title, and company) is the principal representative of the joint venture.
As such, all communications regarding the administration of the contract and the performance of
the work thereunder may be directed to him or her. In the absence of (Ssame name, title, and
company), (enter name, title, and company of alter nate) is the alternate principal
representative of the joint venture.

b. Direction, approvals, required notices, and all other communications from the Government
to the joint venture, including transmittal of payments by the Government, shall be directed to
(enter name, title, and company of principal), principal representative of the joint venture.”

5.6.6 The bid bond form, Block “Principal” requires that the name and title of the person
authorized to sign for the joint venture be included.

5.6.7 After award, the performance and payment bonds, and the insurance certificate(s) provided

shall be in the name of the joint venture.

6. MAGNITUDE OF CONSTRUCTION AND SERVICES: The dollar magnitude of the
construction portion of this solicitation is between ($5 million and $10 million.)

7. EVALUATION PROCEDURES

7.1 TECHNICAL EVALUATION: Technical proposals will be evaluated by a Technical
Evaluation Team (TET) comprised of representatives of the Corps of Engineers and the Using
Agency. Pricing data will not be considered during this evaluation. Criteria for the technical
evaluation are set forth elsewhere in the solicitation and will be the sole basis for determining the
technical merit of proposals. The TET shall utilize the relative importance definitions and
technical merit ratings described earlier in this section of the solicitation to perform their
technical evaluation. To be considered for award, proposals must conform to the terms and
conditions contained in the RFP. No proposal will be accepted that does not address all criteria
specified in this solicitation or which includes stipulations or qualifying conditions unacceptable
to the Government.

7.2 PRICE EVALUATION: Price is of secondary importance to the technical criteria. Pricing
will be independently evaluated to determine reasonableness and to aid in the determination of
the firm’s understanding of the work and ability to perform the contract. Financial capacity and
bonding ability will be verified.
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8. SELECTION AND AWARD: Subject to provisions contained herein, award of a firm fixed-
price contract shall be made to a single firm. The Government will select the best-value offer
based on technical merit and price.

8.3.1 BEST VALUE ANALYSIS. The Government is more concerned with obtaining superior
technical features than with making award at the lowest overall cost to the Government. In
determining the best value to the Government, the tradeoff process of evaluation will be utilized.
The tradeoff process permits tradeoffs among price and technical factors, and allows the
Government to consider award to other than the lowest priced offeror or other than the highest
technically rated offeror. You are advised that greater consideration will be given to the
evaluation of technical proposals rather than price. It is pointed out, however, that should
technical competence between offerors be considered approximately the same, the cost or price
could become more important in determining award.

8.3.2 SELECTION AND AWARD WITHOUT DISCUSSIONS: It istheintent of the
Government to make award based upon initial offers, without further discussions or
additional information. Therefore, initial proposals should be submitted based on the most
favorable terms from a price and technical standpoint. Do not assume there will be an
opportunity to clarify, discuss or revise proposals. If award is not made on initial offers, a
competitive range will be established and discussions conducted as described below.

8.3.3 COMPETITIVE RANGE: Ifit is not in the Government’s best interest to make award
on initial offers, the Contracting Officer will establish a competitive range of one or more offers
and conduct discussions with those firms. When determining the competitive range, the
Contracting Officer will consider the technical ratings and prices offered.

8.3.4 DISCUSSIONS: Discussions are usually conducted in writing, but may also be by
telephone or in person. Discussions are tailored to each offeror’s proposal and are only
conducted with offeror(s) in the competitive range. The primary objective of discussions is to
maximize the Government’s ability to obtain the best value, based on the requirement and the
evaluation criteria set forth in this solicitation. If a firm's proposal is eliminated or otherwise
removed from consideration for award during discussions, no further revisions to that firm's
proposal will be accepted or considered. Discussions will culminate in a request for Final
Proposal Revision the date and time of which will be common to all remaining firms.

8.3.5 AFTER DISCUSSI ONS: Revisions to the proposals submitted during discussions, if
any, will be evaluated by the TET and, if warranted, an adjustment made to the rating previously
assigned. The Contracting Officer will then perform a best value analysis based on the final
prices and technical proposals. Selection will be made on the basis of the responsive,
responsible firm whose proposal conforms to the RFP and represents the most advantageous
offer to the Government, subject to availability of funds.
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8.3.6 DEBRIEFINGS: Upon written request, unsuccessful firms will be debriefed and
furnished the basis for the selection decision and contract award in accordance with FAR 15.505
and FAR 15.506.

8.3.7 PROPOSAL EXPENSES AND PRECONTRACT COSTS: This solicitation does not
commit the Government to pay costs incurred in preparation and submission of initial and
subsequent proposals or for other costs incurred prior to award of a formal contract.

8.3.8 RELEASEOF INFORMATION: After receipt of proposals and until contract award,

source selection information will not be furnished to any firm.

END OF SECTION 00110
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CUSTOMER SATISFACTION SURVEY (PAGE 1 OF 2)
W912DW-04-R-0015, Construct JP-8 Bulk Fuel Tanks McChord Air Force Base, Washington

SECTION 1--TO BE COMPLETED BY OFFEROR AND PROVIDED TO REFERENCE

Name of Firm Being Evaluated:

Project Title& Location:

Project Dollar Value:

Year Completed: Project Manager:

SECTION2--TO BE COMPLETED BY THE CUSTOMER REFERENCE AND MAILED,
EMAILED, FAXED OR HAND-DELIVERED DIRECTLY TO:

U.S. Army Corps of Engineers, Seattle District FAX: (206) 764-6817
Attn: CENWS-CT-CB-CU Attn: Kevin Mulvihill Street Address:

P.O. Box 3755 4735 E. Marginal Way S.
Seattle, WA 98124-3755 Seattle WA 98134-2329

Forms submitted by other than the customer (i.e., by the offeror), may not be consider ed.

OVERVIEW: The firm shown above has selected you as a customer reference to provide information on the
firm's past performance. Your input is important to this firm and responses are required no later than the
time and date proposals are due for inclusion in our evaluation.

Name of Individual completing survey:
Firm Name: Phone Number:
Relationship to this Project:
The chart below depicts ratings to be used to evaluate this contractor’s performance.

O AA S M U

Outstanding Above Average Satisfactory Marginal Unsatisfactory
Performance met all Performance met Performance met | Performance did not | Performance did
contract requirements [ all contract contract meet some not meet

and exceeded requirements and requirements. contractual contractual
expectations. exceeded some. There were some [ requirements. There [ requirements.
Problems, if any, There were a few minor problems, were problems, some [ There were serious
were negligible, and | minor problems and corrective of a serious nature, problems, and the
were resolved in a which the actions taken by for which corrective [ contractor’s
timely and highly contractor resolved [ the contractor action was only corrective actions
effective manner. in a timely, were satisfactory. | marginally effective. | were ineffective.

effective manner.
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CUSTOMER SATISFACTION SURVEY (PAGE 2 OF 2)
W912DW-04-R-0015, Construct JP-8 Bulk Fuel Tanks McChord Air Force Base, Washington

In the following blocks, please indicate your overall level of satisfaction with the work performed by the
firm shown in Section 1. Referencethe chart outlined on page 1 of thissurvey.

For any marginal or unsatisfactory rating, please provide explanatory narrativesin the remarks block.
These narratives need not be lengthy; just detailed. If a question isnot applicable, circle N/A. 1f more
gpace is needed, then go to the end of the questionnaire or attach additional pages. Be sureto identify
your continued narration with the respect line number, your name and project name.

Quality of Work Circlethe appropriaterating
using the chart on page 1

A Quality of Service O AA S M U NA

B Quality Control O AA S M U NA
C. | Adequacy of Submittals/Reporting O AA S M U NA
D. Identification/correction of deficient work in a timely manner O AA S M U NA
E. Displayed flexibility in responding to your needs O AA S M U NA
F. Organizational structure/functional relationships of the team O AAL S M U NA

including subcontractors

G. Response time to your requirements O AA S M U NA
H. O AA S M U NA

Extent of participation of small business concerns as
subcontractors under this contract

L. O AA S M U NA
Overall rating for this project

AA M N/A
! How well did the contractor & subcontractors adhere to schedule? © S U /

K. Would you select this contractor again for future projects? Yesor No (circleone)

REMARKS: (Discuss strengths and weaknesses of the firm)

Thank you for completing thisform. Your assistance in providing thisinformation is
appreciated.
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Section 00600 - Representations & Certifications

SECTION 00600 - INDEX

Section 00600 — Index of Clauses

52.203-2
52.203-11

52.204-3
52.204-5
52.209-5

52219-1 Alt1
52.219-19

520219-22
52.222-22
52.222-25
52.222-38
52.223-4
52.223-13
252.209-7001

252.209-7002
252.236-7000
252.243-7001
252.243-7002
252.244-7000

252.247-7022
252.247-7023
252.247-7024

Certificate Of Independent Price Determination

Certification And Disclosure Regarding Payments To Influence
Certain Federal Transactions

Taxpayer Identification

Women-Owned Business (Other Than Small Business)
Certification Regarding Debarment, Suspension, Proposed
Debarment, And Other Responsibility Matters

Small Business Program Representations (Apr 2002) Alternate I
Small Business Concerns Representation For The Small Business
Competitiveness Demonstration Program

Small Disadvantaged Business Status

Previous Contracts And Compliance Reports

Affirmative Action Compliance

Compliance With Veterans' Employment Reporting Requirements
Recovered Material Certification

Certification of Toxic Chemical Release Reporting
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APR 1985
APR 1991

OCT 1998
MAY 1999
DEC 2001

APR 2002
OCT 2000

OCT 1999
FEB 1999
APR 1984
DEC 2001
OCT 1997
AUG 2003

Disclosure of Ownership or Control by the Government of a Terrorist MAR 1998

Country

Disclosure Of Ownership Or Control By A Foreign Government
Modification Proposals -Price Breakdown

Pricing Of Contract Modifications

Requests for Equitable Adjustment

Subcontracts for Commercial Items and Commercial Components
(DoD Contracts)

Representation Of Extent Of Transportation Of Supplies By Sea
Transportation of Supplies by Sea

Notification Of Transportation Of Supplies By Sea

CLAUSES INCORPORATED BY FULL TEXT

52.203-2 CERTIFICATE OF INDEPENDENT PRICE DETERMINATION (APR 1985)

(a) The offeror certifies that --

SEP 1994
DEC 1991
DEC 1991
MAR 1998
MAR 2000

AUG 1992
MAY 2002
MAR 2000

(1) The prices in this offer have been arrived at independently, without, for the purpose of restricting competition,
any consultation, communication, or agreement with any other offeror or competitor relating to—

(1) Those prices,

(ii) The intention to submit an offer, or

(iii) The methods of factors used to calculate the prices offered:
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(2) The prices in this offer have not been and will not be knowingly disclosed by the offeror, directly or indirectly, to
any other offeror or competitor before bid opening (in the case of a sealed bid solicitation) or contract award (in the
case of a negotiated solicitation) unless otherwise required by law; and

(3) No attempt has been made or will be made by the offeror to induce any other concern to submit or not to submit
an offer for the purpose of restricting competition.

(b) Each signature on the offer is considered to be a certification by the signatory that the signatory --

(1) Is the person in the offeror's organization responsible for determining the prices offered in this bid or proposal,
and that the signatory has not participated and will not participate in any action contrary to subparagraphs (a)(1)
through (a)(3) of this provision; or

(2) (i) Has been authorized, in writing, to act as agent for the following principals in certifying that those principals
have not participated, and will not participate in any action contrary to subparagraphs (a)(1) through (a)(3) of this
provison (insert full name of person(s) in the
offeror's organization responsible for determining the prices offered in this bid or proposal, and the title of his or her
position in the offeror's organization);

(ii) As an authorized agent, does certify that the principals named in subdivision (b)(2)(i) above have not participated,
and will not participate, in any action contrary to subparagraphs (a)(1) through (a)(3) above; and

(iii) As an agent, has not personally participated, and will not participate, in any action contrary to subparagraphs
(a)(1) through (a)(3) of this provision.

(c) If the offeror deletes or modifies subparagraph (a)(2) of this provision, the offeror must furnish with its offer a
signed statement setting forth in detail the circumstances of the disclosure.

(End of clause)

52.203-11 CERTIFICATION AND DISCLOSURE REGARDING PAYMENTS TO INFLUENCE CERTAIN FEDERAL
TRANSACTIONS (APR 1991)

(a) The definitions and prohibitions contained in the clause, at FAR 52.203-12, Limitation on Payments to Influence
Certain Federal Transactions, included in this solicitation, are hereby incorporated by reference in paragraph (b) of
this Certification.

(b) The offeror, by signing its offer, hereby certifies to the best of his or her knowledge and belief that on or after
December 23, 1989,--

(1) No Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to
influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an
employee of a Member of Congress on his or her behalf in connection with the awarding of any Federal contract, the
making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the
extension, continuation, renewal, amendment or modification of any Federal contract, grant, loan, or cooperative
agreement;

(2) If any funds other than Federal appropriated funds (including profit or fee received under a covered Federal
transaction) have been paid, or will be paid to any person for influencing or attempting to influence an officer or
employee of any agency, a Member of Congress, an officer or employee of Congress or an employee of a Member of
Congress on his or her behalf in connection with this solicitation, the offeror shall complete and submit, with its offer,
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OMB standard form LLL, Disclosure of Lobbying Activities, to the Contracting Officer; and

(3) He or she will include the language of this certification in all subcontract awards at any tier and require that all
recipients of subcontract awards in excess of $100,000 shall certify and disclose accordingly.

(1) Submission of this certification and disclosure is a prerequisite for making or entering into this contract imposed
by section 1352, title 31, United States Code. Any person who makes an expenditure prohibited under this provision,
shall be subject to a civil penalty of not less than $10,000, and not more than $100,000, for each such failure.

(End of provision)

52204-3 TAXPAYER IDENTIFICATION (OCT 1998)
(a) Definitions.

“Common parent,” as used in this provision, means that corporate entity that owns or controls an affiliated group of
corporations that files its Federal income tax returns on a consolidated basis, and of which the offeror is a member.

“Taxpayer Identification Number (TIN),” as used in this provision, means the number required by the Internal
Revenue Service (IRS) to be used by the offeror in reporting income tax and other returns. The TIN may be either a
Social Security Number or an Employer Identification Number.

(b) All offerors must submit the information required in paragraphs (d) through (f) of this provision to comply with
debt collection requirements of 31 U.S.C. 7701(c) and 3325(d), reporting requirements of 26 U.S.C. 6041, 6041 A, and
6050M, and implementing regulations issued by the IRS. If the resulting contract is subject to the payment reporting
requirements described in Federal Acquisition Regulation (FAR) 4.904, the failure or refusal by the offeror to furnish
the information may result in a 31 percent reduction of payments otherwise due under the contract.

(c) The TIN may be used by the Government to collect and report on any delinquent amounts arising out of the
offeror's relationship with the Government (31 U.S.C. 7701(c)(3)). If the resulting contract is subject to the payment
reporting requirements described in FAR 4.904, the TIN provided hereunder may be matched with IRS records to
verify the accuracy of the offeror's TIN.

(d) Taxpayer Identification Number (TIN).

TIN:.

TIN has been applied for.

TIN is not required because:
___ Offeror is a nonresident alien, foreign corporation, or foreign partnership that does not have income effectively
connected with the conduct of a trade or business in the United States and does not have an office or place of
business or a fiscal paying agent in the United States;
_ Offeror is an agency or instrumentality of a foreign government;
___ Offeror is an agency or instrumentality of the Federal Government.

(e) Type of organization.

___ Sole proprietorship;
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__ Partnership;

__ Corporate entity (not tax-exempt);

_ Corporate entity (tax-exempt);

_ Government entity (Federal, State, or local);
_ Foreign government;

___ International organization per 26 CFR 1.6049-4;

___ Other

(f) Common parent.
___ Offeror is not owned or controlled by a common parent as defined in paragraph (a) of this provision.
__ Name and TIN of common parent:

Name

TIN

(End of provision)

52.204-5 WOMEN-OWNED BUSINESS (OTHER THAN SMALL BUSINESS) (MAY 1999)

(a) Definition. Women-owned business concern, as used in this provision, means a concern that is at least 51 percent
owned by one or more women; or in the case of any publicly owned business, at least 51 percent of its stock is
owned by one or more women; and whose management and daily business operations are controlled by one or more
women.

(b) Representation. [Complete only if the offeror is a women-owned business concern and has not represented itself
as a small business concern in paragraph (b)(1) of FAR 52.219-1, Small Business Program Representations, of this

solicitation.] The offeror represents that it ( ) is a women-owned business concern.

(End of provision)

52.209-5 CERTIFICATION REGARDING DEBARMENT, SUSPENSION, PROPOSED DEBARMENT, AND OTHER
RESPONSIBILITY MATTERS (DEC 2001)

(a)(1) The Offeror certifies, to the best of its knowledge and belief, that-
(1) The Offeror and/or any of its Principals -

(A) Are () are not () presently debarred, suspended, proposed for debarment, or declared ineligible for the award of
contracts by any Federal agency;
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(B) Have ( ) have not ( ), within a three-year period preceding this offer, been convicted of or had a civil judgment
rendered against them for: commission of fraud or a criminal offense in connection with obtaining, attempting to
obtain, or performing a public (Federal, state, or local) contract or subcontract; violation of Federal or state antitrust
statutes relating to the submission of offers; or commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records, making false statements, tax evasion, or receiving stolen property; and

(C) Are () are not () presently indicted for, or otherwise criminally or civilly charged by a governmental entity with,
commission of any of the offenses enumerated in paragraph (a)(1)(i)(B) of this provision.

(i1) The Offeror has ( ) has not ( ), within a three-year period preceding this offer, had one or more contracts
terminated for default by any Federal agency.

(2) "Principals," for the purposes of this certification, means officers; directors; owners; partners; and, persons
having primary management or supervisory responsibilities within a business entity (e.g., general manager; plant
manager; head of a subsidiary, division, or business segment, and similar positions).

This Certification Concerns a Matter Within the Jurisdiction of an Agency of the United States and the Making of a
False, Fictitious, or Fraudulent Certification May Render the Maker Subject to Prosecution Under Section 1001, Title
18, United States Code.

(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any time prior to contract award,
the Offeror learns that its certification was erroneous when submitted or has become erroneous by reason of changed
circumstances.

(c) A certification that any of the items in paragraph (a) of this provision exists will not necessarily result in
withholding of an award under this solicitation. However, the certification will be considered in connection with a
determination of the Offeror's responsibility. Failure of the Offeror to furnish a certification or provide such additional
information as requested by the Contracting Officer may render the Offeror nonresponsible.

(d) Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to
render, in good faith, the certification required by paragraph (a) of this provision. The knowledge and information of
an Offeror is not required to exceed that which is normally possessed by a prudent person in the ordinary course of

business dealings.

(e) The certification in paragraph (a) of this provision is a material representation of fact upon which reliance was
placed when making award. If it is later determined that the Offeror knowingly rendered an erroneous certification, in
addition to other remedies available to the Government, the Contracting Officer may terminate the contract resulting

from this solicitation for default.

(End of provision)

52219-1 SMALL BUSINESS PROGRAM REPRESENTATIONS (APR 2002) - ALTERNATE I (APR 2002)
(a)(1) The North American Industry Classification System (NAICS) code for this acquisition is 237120.
(2) The small business size standard is $28.5 Million.

(3) The small business size standard for a concern which submits an offer in its own name, other than on a

construction or service contract, but which proposes to furnish a product which it did not itself manufacture, is 500
employees.
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(b) Representations. (1) The offeror represents as part of its offer that it ( ) is, ( ) is not a small business concern.

(2) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.)
The offeror represents, for general statistical purposes, that it ( ) is, ( ) is not a small disadvantaged business
concern as defined in 13 CFR 124.1002.

(3) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.)
The offeror represents as part of its offer that it ( ) is, ( ) is not a women-owned small business concern.

(4) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.)
The offeror represents as part of its offer that it ( ) is, ( ) isnot a veteran-owned small business concern.

(5) (Complete only if the offeror represented itself as a veteran-owned small business concern in paragraph (b)(4) of
this provision.) The offeror represents as part of its offer that it ( ) is, ( ) is not a service-disabled veteran-owned
small business concern.

(6) [Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.]
The offeror represents, as part of its offer, that--

() It ( )is, ( )isnot a HUBZone small business concern listed, on the date of this representation, on the List of
Qualified HUBZone Small Business Concerns maintained by the Small Business Administration, and no material
change in ownership and control, principal office, or HUBZone employee percentage has occurred since it was
certified by the Small Business Administration in accordance with 13 CFR part 126; and

(1) It ( ) is, ( ) is not a joint venture that complies with the requirements of 13 CFR part 126, and the representation in
paragraph (b)(6)(i) of this provision is accurate for the HUBZone small business concern or concerns that are
participating in the joint venture. (The offeror shall enter the name or names of the HUBZone small business concern
or concerns that are participating in the joint venture: .) Each HUBZone small business concern

participating in the joint venture shall submit a separate signed copy of the HUBZone representation.

(7) (Complete if offeror represented itself as disadvantaged in paragraph (b)(2) of this provision.) The offeror shall
check the category in which its ownership falls:

Black American.

Hispanic American.

Native American (American Indians, Eskimos, Aleuts, or Native Hawaiians).
__ Asian-Pacific Anerican (persons with origins from Burma, Thailand, Malaysia, Indonesia, Singapore, Brunei,
Japan, China, Taiwan, Laos, Cambodia (Kampuchea), Vietnam, Korea, The Philippines, U.S. Trust Territory of the
Pacific Islands (Republic of Palau), Republic of the Marshall Islands, Federated States of Micronesia, the
Commonwealth of the Northern Mariana Islands, Guam, Samoa, Macao, Hong Kong, Fiji, Tonga, Kiribati, Tuvalu, or

Nauru).

Subcontinent Asian (Asian-Indian) American (persons with origins from India, Pakistan, Bangladesh, Sri Lanka,
Bhutan, the Maldives Islands, or Nepal).

Individual/concern, other than one of the preceding.
(c¢) Definitions. As used in this provision--

Service-disabled veteran-owned small business concern--
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(1) Means a small business concern--
(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any
publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-disabled

veterans; and

(ii) The management and daily business operations of which are controlled by one or more service-disabled veterans
or, in the case of a veteran with permanent and severe disability, the spouse or permanent caregiver of such veteran.

(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability that is service-
connected, as defined in 38 U.S.C. 101(16).

"Small business concern," means a concern, including its affiliates, that is independently owned and operated, not
dominant in the field of operation in which it is bidding on Government contracts, and qualified as a small business
under the criteria in 13 CFR Part 121 and the size standard in paragraph (a) of this provision.

Veteran-owned small business concern means a small business concern--

(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, in the case
of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more veterans;
and

(2) The management and daily business operations of which are controlled by one or more veterans.

"Women-owned small business concern," means a small business concern --

(1) That is at least 51 percent owned by one or more women or, in the case of any publicly owned business, at least
51 percent of the stock of which is owned by one or more women; or

(2) Whose management and daily business operations are controlled by one or more women.

(d) Notice.

(1) If this solicitation is for supplies and has been set aside, in whole or in part, for small business concerns, then the
clause in this solicitation providing notice of the set-aside contains restrictions on the source of the end items to be
furnished.

(2) Under 15 U.S.C. 645(d), any person who misrepresents a firm's status as a small, HUBZone small, small
disadvantaged, or women-owned small business concern in order to obtain a contract to be awarded under the
preference programs established pursuant to section 8(a), 8(d), 9, or 15 of the Small Business Act or any other
provision of Federal law that specifically references section 8(d) for a definition of program eligibility, shall--

(i) Be punished by imposition of fine, imprisonment, or both;

(i1) Be subject to administrative remedies, including suspension and debarment; and

(iii) Be ineligible for participation in programs conducted under the authority of the Act.

(End of provision)
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52.219-19 SMALL BUSINESS CONCERN REPRESENTATION FOR THE SMALL BUSINESS COMPETITIVENESS
DEMONSTRATION PROGRAM (OCT 2000)

(a) Definition.
"Emerging small business" as used in this solicitation, means a small business concern whose size is no greater than
50 percent of the numerical size standard applicable to the North American Industry Classification System (NAICS)

code assigned to a contracting opportunity.

(b) [Complete only if the Offeror has represented itself under the provision at 52.219-1 as a small business concern
under the size standards of this solicitation.] The Offeror[ ]is,[ ]is notan emerging small business.

(c) (Complete only if the Offeror is a small business or an emerging small business, indicating its size range.)
Offeror's number of employees for the past 12 months (check this column if size standard stated in solicitation is
expressed in terms of number of employees) or Offeror's average annual gross revenue for the last 3 fiscal years
(check this column if size standard stated in solicitation is expressed in terms of annual receipts). (Check one of the

following.)

No. of Employees Avg. Annual Gross Revenues

_ S0orfewer  $1 million or less
_51-100  __ $1,000,001 - $2 million
_101-250 __ $2,000,001 - $3.5 million
_251-500 __ $3,500,001 - $5 million
_501-750 __ $5,000,001 - $10 million
_751-1,000 __ $10,000,001 - $17 million
_ Over1,000  Over $17 million

(End of provision)

52219-22  SMALL DISADVANTAGED BUSINESS STATUS (OCT 1999)

(a) General. This provision is used to assess an offeror's small disadvantaged business status for the purpose of
obtaining a benefit on this solicitation. Status as a small business and status as a small disadvantaged business for
general statistical purposes is covered by the provision at FAR 52.219-1, Small Business Program Representation.

(b) Representations.

(1) General. The offeror represents, as part of its offer, that it is a small business under the size standard applicable to
this acquisition; and either--

_ (i) It has received certification by the Small Business Administration as a small disadvantaged business concern
consistent with 13 CFR 124, Subpart B; and

(A) No material change in disadvantaged ownership and control has occurred since its certification;
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(B) Where the concern is owned by one or more disadvantaged individuals, the net worth of each individual upon
whom the certification is based does not exceed $750,000 after taking into account the applicable exclusions set forth

at 13 CFR 124.104(c)(2); and

(O) It is identified, on the date of this representation, as a certified small disadvantaged business concern in the
database maintained by the Small Business Administration(PROONet); or

__ (ii) It has submitted a completed application to the Small Business Administration or a Private Certifier to be
certified as a small disadvantaged business concern in accordance with 13 CFR 124, Subpart B, and a decision on that
application is pending, and that no material change in disadvantaged ownership and control has occurred since its
application was submitted.

(2)___ For Joint Ventures. The offeror represents, as part of its offer, that it is a joint venture that complies with the
requirements at 13 CFR 124.1002(f) and that the representation in paragraph (b)(1) of this provision is accurate for the
small disadvantaged business concern that is participating in the joint venture. [The offeror shall enter the name of

the small disadvantaged business concern that is participating in the joint venture: -]

(c) Penalties and Remedies. Anyone who misrepresents any aspects of the disadvantaged status of a concern for the
purposes of securing a contract or subcontract shall:

(1) Be punished by imposition of a fine, imprisonment, or both;
(2) Be subject to administrative remedies, including suspension and debarment; and
(3) Be ineligible for participation in programs conducted under the authority of the Small Business Act.

(End of provision)

52.222-22  PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (FEB 1999)
The offeror represents that --

(a) ( ) It has, () has not participated in a previous contract or subcontract subject to the Equal Opportunity clause of
this solicitation;

(b) () It has, ( ) has not, filed all required compliance reports; and

(c) Representations indicating submission of required compliance reports, signed by proposed subcontractors, will
be obtained before subcontract awards.

(End of provision)

52.222-25 AFFIRMATIVE ACTION COMPLIANCE (APR 1984)
The offeror represents that

(a) [ 1it has developed and has on file, [ ] has not developed and does not have on file, at each establishment,
affirmative action programs required by the rules and regulations of the Secretary of Labor (41 CFR 60-1 and 60-2), or

(b) [ ] has not previously had contracts subject to the written affirmative action programs requirement of the rules
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and regulations of the Secretary of Labor.

(End of provision)

52.222-38 COMPLIANCE WITH VETERANS' EMPLOYMENT REPORTING REQUIREMENTS (DEC 2001)

By submission of its offer, the offeror represents that, if it is subject to the reporting requirements of 38 U.S.C. 4212(d)
(i.e., if it has any contract containing Federal Acquisition Regulation clause 52.222-37, Employment Reports on
Special Disabled Veterans, Veterans of the Vietnam Era, and Other Eligible Veterans), it has submitted the most recent
VETS-100 Report required by that clause.

(End of provision)

52.223-4 RECOVERED MATERIAL CERTIFICATION (OCT 1997)

As required by the Resource Conservation and Recovery Act of 1976 (42 U.S.C. 6962(c)(3)(A)(i)), the offeror certifies,
by signing this offer, that the percentage of recovered materials to be used in the performance of the contract will be
at least the amount required by the applicable contract specifications.

(End of provision)

52.223-13  CERTIFICATION OF TOXIC CHEMICAL RELEASE REPORTING (AUG 2003)

(a) Executive Order 13148, of April 21, 2000, Greening the Government through Leadership in Environmental
Management, requires submission of this certification as a prerequisite for contract award.

(b) By signing this offer, the offeror certifies that--

(1) As the owner or operator of facilities that will be used in the performance of this contract that are subject to the
filing and reporting requirements described in section 313 of the Emergency Planning and Community Right-to-Know
Act of 1986 (EPCRA) (42 U.S.C. 11023) and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42 U.S.C.
13106), the offeror will file and continue to file for such facilities for the life of the contract the Toxic Chemical Release
Inventory Form (Form R) as described in sections 313(a) and (g) of EPCRA and section 6607 of PPA; or

(2) None of its owned or operated facilities to be used in the performance of this contract is subject to the Form R
filing and reporting requirements because each such facility is exempt for at least one of the following reasons:
(Check each block that is applicable.)

( ) () The facility does not manufacture, process, or otherwise use any toxic chemicals listed in 40 CFR 372.65;

() (i) The facility does not have 10 or more full-time employees as specified in section 313.(b)(1)(A) of EPCRA 42
U.S.C. 11023(b)(1)(A);

() (iii) The facility does not meet the reporting thresholds of toxic chemicals established under section 313(f) of
EPCRA, 42 U.S.C. 11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an appropriate certification
form has been filed with EPA);
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( ) (iv) The facility does not fall within the following Standard Industrial Classification (SIC) codes or their
corresponding North American Industry Classification System sectors:

(A) Major group code 10 (except 1011, 1081, and 1094.
(B) Major group code 12 (except 1241).
(C) Major group codes 20 through 39.

(D) Industry code 4911, 4931, or 4939 (limited to facilities that combust coal and/or oil for the purpose of generating
power for distribution in commerce).

(E) Industry code 4953 (limited to facilities regulated under the Resource Conservation and Recovery Act, Subtitle C
(42 U.S.C. 6921, et seq.), 5169, 5171, or 7389 (limited to facilities primarily engaged in solvent recovery services on a
contract or fee basis); or

( ) (v) The facility is not located within the United States or its outlying areas.

(End of clause)

252.209-7001 DISCLOSURE OF OWNERSHIP OR CONTROL BY THE GOVERNMENT OF A TERRORIST
COUNTRY (MAR 1998)

(a) "Definitions."
As used in this provision --

(a) "Government of a terrorist country" includes the state and the government of a terrorist country, as well as any
political subdivision, agency, or instrumentality thereof.

(2) "Terrorist country" means a country determined by the Secretary of State, under section 6(j)(1)(A) of the Export
Administration Act of 1979 (50 U.S.C. App. 2405(j)(1)(A)), to be a country the government of which has repeatedly
provided support for such acts of international terrorism. As of the date of this provision, terrorist countries include:
Cuba, Iran, Iraq, Libya, North Korea, Sudan, and Syria.

(3) "Significant interest" means --

(1) Ownership of or beneficial interest in 5 percent or more of the firm's or subsidiary's securities. Beneficial interest
includes holding 5 percent or more of any class of the firm's securities in "nominee shares," "street names," or some
other method of holding securities that does not disclose the beneficial owner;

(i1) Holding a management position in the firm, such as a director or officer;

(iii) Ability to control or influence the election, appointment, or tenure of directors or officers in the firm;

(iv) Ownership of 10 percent or more of the assets of a firm such as equipment, buildings, real estate, or other tangible
assets of the firm; or

(v) Holding 50 percent or more of the indebtness of a firm.

(b) "Prohibition on award."
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In accordance with 10 U.S.C. 2327, no contract may be awarded to a firm or a subsidiary of a firm if the government of
a terrorist country has a significant interest in the firm or subsidiary or, in the case of a subsidiary, the firm that owns
the subsidiary, unless a waiver is granted by the Secretary of Defense.
(c) "Disclosure."
If the government of a terrorist country has a significant interest in the Offeror or a subsidiary of the Offeror, the
Offeror shall disclosure such interest in an attachment to its offer. If the Offeror is a subsidiary, it shall also disclose
any significant interest the government of a terrorist country has in any firm that owns or controls the subsidiary.
The disclosure shall include --
(1) Identification of each government holding a significant interest; and

(2) A description of the significant interest held by each government.

(End of provision)

252.209-7002 DISCLOSURE OF OWNERSHIP OR CONTROL BY A FOREIGN GOVERNMENT (SEP 1994)
(a) Definitions. As used in this provision--
(1) "Entity controlled by a foreign government" means--

(i) Any domestic or foreign organization or corporation that is effectively owned or controlled by a foreign
government; or

(ii) Any individual acting on behalf of a foreign government.

(2) "Effectively owned or controlled" means that a foreign government or any entity controlled by a foreign
government has the power, either directly or indirectly, whether exercised or exercisable, to control or influence the
election or appointment of the Offeror's officers, directors, partners, regents, trustees, or a majority of the Offeror's

board of directors by means, e.g., ownership, contract, or operation of law.

(3) "Foreign government" means any governing body organized and existing under the laws of any country other
than the United States and its possessions and trust territories and any agent or instrumentality of that government.

(4) "Proscribed information" means--
(1) Top Secret information;

(i)) Commu nications Security (COMSEC) information, except classified keys used to operate secure telephone unites
(STU IlIs);

(iii) Restricted Data as defined in the U.S. Atomic Energy Act of 1954, as amended;
(iv) Special Access Program (SAP) information; or
(v) Sensitive Compartmental Information (SCI).

(b) Prohibition on award. No contract under a national security program may be awarded to a company owned by an
entity controlled by a foreign government if that company requires access to proscribed information to perform the
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contract, unless the Secretary of Defense or designee has waived application of 10 U.S.C.2536(a).
(¢) Disclosure.
The Offeror shall disclose any interest a foreign government has in the Offeror when that interest constitutes control
by a foreign government as defined in this provision. If the Offeror is a subsidiary, it shall also disclose any
reportable interest a foreign government has in any entity that owns or controls the subsidiary, including reportable
interest concerning the Offeror's immediate parent, intermediate parents, and the ultimate parent. Use separate paper

as needed, and provide the information in the following format:

Offeror's Point of Contact for Questions about Disclosure
(Name and Phone Number with Country Code, City Code and Area Code, as applicable)

Name and Address of Offeror
Name and Address of Entity Description of Interest, Ownership
Controlled by a Foreign Government Percentage, and Identification of

Foreign Government

(End of provision)

252.236-7000 MODIFICATION PROPOSALS - PRICE BREAKDOWN. (DEC 1991)

(a) The Contractor shall furnish a price breakdown, itemized as required and within the time specified by the
Contracting Officer, with any proposal for a contract modification.

(b) The price breakdown --

(1) Must include sufficient detail to permit an analysis of profit, and of all costs for --

(i) Material;

(i) Labor;

(iii) Equipment;

(iv) Subcontracts; and

(v) Overhead; and

(2) Must cover all work involved in the modification, whether the work was deleted, added, or changed.

(¢) The Contractor shall provide similar price breakdowns to support any amounts claimed for subcontracts.

(d) The Contractor's proposal shall include a justification for any time extension proposed.

252.243-7001  PRICING OF CONTRACT MODIFICATIONS (DEC 1991)

When costs are a factor in any price adjustment under this contract, the contract cost principles and procedures in
FAR part 31 and DFARS part 231, in effect on the date of this contract, apply.
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252.243-7002 REQUESTS FOR EQUITABLE ADJUSTMENT (MAR 1998)

(a) The amount of any request for equitable adjustment to contract terms shall accurately reflect the contract
adjustment for which the Contractor believes the Government is liable. The request shall include only costs for
performing the change, and shall not include any costs that already have been reimbursed or that have been
separately claimed. All indirect costs included in the request shall be properly allocable to the change in accordance
with applicable acquisition regulations.

(b) In accordance with 10 U.S.C. 2410(a), any request for equitable adjustment to contract terms that exceeds the
simplified acquisition threshold shall bear, at the time of submission, the following certificate executed by an
individual authorized to certify the request on behalf of the Contractor:

I certify that the request is made in good faith, and that the supporting data are accurate and complete to the best of
my knowledge and belief.

(Official's Name)

(Title)
(c) The certification in paragraph (b) of this clause requires full disclosure of all relevant facts, including--

(1) Cost or pricing data if required in accordance with subsection 15.403-4 of the Federal Acquisition Regulation
(FAR); and

(2) Information other than cost or pricing data, in accordance with subsection 15.403-3 of the FAR, including actual
cost data and data to support any estimated costs, even if cost or pricing data are not required.

(d) The certification requirement in paragraph (b) of this clause does not apply to----

(1) Requests for routine contract payments; for example, requests for payment for accepted supplies and services,
routine vouchers under a cost-reimbursement type contract, or progress payment invoices; or

(2) Final adjustment under an incentive provision of the contract.

2522447000 SUBCONTRACTS FOR COMMERCIAL ITEMS AND COMMERCIAL COMPONENTS (DOD) (MAR
2000)

In addition to the clauses listed in paragraph (c) of the Subcontracts for Commercial Items and Commercial
Components clause of this contract (Federal Acquisition Regulation 52.244-6), the Contractor shall include the terms
of the following clauses, if applicable, in subcontracts for commercial items or commercial components, awarded at
any tier under this contract:

252.225-7014 Preference for Domestic Specialty Metals, Alternate I (10 U.S.C. 2241 note).

252.247-7023 Transportation of Supplies by Sea (10 U.S.C. 2631).

252.247-7024 Notification of Transportation of Supplies by Sea (10 U.S.C. 2631).

(End of clause)
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252.247-7022 REPRESENTATION OF EXTENT OF TRANSPORTATION BY SEA (AUG 1992)

(a) The Offeror shall indicate by checking the appropriate blank in paragraph (b) of this provision whether
transportation of supplies by sea is anticipated under the resultant contract. The term supplies is defined in the
Transportation of Supplies by Sea clause of this solicitation.

(b) Representation. The Offeror represents that it:

(1) Does anticipate that supplies will be transported by sea in the performance of any contract or subcontract
resulting from this solicitation.

(2) Does not anticipate that supplies will be transported by sea in the performance of any contract or
subcontract resulting from this solicitation.

(c) Any contract resulting from this solicitation will include the Transportation of Supplies by Sea clause. If the
Offeror represents that it will not use ocean transportation, the resulting contract will also include the Defense FAR

Supplement clause at 252.247-7024, Notification of Transportation of Supplies by Sea.

(End of provision)

252.247-7023 TRANSPORTATION OF SUPPLIES BY SEA (MAY 2002)
(a) Definitions. As used in this clause --

(1) "Components" means articles, materials, and supplies incorporated directly into end products at any level of
manufacture, fabrication, or assembly by the Contractor or any subcontractor.

(2) "Department of Defense" (DoD) means the Army, Navy, Air Force, Marine Corps, and defense agencies.
(3) "Foreign flag vessel" means any vessel that is not a U.S.-flag vessel.

(4) "Ocean transportation" means any transportation aboard a ship, vessel, boat, barge, or ferry through international
waters.

(5) "Subcontractor" means a supplier, materialman, distributor, or vendor at any level below the prime contractor
whose contractual obligation to perform results from, or is conditioned upon, award of the prime contract and who is
performing any part of the work or other requirement of the prime contract.

(6) "Supplies" means all property, except land and interests in land, that is clearly identifiable for eventual use by or
owned by the DoD at the time of transportation by sea.

(1) An item is clearly identifiable for eventual use by the DoD if, for example, the contract documentation contains a
reference to a DoD contract number or a military destination.

(i1) "Supplies" includes (but is not limited to) public works; buildings and facilities; ships; floating equipment and
vessels of every character, type, and description, with parts, subassemblies, accessories, and equipment; machine
tools; material; equipment; stores of all kinds; end items; construction materials; and components of the foregoing.
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(7) "U.S.-flag vessel" means a vessel of the United States or belonging to the United States, including any vessel
registered or having national status under the laws of the United States.
(b)(1) The Contractor shall use U.S.-flag vessels when transporting any supplies by sea under this contract.
(2) A subcontractor transporting supplies by sea under this contract shall use U.S.-flag vessels if--
(i) This contract is a construction contract; or
(ii) The supplies being transported are--
(A) Noncommercial items; or
(B) Commercial items that--

(1) The Contractor is reselling or distributing to the Government without adding value (generally, the Contractor does
not add value to items that it contracts for f.0.b. destination shipment);

(2) Are shipped in direct support of U.S. military contingency operations, exercises, or forces deployed in
humanitarian or peacekeeping operations; or

(3) Are commissary or exchange cargoes transported outside of the Defense Transportation System in accordance
with 10 U.S.C. 2643.

(¢) The Contractor and its subcontractors may request that the Contracting Officer authorize shipment in foreign-flag
vessels, or designate available U.S.-flag vessels, if the Contractor or a subcontractor believes that --

(1) U.S.-flag vessels are not available for timely shipment;

(2) The freight charges are inordinately excessive or unreasonable; or

(3) Freight charges are higher than charges to private persons for transportation of like goods.

(d) The Contractor must submit any request for use of other than U.S.-flag vessels in writing to the Contracting
Officer at least 45 days prior to the sailing date necessary to meet its delivery schedules. The Contracting Officer will
process requests submitted after such date(s) as expeditiously as possible, but the Contracting Officer's failure to
grant approvals to meet the shipper's sailing date will not of itself constitute a compensable delay under this or any
other clause of this contract. Requests shall contain at a minimum --

(1) Type, weight, and cube of cargo;

(2) Required shipping date;

(3) Special handling and discharge requirements;

(4) Loading and discharge points;

(5) Name of shipper and consignee;

(6) Prime contract number; and

(7) A documented description of efforts made to secure U.S.-flag vessels, including points of contact (with names
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and telephone numbers) with at least two U.S.-flag carriers contacted. Copies of telephone notes, telegraphic and
facsimile message or letters will be sufficient for this purpose.

(e) The Contractor shall, within 30 days after each shipment covered by this clause, provide the Contracting Officer
and the Maritime Administration, Office of Cargo Preference, U.S. Department of Transportation, 400 Seventh Street
SW., Washington, DC 20590, one copy of the rated on board vessel operating carrier's ocean bill of lading, which
shall contain the following information:

(1) Prime contract number;

(2) Name of vessel;

(3) Vessel flag of registry;

(4) Date of loading;

(5) Port of loading;

(6) Port of final discharge;

(7) Description of commodity;

(8) Gross weight in pounds and cubic feet if available;

(9) Total ocean freight in U.S. dollars; and

(10) Name of the steamship company.

(f) The Contractor shall provide with its final invoice under this contract a representation that to the best of its
knowledge and belief--

(1) No ocean transportation was used in the performance of this contract;
(2) Ocean transportation was used and only U.S.-flag vessels were used for all ocean shipments under the contract;

(3) Ocean transportation was used, and the Contractor had the written consent of the Contracting Officer for all non-
U.S.-flag ocean transportation; or

(4) Ocean transportation was used and some or all of the shipments were made on non-U.S.-flag vessels without the
written consent of the Contracting Officer. The Contractor shall describe these shipments in the following format:

ITEM CONTRACT QUANTITY
DESCRIPTION LINE ITEMS
TOTAL

(g) If the final invoice does not include the required representation, the Government will reject and return it to the
Contractor as an improper invoice for the purposes of the Prompt Payment clause of this contract. In the event there
has been unauthorized use of non-U.S.-flag vessels in the performance of this contract, the Contracting Officer is
entitled to equitably adjust the contract, based on the unauthorized use.
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(h) In the award of subcontracts for the types of supplies described in paragraph (b)(2) of this clause, the Contractor
shall flow down the requirements of this clause as follows:

(1) The Contractor shall insert the substance of this clause, including this paragraph (h), in subcontracts that exceed
the simplified acquisition threshold in part 2 of the Federal Acquisition Regulation.

(2) The Contractor shall insert the substance of paragraphs (a) through (e) of this clause, and this paragraph (h), in
subcontracts that are at or below the simplified acquisition threshold in part 2 of the Federal Acquisition Regulation.

(End of clause)

252.247-7024 NOTIFICATION OF TRANSPORTATION OF SUPPLIES BY SEA (MAR 2000)

(a) The Contractor has indicated by the response to the solicitation provision, Representation of Extent of
Transportation by Sea, that it did not anticipate transporting by sea any supplies. If, however, after the award of this
contract, the Contractor leams that supplies, as defined in the Transportation of Supplies by Sea clause of this
contract, will be transported by sea, the Contractor --

(1) Shall notify the Contracting Officer of that fact; and

(2) Hereby agrees to comply with all the terms and conditions of the Transportation of Supplies by Sea clause of this
contract.

(b) The Contractor shall include this clause; including this paragraph (b), revised as necessary to reflect the
relationship of the contracting parties--

(1) In all subcontracts under this contract, if this contract is a construction contract; or

(2) If this contract is not a construction contract, in all subcontracts under this contract that are for--
(i) Noncommercial items; or

(i1) Commercial items that--

(A) The Contractor is reselling or distributing to the Government without adding value (generally, the Contractor
does not add value to items that it subcontracts for f.0.b. destination shipment);

(B) Are shipped in direct support of U.S. military contingency operations, exe rcises, or forces deployed in
humanitarian or peacekeeping operations; or

(C) Are commissary or exchange cargoes transported outside of the Defense Transportation System in accordance
with 10 U.S.C. 2643.

(End of clause)



SUBMIT THE FOLLOWING INFORMATION WITH YOUR OFFER
NOTICE TO OFFERORS REGARDING PRE-AWARD INFORMATION

It is requested that the following information be provided with your bid:

1. Company Name and Address:

2. Point of Contact:

Name: Phone: ( )

Alt Phone: ( ) Fax: ( )

Electronic Transfer Payments will now be required for all new contracts. Do you currently receive
Electronic Transfer Payments from this agency? (agency codes 00005524/00006482)

Yes NO( )

4. Name of Bank and Branch

Personal Banker

Telephone Number

Fax Number

5. Name of Bonding Agent Company

Agents Name

Telephone

END OF SECTION 00600
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Section 00700 - Contract Clauses

SECTION 00700 - INDEX
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52.222-9 Apprentices and Trainees FEB 1988
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52.222-14 Disputes Concerning Labor Standards FEB 1988
52.222-15 Certification of Eligibility FEB 1988
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52.222-23 Notice of Requirement for Affirmative Action to Ensure Equal FEB 1999
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52.222-26 Equal Opportunity APR 2002
52.222-27 Affirmative Action Compliance Requirements for Construction FEB 1999
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The Contracting Officer who signed this contract is the primary Contracting Officer for the contract. Neverthless,

any Contracting Officer assigned to the Seattle District and acting within his/her authority may take formal action on
this contract when a contract action needs to be taken and the primary Contracting Officer is unavailable..

52.202-1 DEFINITIONS (MAY 2001) --ALTERNATE I (MAR 2001)

(a) Agency head or head of the agency means the Secretary (Attorney General, Administrator, Governor,
Chairperson, or other chief official, as appropriate) of the agency, unless otherwise indicated, including any deputy
or assistant chief official of the executive agency.

(b) Commercial component means any component that is a commercial item.

(c) Component means any item supplied to the Government as part of an end item or of another component, except
that for use in 52.225-9, and 52.225-11 see the definitions in 52.225-9(a) and 52.225-11(a).

(d) Contracting Officer means a person with the authority to enter into, administer, and/or terminate contracts and
make related determinations and findings. The term includes certain authorized representatives of the Contracting
Officer acting within the limits of their authority as delegated by the Contracting Officer.

(e) Nondevelopmental item means--

(1) Any previously developed item of supply used exclusively for governmental purposes by a Federal agency, a
State or local government, or a foreign government with which the United States has a mutual defense cooperation
agreement;

(2) Any item described in paragraph (f)(1) of this definition that requires only minor modification or modifications of a
type customarily available in the commercial marketplace in order to meet the requirements of the procuring

department or agency; or

(3) Any item of supply being produced that does not meet the requirements of paragraph (f)(1) or (f)(2) solely
because the item is not yet in use.

(f) "Contracting Officer" means a person with the authority to enter into, administer, and/or terminate contracts and
make related determinations and findings. The term includes certain authorized representatives of the Contracting

Officer acting within the limits of their authority as delegated by the Contracting Officer.

(g) Except as otherwise provided in this contract, the term "subcontracts" includes, but is not limited to, purchase
orders and changes and modifications to purchase orders under this contract.

(End of clause)

52.203-3 GRATUITIES (APR 1984)

(a) The right of the Contractor to proceed may be terminated by written notice if, after notice and hearing, the agency
head or a designee determines that the Contractor, its agent, or another representative--

(1) Offered or gave a gratuity (e.g., an entertainment or gift) to an officer, official, or employee of the Government; and

(2) Intended, by the gratuity, to obtain a contract or favorable treatment under a contract.
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(b) The facts supporting this determination may be reviewed by any court having lawful jurisdiction.
(c) If this contract is terminated under paragraph (a) of this clause, the Government is entitled--
(1) To pursue the same remedies as in a breach of the contract; and

(2) In addition to any other damages provided by law, to exemplary damages of not less than 3 nor more than 10 times
the cost incurred by the Contractor in giving gratuities to the person concerned, as determined by the agency head
or a designee. (This subparagraph (c)(2) is applicable only if this contract uses money appropriated to the
Department of Defense.)

(d) The rights and remedies of the Government provided in this clause shall not be exclusive and are in addition to
any other rights and remedies provided by law or under this contract.

(End of clause)

52.203-5 COVENANT AGAINST CONTINGENT FEES (APR 1984)

(a) The Contractor warrants that no person or agency has been employed or retained to solicit or obtain this contract
upon an agreement or understanding for a contingent fee, except a bona fide employee or agency. For breach or
violation of this warranty, the Government shall have the right to annul this contract without liability or, in its
discretion, to deduct from the contract price or consideration, or otherwise recover, the full amount of the contingent
fee.

(b) "Bona fide agency," as used in this clause, means an established commercial or selling agency, maintained by a
contractor for the purpose of securing business, that neither exerts nor proposes to exert improper influence to solicit
or obtain Government contracts nor holds itself out as being able to obtain any Government contract or contracts
through improper influence.

"Bona fide employee," as used in this clause, means a person, employed by a contractor and subject to the
contractor's supervision and control as to time, place, and manner of performance, who neither exerts nor proposes to
exert improper influence to solicit or obtain Government contracts nor holds out as being able to obtain any
Government contract or contracts through improper influence.

"Contingent fee," as used in this clause, means any commission, percentage, brokerage, or other fee that is
contingent upon the success that a person or concern has in securing a Government contract.

"Improper influence," as used in this clause, means any influence that induces or tends to induce a Government
employee or officer to give consideration or to act regarding a Government contract on any basis other than the

merits of the matter.

(End of clause)

52.203-7 ANTI-KICKBACK PROCEDURES. (JUL 1995)
(a) Definitions.

"Kickback," as used in this clause, means any money, fee, commission, credit, gift, gratuity, thing of value, or
compensation of any kind which is provided, directly or indirectly, to any prime Contractor, prime Contractor
employee, subcontractor, or subcontractor employee for the purpose of improperly obtaining or rewarding favorable
treatment in connection with a prime contract or in connection with a subcontract relating to a prime contract.
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"Person," as used in this clause, means a corporation, partnership, business association of any kind, trust, joint-
stock company, or individual.

"Prime contract,” as used in this clause, means a contract or contractual action entered into by the United States for
the purpose of obtaining supplies, materials, equipment, or services of any kind.

"Prime Contractor," as used in this clause, means a person who has entered into a prime contract with the United
States.

"Prime Contractor employee," as used in this clause, means any officer, partner, employee, or agent of a prime
Contractor.

"Subcontract," as used in this clause, means a contract or contractual action entered into by a prime Contractor or
subcontractor for the purpose of obtaining supplies, materials, equipment, or services of any kind under a prime
contract.

"Subcontractor," as used in this clause, (1) means any person, other than the prime Contractor, who offers to furnish
or furnishes any supplies, materials, equipment, or services of any kind under a prime contract or a subcontract
entered into in connection with such prime contract, and (2) includes any person who offers to furnish or furnishes
general supplies to the prime Contractor or a higher tier subcontractor.

"Subcontractor employee," as used in this clause, means any officer, partner, employee, or agent of a subcontractor.
(b) The Anti-Kickback Act of 1986 (41 U.S.C. 51-58) (the Act), prohibits any person from -

(1) Providing or attempting to provide or offering to provide any kickback;

(2) Soliciting, accepting, or attempting to accept any kickback; or

(3) Including, directly or indirectly, the amount of any kickback in the contract price charged by a prime Contractor to
the United States or in the contract price charged by a subcontractor to a prime Contractor or higher tier
subcontractor.

(c)(1) The Contractor shall have in place and follow reasonable procedures designed to prevent and detect possible
violations described in paragraph (b) of this clause in its own operations and direct business relationships.

(2) When the Contractor has reasonable grounds to believe that a violation described in paragraph (b) of this clause
may have occurred, the Contractor shall promptly report in writing the possible violation. Such reports shall be made
to the inspector general of the contracting agency, the head of the contracting agency if the agency does not have
an inspector general, or the Department of Justice.

(3) The Contractor shall cooperate fully with any Federal agency investigating a possible violation described in
paragraph (b) of this clause.

(4) The Contracting Officer may (i) offset the amount of the kickback against any monies owed by the United States
under the prime contract and/or (ii) direct that the Prime Contractor withhold, from sums owed a subcontractor under
the prime contract, the amount of any kickback. The Contracting Officer may order the monies withheld under
subdivision (c¢)(4)(ii) of this clause be paid over to the Government unless the Government has already offset those
monies under subdivision (c)(4)(i) of this clause. In either case, the Prime Contractor shall notify the Contracting
Officer when the monies are withheld.

(5) The Contractor agrees to incorporate the substance of this clause, including this subparagraph (c)(5) but
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excepting subparagraph (c)(1), in all subcontracts under this contract which exceed $100,000.

52.203-8 CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR ILLEGAL OR IMPROPER ACTIVITY
(JAN 1997)

(a) If the Government receives information that a contractor or a person has engaged in conduct constituting a
violation of subsection (a), (b), (c), or (d) of Section 27 of the Office of Federal Procurement Policy Act (41 U.S.C. 423)
(the Act), as amended by section 4304 of the 1996 National Defense Authorization Act for Fiscal Year 1996 (Pub. L.
104-106), the Government may--

(1) Cancel the solicitation, if the contract has not yet been awarded or issued; or

(2) Rescind the contract with respect to which--

(i) The Contractor or someone acting for the Contractor has been convicted for an offense where the conduct
constitutes a violation of subsection 27(a) or (b) of the Act for the purpose of either--

(A) Exchanging the information covered by such subsections for anything of value; or

(B) Obtaining or giving anyone a competitive advantage in the award of a Federal agency procurement contract; or
(i1) The head of the contracting activity has determined, based upon a preponderance of the evidence, that the
Contractor or someone acting for the Contractor has engaged in conduct constituting an offense punishable under

subsections 27(e)(1) of the Act.

(b) If the Government rescinds the contract under paragraph (a) of this clause, the Government is entitled to recover,
in addition to any penalty prescribed by law, the amount expended under the contract.

(c) The rights and remedies of the Government specified herein are not exclusive, and are in addition to any other
rights and remedies provided by law, regulation, or under this contract.

(End of clause)

52.203-10 PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY (JAN 1997)

(a) The Government, at its election, may reduce the price of a fixed-price type contract and the total cost and fee
under a cost-type contract by the amount of profit or fee determined as set forth in paragraph (b) of this clause if the
head of the contracting activity or designee determines that there was a violation of subsection 27 (a), (b), or (c) of
the Office of Federal Procurement Policy Act, as amended (41 U.S.C. 423), as implemented in section 3.104 of the
Federal Acquisition Regulation.

(b) The price or fee reduction referred to in paragraph (a) of this clause shall be--
(1) For cost-plus-fixed-fee contracts, the amount of the fee specified in the contract at the time of award;

(2) For cost-plus-incentive-fee contracts, the target fee specified in the contract at the time of award, notwithstanding
any minimum fee or "fee floor" specified in the contract;
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(3) For cost-plus-award-fee contracts--
(i) The base fee established in the contract at the time of contract award,

(ii) If no base fee is specified in the contract, 30 percent of the amount of each award fee otherwise payable to the
Contractor for each award fee evaluation period or at each award fee determination point.

(4) For fixed-price-incentive contracts, the Government may--

(i) Reduce the contract target price and contract target profit both by an amount equal to the initial target profit
specified in the contract at the time of contract award; or

(ii) If an immediate adjustment to the contract target price and contract target profit would have a significant adverse
impact on the incentive price revision relationship under the contract, or adversely affect the contract financing
provisions, the Contracting Officer may defer such adjustment until establishment of the total final price of the
contract. The total final price established in accordance with the incentive price revision provisions of the contract
shall be reduced by an amount equal to the initial target profit specified in the contract at the time of contract award
and such reduced price shall be the total final contract price.

(5) For firm-fixed-price contracts, by 10 percent of the initial contract price or a profit amount determined by the
Contracting Officer from records or documents in existence prior to the date of the contract award.

(c) The Government may, at its election, reduce a prime contractor's price or fee in accordance with the procedures of
paragraph (b) of this clause for violations of the Act by its subcontractors by an amount not to exceed the amount of
profit or fee reflected in the subcontract at the time the subcontract was first definitively priced.

(d) In addition to the remedies in paragraphs (a) and (c) of this clause, the Government may terminate this contract for
default. The rights and remedies of the Government specified herein are not exclusive, and are in addition to any

other rights and remedies provided by law or under this contract.

(End of clause)

52.203-12 LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS (JUN 2003)
(a) Definitions.

"Agency," as used in this clause, means executive agency as defined in 2.101.

"Covered Federal action," as used in this clause, means any of the following Federal actions:

(1) The awarding of any Federal contract.

(2) The making of any Federal grant.

(3) The making of any Federal loan.

(4) The entering into of any cooperative agreement.

(5) The extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or
cooperative agreement.
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"Indian tribe" and "tribal organization," as used in this clause, have the meaning provided in section 4 of the Indian
Self-Determination and Education Assistance Act (25 U.S.C. 450B) and include Alaskan Natives.

"Influencing or attempting to influence," as used in this clause, means making, with the intent to influence, any
communication to or appearance before an officer or employee of any agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of Congress in connection with any covered Federal action.

"Local government," as used in this clause, means a unit of government in a State and, if chartered, established, or
otherwise recognized by a State for the performance of a governmental duty, including a local public authority, a
special district, an intrastate district, a council of govemments, a sponsor group representative organization, and any
other instrumentality of a local government.

"Officer or employee of an agency," as used in this clause, includes the following individuals who are employed by
an agency:

(1) An individual who is appointed to a position in the Government under Title 5, United States Code, including a
position under a temporary appointment.

(2) A member of the uniformed services, as defined in subsection 101(3),Title 37, United States Code.
(3) A special Go vernment employee, as defined in section 202, Title 18, United States Code.

(4) An individual who is a member of a Federal advisory committee, as defined by the Federal Advisory Committee
Act, Title 5, United States Code, appendix 2.

"Person," as used in this clause, means an individual, corporation, company, association, authority, firm, partnership,
society, State, and local government, regardless of whether such entity is operated for profit, or not for profit. This
term excludes an Indian tribe, tribal organization, or any other Indian organization with respect to expenditures
specifically permitted by other Federal law.

"Reasonable compensation,” as used in this clause, means, with respect to a regularly employed officer or employee
of any person, compensation that is consistent with the normal compensation for such officer or employee for work
that is not furnished to, not funded by, or not furnished in cooperation with the Federal Government.

"Reasonable payment," as used in this clause, means, with respect to professional and other technical services, a
payment in an amount that is consistent with the amount normally paid for such services in the private sector.

"Recipient," as used in this clause, includes the Contractor and all subcontractors. This term excludes an Indian tribe,
tribal organization, or any other Indian organization with respect to expenditures specifically permitted by other
Federal law.

"Regularly employed," as used in this clause, means, with respect to an officer or emp loyee of a person requesting or
receiving a Federal contract, an officer or employee who is employed by such person for at least 130 working days
within 1 year immediately preceding the date of the submission that initiates agency consideration of such person for
receipt of such contract. An officer or employee who is employed by such person for less than 130 working days
within 1 year immediately preceding the date of the submission that initiates agency consideration of such person
shall be considered to be regularly employed as soon as he or she is employed by such person for 130 working days.

State, as used in this clause, means a State of the United States, the District of Columbia, or an outlying area of the
United States, an agency or instrumentality of a State, and multi-State, regional, or interstate entity having

governmental duties and powers.

(b) Prohibitions.
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(1) Section 1352 of Title 31, United States Code, among other things, prohibits a recipient of a Federal contract, grant,
loan, or cooperative agreement from using appropriated funds to pay any person for influencing or attempting to
influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an
employee of a Member of Congress in connection with any of the following covered Federal actions: the awarding of
any Federal contract; the making of any Federal grant; the making of any Federal loan; the entering into of any
cooperative agreement; or the modification of any Federal contract, grant, loan, or cooperative agreement.

(2) The Act also requires Contractors to furnish a disclosure if any funds other than Federal appropriated funds
(including profit or fee received under a covered Federal transaction) have been paid, or will be paid, to any person
for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of Congress in connection with a Federal contract, grant, loan, or
cooperative agreement.

(3) The prohibitions of the Act do not apply under the following conditions:

(i) Agency and legislative liaison by own employees.

(A) The prohibition on the use of appropriated funds, in subparagraph (b)(1) of this clause, does not apply in the
case of a payment of reasonable compensation made to an officer or employee of a person requesting or receiving a
covered Federal action if the payment is for agency and legislative liaison activities not directly related to a covered

Federal action.

(B) For purposes of subdivision (b)(3)(i)(A) of this clause, providing any information specifically requested by an
agency or Congress is permitted at any time.

(C) The following agency and legislative liaison activities are permitted at any time where they are not related to a
specific solicitation for any covered Federal action:

(1) Discussing with an agency the qualities and characteristics (including individual demonstrations) of the person's
products or services, conditions or terms of sale, and service capabilities.

(2) Technical discussions and other activities regarding the application or adaptation of the person's products or
services for an agency's use.

(D) The following agency and legislative liaison activities are permitted where they are prior to formal solicitation of
any covered Federal action--

(1) Providing any information not specifically requested but necessary for an agency to make an informed decision
about initiation of a covered Federal action;

(2) Technical discussions regarding the preparation of an unsolicited proposal prior to its official submission; and

(3) Capability presentations by persons seeking awards from an agency pursuant to the provisions of the Small
Business Act, as amended by Pub. L. 95-507, and subsequent amendments.

(E) Only those services expressly authorized by subdivision (b)(3)(i)(A) of this clause are permitted under this clause.
(ii) Professional and technical services.

(A) The prohibition on the use of appropriated funds, in subparagraph (b)(1) of this clause, does not apply in the
case of--
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(1) A payment of reasonable compensation made to an officer or employee of a person requesting or receiving a
covered Federal action or an extension, continuation, renewal, amendment, or modification of a covered Federal
action, if payment is for professional or technical services rendered directly in the preparation, submission, or
negotiation of any bid, proposal, or application for that Federal action or for meeting requirements imposed by or
pursuant to law as a condition for receiving that Federal action.

(2) Any reasonable payment to a person, other than an officer or employee of a person requesting or receiving a
covered Federal action or an extension, continuation, renewal, amendment, or modification of a covered Federal
action if the payment is for professional or technical services rendered directly in the preparation, submission, or
negotiation of any bid, proposal, or application for that Federal action or for meeting requirements imposed by or
pursuant to law as a condition for receiving that Federal action. Persons other than officers or employees of a person
requesting or receiving a covered Federal action include consultants and trade associations.

(B) For purposes of subdivision (b)(3)(ii)(A) of this clause, "professional and technical services" shall be limited to
advice and analysis directly applying any professional or technical discipline. For example, drafting of a legal
document accompanying a bid or proposal by a lawyer is allowable. Similarly, technical advice provided by an
engineer on the performance or operational capability of a piece of equipment rendered directly in the negotiation of a
contract is allowable. However, communications with the intent to influence made by a professional (such as a
licensed lawyer) or a technical person (such as a licensed accountant) are not allowable under this section unless
they provide advice and analysis directly applying their professional or technical expertise and unless the advice or
analysis is rendered directly and solely in the preparation, submission or negotiation of a covered Federal action.
Thus, for example, communications with the intent to influence made by a lawyer that do not provide legal advice or
analysis directly and solely related to the legal aspects of his or her client's proposal, but generally advocate one
proposal over another are not allowable under this section because the lawyer is not providing professional legal
services. Similarly, communications with the intent to influence made by an engineer providing an engineering
analysis prior to the preparation or submission of a bid or proposal are not allowable under this section since the
engineer is providing technical services but not directly in the preparation, submission or negotiation of a covered
Federal action.

(C) Requirements imposed by or pursuant to law as a condition for receiving a covered Federal award include those
required by law or regulation and any other requirements in the actual award documents.

(D) Only those services expressly authorized by subdivisions (b)(3)(ii)(A)(1) and (2) of this clause are permitted
under this clause.

(E) The reporting requirements of FAR 3.803(a) shall not apply with respect to payments of reasonable compensation
made to regularly employed officers or employees of a person.

(c) Disclosure.

(1) The Contractor who requests or receives from an agency a Federal contract shall file with that agency a disclosure
form, OMB standard form LLL, Disclosure of Lobbying Activities, if such person has made or has agreed to make any
payment using nonappropriated funds (to include profits from any covered Federal action), which would be
prohibited under subparagraph (b)(1) of this clause, if paid for with appropriated funds.

(2) The Contractor shall file a disclosure form at the end of each calendar quarter in which there occurs any event that
materially affects the accuracy of the information contained in any disclosure form previously filed by such person
under subparagraph (c)(1) of this clause. An event that materially affects the accuracy of the information reported
includes--

(1) A cumulative increase of $25,000 or more in the amount paid or expected to be paid for influencing or attempting to
influence a covered Federal action; or
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(i1) A change in the person(s) or individual(s) influencing or attempting to influence a covered Federal action; or

(iii) A change in the officer(s), employee(s), or Member(s) contacted to influence or attempt to influence a covered
Federal action.

(3) The Contractor shall require the submittal of a certification, and if required, a disclosure form by any person who
requests or receives any subcontract exceeding $100,000 under the Federal contract.

(4) All subcontractor disclosure forms (but not certifications) shall be forwarded from tier to tier until received by the
prime Contractor. The prime Contractor shall submit all disclosures to the Contracting Officer at the end of the
calendar quarter in which the disclosure form is submitted by the subcontractor. Each subcontractor certification
shall be retained in the subcontract file of the awarding Contractor.

(d) Agreement. The Contractor agrees not to make any payment prohibited by this clause.

(e) Penalties.

(1) Any person who makes an expenditure prohibited under paragraph (a) of this clause or who fails to file or amend
the disclosure form to be filed or amended by paragraph (b) of this clause shall be subject to civil penalties as
provided for by 31 U.S.C. 1352. An imposition of a civil penalty does not prevent the Government from seeking any

other remedy that may be applicable.

(2) Contractors may rely without liability on the representation made by their subcontractors in the certification and
disclosure form.

(f) Cost allowability. Nothing in this clause makes allowable or reasonable any costs which would otherwise be
unallowable or unreasonable. Conversely, costs made specifically unallowable by the requirements in this clause will

not be made allowable under any other provision.

(End of clause)

52.204-4  PRINTED OR COPIED DOUBLE-SIDED ON RECYCLED PAPER (AUG 2000)

(a) Definitions. As used in this clause--

“Postconsumer material” means a material or finished product that has served its intended use and has been
discarded for disposal or recovery, having completed its life as a consumer item. Postconsumer material is a part of
the broader category of “recovered material.” For paper and paper products, postconsumer material means
“postconsumer fiber” defined by the U.S. Environmental Protection Agency (EPA) as--

(1) Paper, paperboard, and fibrous materials from retail stores, office buildings, homes, and so forth, after they have
passed through their end-usage as a consumer item, including: used corrugated boxes; old newspapers; old
magazines; mixed waste paper; tabulating cards; and used cordage; or

(2) All paper, paperboard, and fibrous materials that enter and are collected from municipal solid waste; but not

(3) Fiber derived from printers' over-runs, converters' scrap, and over-issue publications.

“Printed or copied double-sided” means printing or reproducing a document so that information is on both sides of a
sheet of paper.
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“Recovered material,” for paper and paper products, is defined by EPA in its Comprehensive Procurement Guideline
as “recovered fiber” and means the following materials:

(1) Postconsumer fiber; and
(2) Manufacturing wastes such as--

(i) Dry paper and paperboard waste generated after completion of the papermaking process (that is, those
manufacturing operations up to and including the cutting and trimming of the paper machine reel into smaller rolls or
rough sheets) including: envelope cuttings, bindery trimmings, and other paper and paperboard waste resulting from
printing, cutting, forming, and other converting operations; bag, box, and carton manufacturing wastes; and butt
rolls, mill wrappers, and rejected unused stock; and

(i1) Repulped finished paper and paperboard from obsolete inventories of paper and paperboard manufacturers,
merchants, wholesalers, dealers, printers, converters, or others.

(b) In accordance with Section 101 of Executive Order 13101 of September 14, 1998, Greening the Government through
Waste Prevention, Recycling, and Federal Acquisition, the Contractor is encouraged to submit paper documents,
such as offers, letters, or reports, that are printed or copied double-sided on recycled paper that meet minimum
content standards specified in Section 505 of Executive Order 13101, when not using electronic commerce methods to
submit information or data to the Government.

(c) If the Contractor cannot purchase high-speed copier paper, offset paper, forms bond, computer printout paper,
carbonless paper, file folders, white wove envelopes, writing and office paper, book paper, cotton fiber paper, and
cover stock meeting the 30 percent postconsumer material standard for use in submitting paper documents to the
Government, it should use paper containing no less than 20 percent postconsumer material. This lesser standard
should be used only when paper meeting the 30 percent postconsumer material standard is not obtainable at a
reasonable price or does not meet reasonable performance standards.

(End of clause)

52.209-6  PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING WITH CONTRACTORS
DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT (JUL 1995)

(a) The Government suspends or debars Contractors to protect the Government's interests. The Contractor shall not
enter into any subcontract in excess of the $25,000 with a Contractor that is debarred, suspended, or proposed for
debarment unless there is a compelling reason to do so.

(b) The Contractor shall require each proposed first-tier subcontractor, whose subcontract will exceed $25,000, to
disclose to the Contractor, in writing, whether as of the time of award of the subcontract, the subcontractor, or its
principles, is or is not debarred, suspended, or proposed for debarment by the Federal Government.

(c) A corporate officer or a designee of the Contractor shall notify the Contracting Officer, in writing, before entering
into a subcontract with a party that is debarred, suspended, or proposed for debarment (see FAR 9.404 for
information on the List of Parties Excluded from Federal Procurement and Nonprocurement Programs). The notice
must include the following:

(1) The name of the subcontractor.

(2) The Contractor's knowledge of the reasons for the subcontractor being on the List of Parties Excluded from
Federal Procurement and Nonprocurement Programs.
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(3) The compelling reason(s) for doing business with the subcontractor notwithstanding its inclusion on the List of
Parties Excluded from Federal Procurement and Nonprocurement Programs.

(4) The systems and procedures the Contractor has established to ensure that it is fully protecting the Government's
interests when dealing with such subcontractor in view of the specific basis for the party's debarment, suspension, or
proposed debarment.

(End of clause)

52.212-4007 ENVIRONMENTAL LITIGATION

(a) If the performance of all or any part of the work is suspended, delayed, or interrupted due to an order of a court of
competent jurisdiction as a result of environmental litigation, as defined below, the Contracting Officer, at the request
of the Contractor, shall determine whether the order is due in any part to the acts or omissions of the Contractor or a
Subcontractor at any tier not required by the terms of this contract. If it is determined that the order is not due in any
part to acts or omissions of the Contractor or a Subcontractor at any tier other than as required by the terms of this
contract, such suspension, delay, or interruption shall be considered as if ordered by the Contracting Officer in the
administration of this contract under the terms of the "Suspension of Work" clause of this contract. The period of
such suspension, delay or interruption shall be considered unreasonable, and an adjustment shall be made for any
increase in the cost of performance of this contract (excluding profit) as provided in that clause, subject to all the
provisions thereof.

(b) The term "environmental litigation", as used herein, means a lawsuit alleging that the work will have an adverse
effect on the environment or that the Government has not duly considered, either substantially or procedurally, the
effect of the work on the environment.

52.215-2  AUDIT AND RECORDS--NEGOTIATION (JUN 1999)

(a) As used in this clause, "records" includes books, documents, accounting procedures and practices, and other
data, regardless of type and regardless of whether such items are in written form, in the form of computer data, or in
any other form.

(b) Examination of costs. If this is a cost-reimbursement, incentive, time-and-materials, labor-hour, or price
redeterminable contract, or any combination of these, the Contractor shall maintain and the Contracting Officer, or an
authorized representative of the Contracting Officer, shall have the right to examine and audit all records and other
evidence sufficient to reflect properly all costs claimed to have been incurred or anticipated to be incurred directly or
indirectly in performance of this contract. This right of examination shall include inspection at all reasonable times of
the Contractor's plants, or parts of them, engaged in performing the contract.

(c) Cost or pricing data. If the Contractor has been required to submit cost or pricing data in connection with any
pricing action relating to this contract, the Contracting Officer, or an authorized representative of the Contracting
Officer, in order to evaluate the accuracy, completeness, and currency of the cost or pricing data, shall have the right
to examine and audit all of the Contractor's records, including computations and projections, related to--

(1) The proposal for the contract, subcontract, or modification;

(2) The discussions conducted on the proposal(s), including those related to negotiating;

(3) Pricing of the contract, subcontract, or modification; or
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(4) Performance of the contract, subcontract or modification.

(d) Conptroller General--(1) The Comptroller General of the United States, or an authorized representative, shall have
access to and the right to examine any of the Contractor's directly pertinent records involving transactions related to
this contract or a subcontract hereunder.

(2) This paragraph may not be construed to require the Contractor or subcontractor to create or maintain any record
that the Contractor or subcontractor does not maintain in the ordinary course of business or pursuant to a provision
of law.

(e) Reports. If the Contractor is required to furnish cost, funding, or performance reports, the Contracting Officer or
an authorized representative of the Contracting Officer shall have the right to examine and audit the supporting
records and materials, for the purpose of evaluating (1) the effectiveness of the Contractor's policies and procedures
to produce data compatible with the objectives of these reports and (2) the data reported.

(f) Availability. The Contractor shall make available at its office at all reasonable times the records, materials, and
other evidence described in paragraphs (a), (b), (c), (d), and (e) of this clause, for examination, audit, or reproduction,
until 3 years after final payment under this contract or for any shorter period specified in Subpart 4.7, Contractor
Records Retention, of the Federal Acquisition Regulation (FAR), or for any longer period required by statute or by

other clauses of this contract. In addition--

(1) If this contract is completely or partially terminated, the Contractor shall make available the records relating to the
work terminated until 3 years after any resulting final termination settlement; and

(2) The Contractor shall make available records relating to appeals under the Disputes clause or to litigation or the
settlement of claims arising under or relating to this contract until such appeals, litigation, or claims are finally

resolved.

(g) The Contractor shall insert a clause containing all the terms of this clause, including this paragraph (g), in all
subcontracts under this contract that exceed the simplified acquisition threshold, and--

(1) That are cost-reimbursement, incentive, time-and-materials, labor-hour, or price-redeterminable type or any
combination of these;

(2) For which cost or pricing data are required; or
(3) That require the subcontractor to furnish reports as discussed in paragraph (e) of this clause.

The clause may be altered only as necessary to identify properly the contracting parties and the Contracting Officer
under the Government prime contract.

(End of clause)

52.215-8  ORDER OF PRECEDENCE--UNIFORM CONTRACT FORMAT (OCT 1997)
Any inconsistency in this solicitation or contract shall be resolved by giving precedence in the following order:
(a) The Schedule (excluding the specifications).

(b) Representations and other instructions.
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(c) Contract clauses.
(d) Other documents, exhibits, and attachments.
(e) The specifications.

(End of clause)

52.215-11  PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA --MODIFICATIONS (OCT 1997)

(a) This clause shall become operative only for any modification to this contract involving a pricing adjustment
expected to exceed the threshold for submission of cost or pricing data at FAR 15.403-4, except that this clause does
not apply to any modification if an exception under FAR 15.403-1 applies.

(b) If any price, including profit or fee, negotiated in connection with any modification under this clause, or any cost
reimbursable under this contract, was increased by any significant amount because (1) the Contractor or a
subcontractor furnished cost or pricing data that were not complete, accurate, and current as certified in its Certificate
of Current Cost or Pricing Data, (2) a subcontractor or prospective subcontractor furnished the Contractor cost or
pricing data that were not complete, accurate, and current as certified in the Contractor's Certificate of Current Cost or
Pricing Data, or (3) any of these parties furnished data of any description that were not accurate, the price or cost
shall be reduced accordingly and the contract shall be modified to reflect the reduction. This right to a price reduction
is limited to that resulting from defects in data relating to modifications for which this clause becomes operative

under paragraph (a) of this clause.

(c) Any reduction in the contract price under paragraph (b) of this clause due to defective data from a prospective
subcontractor that was not subsequently awarded the subcontract shall be limited to the amount, plus applicable
overhead and profit markup, by which--

(1) The actual subcontract; or

(2) The actual cost to the Contractor, if there was no subcontract, was less than the prospective subcontract cost
estimate submitted by the Contractor; provided, that the actual subcontract price was not itself affected by defective
cost or pricing data.

(d)(1) If the Contracting Officer determines under paragraph (b) of this clause that a price or cost reduction should be
made, the Contractor agrees not to raise the following matters as a defense:

(i) The Contractor or subcontractor was a sole source supplier or otherwise was in a superior bargaining position and
thus the price of the contract would not have been modified even if accurate, complete, and current cost or pricing
data had been submitted.

(i1) The Contracting Officer should have known that the cost or pricing data in issue were defective even though the
Contractor or subcontractor took no affirmative action to bring the character of the data to the attention of the

Contracting Officer.

(iii) The contract was based on an agreement about the total cost of the contract and there was no agreement about
the cost of each item procured under the contract.

(iv) The Contractor or subcontractor did not submit a Certificate of Current Cost or Pricing Data.
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(2)(1) Except as prohibited by subdivision (d)(2)(ii) of this clause, an offset in an amount determined appropriate by
the Contracting Officer based upon the facts shall be allowed against the amount of a contract price reduction if--

(A) The Contractor certifies to the Contracting Officer that, to the best of the Contractor's knowledge and belief, the
Contractor is entitled to the offset in the amount requested; and

(B) The Contractor proves that the cost or pricing data were available before the “as of” date specified on its
Certificate of Current Cost or Pricing Data, and that the data were not submitted before such date.

(ii) An offset shall not be allowed if--

(A) The understated data were known by the Contractor to be understated before the “as of” date specified on its
Certificate of Current Cost or Pricing Data; or

(B) The Government proves that the facts demonstrate that the contract price would not have increased in the
amount to be offset even if the available data had been submitted before the “as of”” date specified on its Certificate
of Current Cost or Pricing Data.

(e) If any reduction in the contract price under this clause reduces the price of items for which payment was made
prior to the date of the modification reflecting the price reduction, the Contractor shall be liable to and shall pay the
United States at the time such overpayment is repaid--

(1) Simple interest on the amount of such overpayment to be computed from the date(s) of overpayment to the
Contractor to the date the Government is repaid by the Contractor at the applicable underpayment rate effective for

each quarter prescribed by the Secretary of the Treasury under 26 U.S.C. 6621(a)(2); and

A penalty equal to the amount of the overpayment, if the Contractor or subcontractor knowingly submitted cost or
pricing data that were incomplete, inaccurate, or noncurrent.

(End of clause)

52.215-13 SUBCONTRACTOR COST OR PRICING DATA--MODIFICATIONS (OCT 1997)
(a) The requirements of paragraphs (b) and (c) of this clause shall--

(1) Become operative only for any modification to this contract involving a pricing adjustment expected to exceed the
threshold for submission of cost or pricing data at FAR 15.403-4; and

(2) Be limited to such mo difications.

(b) Before awarding any subcontract expected to exceed the threshold for submission of cost or pricing data at FAR
15.403-4, on the date of agreement on price or the date of award, whichever is later; or before pricing any subcontract
modification involving a pricing adjustment expected to exceed the threshold for submission of cost or pricing data at
FAR 15.403-4, the Contractor shall require the subcontractor to submit cost or pricing data (actually or by specific
identification in writing), unless an exception under FAR 15.403-1 applies.

(c) The Contractor shall require the subcontractor to certify in substantially the form prescribed in FAR 15.406-2 that,
to the best of its knowledge and belief, the data submitted under paragraph (b) of this clause were accurate, complete,

and current as of the date of agreement on the negotiated price of the subcontract or subcontract modification.

The Contractor shall insert the substance of this clause, including this paragraph (d), in each subcontract that
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exceeds the threshold for submission of cost or pricing data at FAR 15.403-4 on the date of agreement on price or the
date of award, whichever is later.

(End of clause)

52.215-19  NOTIFICATION OF OWNERSHIP CHANGES (OCT 1997)

(a) The Contractor shall make the following notifications in writing:

(1) When the Contractor becomes aware that a change in its ownership has occurred, or is certain to occur, that could
result in changes in the valuation of its capitalized assets in the accounting records, the Contractor shall notify the

Administrative Contracting Officer (ACO) within 30 days.

(2) The Contractor shall also notify the ACO within 30 days whenever changes to asset valuations or any other cost
changes have occurred or are certain to occur as a result of a change in ownership.

(b) The Contractor shall--
(1) Maintain current, accurate, and complete inventory records of assets and their costs;
(2) Provide the ACO or designated representative ready access to the records upon request;

(3) Ensure that all individual and grouped assets, their capitalized values, accumulated depreciation or amortization,
and remaining useful lives are identified accurately before and after each of the Contractor's ownership changes; and

(4) Retain and continue to maintain depreciation and amortization schedules based on the asset records maintained
before each Contractor ownership change.

The Contractor shall include the substance of this clause in all subcontracts under this contract that meet the
applicability requirement of FAR 15.408(k).

(End of clause)

52.215-21 REQUIREMENTS FOR COST OR PRICING DATA OR INFORMATION OTHER THAN COST OR
PRICING DATA --MODIFICATIONS (OCT 1997)

(a) Exceptions from cost or pricing data. (1) In lieu of submitting cost or pricing data for modifications under this
contract, for price adjustments expected to exceed the threshold set forth at FAR 15.403-4 on the date of the
agreement on price or the date of the award, whichever is later, the Contractor may submit a written request for
exception by submitting the information described in the following subparagraphs. The Contracting Officer may
require additional supporting information, but only to the extent necessary to determine whether an exception should
be granted, and whether the price is fair and reasonable--

(1) Identification of the law or regulation establishing the price offered. If the price is controlled under law by
periodic rulings, reviews, or similar actions of a governmental body, attach a copy of the controlling document,
unless it was previously submitted to the contracting office.

(ii) Information on modifications of contracts or subcontracts for commercial items. (A) If--

(1) The original contract or subcontract was granted an exception from cost or pricing data requirements because the



W912DW-04-R-0015
Page 53 of 147

price agreed upon was based on adequate price competition or prices set by law or regulation, or was a contract or
subcontract for the acquisition of a commercial item; and

(2) The modification (to the contract or subcontract) is not exempted based on one of these exceptions, then the
Contractor may provide information to establish that the modification would not change the contract or subcontract
from a contract or subcontract for the acquisition of a commercial item to a contract or subcontract for the
acquisition of an item other than a commercial item.

(B) For a commercial item exception, the Contractor shall provide, at a minimum, information on prices at which the
same item or similar items have previously been sold that is adequate for evaluating the reasonableness of the price
of the modification. Such information may include--

(1) For catalog items, a copy of or identification of the catalog and its date, or the appropriate pages for the offered
items, or a statement that the catalog is on file in the buying office to which the proposal is being submitted. Provide
a copy or describe current discount policies and price lists (published or unpublished), e.g., wholesale, original
equipment manufacturer, or reseller. Also explain the basis of each offered price and its relationship to the
established catalog price, including how the proposed price relates to the price of recent sales in quantities similar to
the proposed quantities.

(2) For market-priced items, the source and date or period of the market quotation or other basis for market price, the
base amount, and applicable discounts. In addition, describe the nature of the market.

(3) For items included on an active Federal Supply Service Multiple Award Schedule contract, proof that an
exception has been granted for the schedule item.

(2) The Contractor grants the Contracting Officer or an authorized representative the right to examine, at any time
before award, books, records, documents, or other directly pertinent records to verify any request for an exception
under this clause, and the reasonableness of price. For items priced using catalog or market prices, or law or
regulation , access does not extend to cost or profit information or other data relevant solely to the Contractor's
determination of the prices to be offered in the catalog or marketplace.

(b) Requirements for cost or pricing data. If the Contractor is not granted an exception from the requirement to submit
cost or pricing data, the following applies:

(1) The Contractor shall submit cost or pricing data and supporting attachments in accordance with Table 15-2 of
FAR 15.408.

As soon as practicable after agreement on price, but before award (except for unpriced actions), the Contractor shall
submit a Certificate of Current Cost or Pricing Data, as prescribed by FAR 15.406-2.

(End of clause)

522194  NOTICE OF PRICE EVALUATION PREFERENCE FOR HUBZONE SMALL BUSINESS CONCERNS (JAN
1999)

(a) Definition. HUBZone small business concern, as used in this clause, means a small business concern that appears
on the List of Qualified HUBZone Small Business Concerns maintained by the Small Business Administration.

(b) Evaluation preference. (1) Offers will be evaluated by adding a factor of 10 percent to the price of all offers, except-
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(i) Offers from HUBZone small business concerns that have not waived the evaluation preference;
(i1) Otherwise successful offers from small business concerns;

(ii1) Otherwise successful offers of eligible products under the Trade Agreements Act when the dollar threshold for
application of the Act is exceeded (see 25.402 of the Federal Acquisition Regulation (FAR)); and

(iv) Otherwise successful offers where application of the factor would be inconsistent with a Memorandum of
Understanding or other international agreement with a foreign government.

(2) The factor of 10 percent shall be applied on a line item basis or to any group of items on which award may be
made. Other evaluation factors described in the solicitation shall be applied before application of the factor.

(3) A concern that is both a HUBZone small business concern and a small disadvantaged business concern will
receive the benefit of both the HUBZone small business price evaluation preference and the small disadvantaged
business price evaluation adjustment (see FAR clause 52.219-23). Each applicable price evaluation preference or
adjustment shall be calculated independently against an offeror's base offer.

These individual preference amounts shall be added together to arrive at the total evaluated price for that offer.

(c) Waiver of evaluation preference. A HUBZone small business concern may elect to waive the evaluation
preference, in which case the factor will be added to its offer for evaluation purposes. The agreements in paragraph
(d) of this clause do not apply if the offeror has waived the evaluation preference.

Offeror elects to waive the evaluation preference.

(d) Agreement. A HUBZone small business concern agrees that in the performance of the contract, in the case of a
contract for

(1) Services (except construction), at least 50 percent of the cost of personnel for contract performance will be spent
for employees of the concern or employees of other HUBZone small business concerns;

(2) Supplies (other than procurement from a nonmanufacturer of such supplies), at least 50 percent of the cost of
manufacturing, excluding the cost of materials, will be performed by the concern or other HUBZone small business

concerns;

(3) General construction, at least 15 percent of the cost of the contract performance incurred for personnel will be will
be spent on the concern's employees or the employees of other HUBZone small business concerns; or

(4) Construction by special trade contractors, at least 25 percent of the cost of the contract performance incurred for
personnel will be spent on the concern's employees or the employees of other HUBZone small business concerns.

(e) A HUBZone joint venture agrees that in the performance of the contract, the applicable percentage specified in
paragraph (d) of this clause will be performed by the HUBZone small business participant or participants.

(f) A HUBZone small business concern nonmanufacturer agrees to furnish in performing this contract only end items
manufactured or produced by HUBZone small business manufacturer concerns. This paragraph does not apply in

connection with construction or service contracts.

(End of clause)

52219-8  UTILIZATION OF SMALL BUSINESS CONCERNS (OCT 2000)
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(a) It is the policy of the United States that small business concerns, veteran-owned small business concerns,
service-disabled veteran-owned small business concerns, HUBZone small business concerns, small disadvantaged
business concerns, and women-owned small business concerns shall have the maximum practicable opportunity to
participate in performing contracts let by any Federal agency, including contracts and subcontracts for subsystems,
assemblies, components, and related services for major systems. It is further the policy of the United States that its
prime contractors establish procedures to ensure the timely payment of amounts due pursuant to the terms of their
subcontracts with small business concerns, veteran-owned small business concerns, service-disabled veteran-owned
small business concerns, HUBZone small business concerns, small disadvantaged business concerns, and women-
owned small business concerns.

(b) The Contractor hereby agrees to carry out this policy in the awarding of subcontracts to the fullest extent
consistent with efficient contract performance. The Contractor further agrees to cooperate in any studies or surveys
as may be conducted by the United States Small Business Administration or the awarding agency of the United
States as may be necessary to determine the extent of the Contractor's compliance with this clause.

Definitions. As used in this contract--

HUBZone small business concern means a small business concern that appears on the List of Qualified HUBZone
Small Business Concerns maintained by the Small Business Administration.

Service-disabled veteran-owned small business concern--

(1) Means a small business concern--

(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any
publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-disabled

veterans; and

(ii) The management and daily business operations of which are controlled by one or more service-disabled veterans
or, in the case of a veteran with permanent and severe disability, the spouse or permanent caregiver of such veteran.

(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability that is service-
connected, as defined in 38 U.S.C. 101(16).

Small business concern means a small business as defined pursuant to Section 3 of the Small Business Act and
relevant regulations promulgated pursuant thereto.

Small disadvantaged business concern means a small business concern that represents, as part of its offer that--

(1) It has received certification as a small disadvantaged business concern consistent with 13 CFR part 124, subpart
B;

(2) No material change in disadvantaged ownership and control has occurred since its certification;
(3) Where the concern is owned by one or more individuals, the net worth of each individual upon whom the
certification is based does not exceed $750,000 after taking into account the applicable exclusions set forth at 13 CFR

124.104(c)(2); and

(4) It is identified, on the date of its representation, as a certified small disadvantaged business in the database
maintained by the Small Business Administration (PRO-Net).

Veteran-owned small business concern means a small business concern--
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(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, in the case
of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more veterans;
and

(2) The management and daily business operations of which are controlled by one or more veterans.
Women-owned small business concern means a small business concern--

(1) That is at least 51 percent owned by one or more women, or, in the case of any publicly owned business, at least
51 percent of the stock of which is owned by one or more women; and

(2) Whose management and daily business operations are controlled by one or more women.

(d) Contractors acting in good faith may rely on written representations by their subcontractors regarding their status
as a small business concern, a veteran-owned small business concern, a service-disabled veteran-owned small
business concern, a HUBZone small business concern, a small disadvantaged business concern, or a women-owned
small business concern.

(End of clause)

522199 SMALL BUSINESS SUBCONTRACTING PLAN (JAN 2002)--ALTERNATE II (OCT 2001).
(a) This clause does not apply to small business concerns.
(b) Definitions. As used in this clause--

Commercial item means a product or service that satisfies the definition of commercial item in section 2.101 of the
Federal Acquisition Regulation.

Commercial plan means a subcontracting plan (including goals) that covers the offeror's fiscal year and that applies
to the entire production of commercial items sold by either the entire company or a portion thereof (e.g., division,
plant, or product line).

Individual contract plan means a subcontracting plan that covers the entire contract period (including option
periods), applies to a specific contract, and has goals that are based on the offeror's planned subcontracting in
support of the specific contract, except that indirect costs incurred for common or joint purposes may be allocated on
a prorated basis to the contract.

Master plan means a subcontracting plan that contains all the required elements of an individual contract plan, except
goals, and may be incorporated into individual contract plans, provided the master plan has been approved.

Subcontract means any agreement (other than one involving an employer-employee relationship) entered into by a
Federal Government prime Contractor or subcontractor calling for supplies or services required for performance of the
contract or subcontract.

(c) Proposals submitted in response to this solicitation shall include a subcontracting plan that separately addresses
subcontracting with small business, veteran-owner small business, HUBZone small business, small disadvantaged
business, and women-owned small business concerns. If the offeror is submitting an individual contract plan, the
plan must separately address subcontracting with small business, veteran-owner small business, HUBZone small
business, small disadvantaged business, and women-owned small business concerns, with a separate part for the
basic contract and separate parts for each option (if any). The plan shall be included in and made a part of the
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resultant contract. The subcontracting plan shall be negotiated within the time specified by the Contracting Officer.
Failure to submit and negotiate a subcontracting plan shall make the offeror ineligible for award of a contract.

(d) The offeror's subcontracting plan shall include the following:

(1) Goals, expressed in terms of percentages of total planned subcontracting dollars, for the use of small business,
veteran-owned small business, HUBZone small business, small disadvantaged business, and women-owned small
business concerns as subcontractors. The offeror shall include all subcontracts that contribute to contract
performance, and may include a proportionate share of products and services that are normally allocated as indirect
costs.

(2) A statement of--

(i) Total dollars planned to be subcontracted for an individual contract plan; or the offeror's total projected sales,
expressed in dollars, and the total value of projected subcontracts to support the sales for a commercial plan;

(ii) Total dollars planned to be subcontracted to small business concerns;

(iii) Total dollars planned to be subcontracted to veteran-owned small business concerns;
(iv) Total dollars planned to be subcontracted to HUBZone small business concerns;

(v) Total dollars planned to be subcontracted to small disadvantaged business concerns; and
(vi) Total dollars planned to be subcontracted to women-owned small business concerns.

(3) A description of the principal types of supplies and services to be subcontracted, and an identification of the
types planned for subcontracting to--

(i) Small business concerns;

(i) Veteran-owned small business concerns;

(iii) HUBZone small business concerns;

(iv) Small disadvantaged business concerns; and

(v) Women-owned small business concerns.

(4) A description of the method used to develop the subcontracting goals in paragraph (d)(1) of this clause.

(5) A description of the method used to identify potential sources for solicitation purposes (e.g., existing company
source lists, the Procurement Marketing and Access Network (PRO-Net) of the Small Business Administration (SBA),
veterans service organizations, the National Minority Purchasing Council Vendor Information Service, the Research
and Information Division of the Minority Business Development Agency in the Department of Commerce, or small,
HUBZone, small disadvantaged, and women-owned small business trade associations). A firm may rely on the
information contained in PRO-Net as an accurate representation of a concern's size and ownership characteristics for
the purposes of maintaining a small, veteran-owned small, HUBZone small, small disadvantaged, and women-owned
small business source list. Use of PRO-Net as its source list does not relieve a firm of its responsibilities (e.g.,
outreach, assistance, counseling, or publicizing subcontracting opportunities) in this clause.

(6) A statement as to whether or not the offeror in included indirect costs in establishing subcontracting goals, and a
description of the method used to determine the proportionate share of indirect costs to be incurred with—
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(i) Small business concerns;

(i) Veteran-owned small business concerns;

(iii) HUBZone small business concerns;

(iv) Small disadvantaged business concerns; and
(v) Women-owned small business concerns.

(7) The name of the individual employed by the offeror who will administer the offeror's subcontracting program, and
a description of the duties of the individual.

(8) A description of the efforts the offeror will make to assure that small business, veteran-owned small business,
HUBZone small business, small disadvantaged business and women-owned small business concerns have an
equitable opportunity to compete for subcontracts.

(9) Assurances that the offeror will include the clause of this contract entitled *"Utilization of Small Business
Concerns" in all subcontracts that offer further subcontracting opportunities, and that the offeror will require all
subcontractors (except small business concerns) that receive subcontracts in excess of $500,000 ($1,000,000 for
construction of any public facility) to adopt a subcontracting plan that complies with the requirements of this clause.

(10) Assurances that the offeror will--
(i) Cooperate in any studies or surveys as may be required;

(i1) Submit periodic reports so that the Government can determine the extent of compliance by the offeror with the
subcontracting plan;

(iii) Submit Standard Form (SF) 294, Subcontracting Report for Individual Contracts, and/or SF 295, Summary
Subcontract Report, in accordance with paragraph (j) of this clause. The reports shall provide information on
subcontract awards to small business concerns, veteran-owned small business concerns, service-disabled veteran-
owned small business concerns, small disadvantaged business concerns, women-owned small business concerns,
and Historically Black Colleges and Universities and Minority Institutions. Reporting shall be in accordance with the
instructions on the forms or as provided in agency regulations.

(iv) Ensure that its subcontractors agree to submit SF 294 and SF 295.

(11) A description of the types of records that will be maintained concerning procedures that have been adopted to
comply with the requirements and goals in the plan, including establishing source lists; and a description of the
offeror's efforts to locate small business, veteran-owned small business, HUBZone small business, small
disadvantaged business, and women-owned small business concerns and award subcontracts to them. The records
shall include at least the following (on a plant-wide or company-wide basis, unless otherwise indicated)

(1) Source lists (e.g., PRO-Net), guides, and other data that identify small business, veteran-owner small business,
HUBZone small business, small disadvantaged business, and women-owned small business concerns.

(ii) Organizations contacted in an attempt to locate sources that are small business, veteran-owned small business,
HUBZone small business, small disadvantaged business, or women-owned small business concerns.

(iii) Records on each subcontract solicitation resulting in an award of more than $100,000, indicating--



W912DW-04-R-0015
Page 59 of 147
(A) Whether small business concerns were solicited and, if not, why not;
(B) Whether veteran-owned small business concerns were solicited and, if not, why not;
(C) Whether HUBZone small business concerns were solicited and, if not, why not;
(D) Whether small disadvantaged business concerns were solicited and, if not, why not;
(E) Whether women-owned small business concerns were solicited and, if not, why not; and
(F) If applicable, the reason award was not made to a small business concern.
(iv) Records of any outreach efforts to contact--
(A) Trade associations;
(B) Business development organizations;

(C) Conferences and trade fairs to locate small, HUBZone small, small disadvantaged, and women-owned small
business sources; and

(D) Veterans service organizations.

(v) Records of internal guidance and encouragement provided to buyers through--
(A) Workshops, seminars, training, etc.; and

(B) Monitoring performance to evaluate compliance with the program's requirements.

(vi) On a contract-by-contract basis, records to support award data submitted by the offeror to the Government,
including the name, address, and business size of each subcontractor. Contractors having commercial plans need not
comply with this requirement.

(e) In order to effectively implement this plan to the extent consistent with efficient contract performance, the
Contractor shall perform the following functions:

(1) Assist small business, veteran-owner small business, HUBZone small business, small disadvantaged business,
and women-owned small business concerns by arranging solicitations, time for the preparation of bids, quantities,
specifications, and delivery schedules so as to facilitate the participation by such concerns. Where the Contractor's
lists of potential small business, veteran-owner small business, HUBZone small business, small disadvantaged
business, and women-owned small business subcontractors are excessively long, reasonable effort shall be made to
give all such small business concerns an opportunity to compete over a period of time.

(2) Provide adequate and timely consideration of the potentialities of small business, veteran-owner small business,
HUBZone small business, small disadvantaged business, and women-owned small business concerns in all *“make-
or-buy" decisions.

(3) Counsel and discuss subcontracting opportunities with representatives of small business, veteran-owner small
business, HUBZone small business, small disadvantaged business, and women-owned small business firms.

(4) Provide notice to subcontractors concerning penalties and remedies for misrepresentations of business status as
small, veteran-owner small business, HUBZone small, small disadvantaged, or women-owned small business for the
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purpose of obtaining a subcontract that is to be included as part or all of a goal contained in the Contractor's
subcontracting plan.

(f) A master plan on a plant or division-wide basis that contains all the elements required by paragraph (d) of this
clause, except goals, may be incorporated by reference as a part of the subcontracting plan required of the offeror by
this clause; provided--

(1) the master plan has been approved, (2) the offeror ensures that the master plan is updated as necessary and
provides copies of the approved master plan, including evidence of its approval, to the Contracting Officer, and (3)
goals and any deviations from the master plan deemed necessary by the Contracting Officer to satisfy the
requirements of this contract are set forth in the individual subcontracting plan.

(g) A commercial plan is the preferred type of subcontracting plan for contractors furnishing commercial items. The
commercial plan shall relate to the offeror's planned subcontracting generally, for both commercial and Government
business, rather than solely to the Government contract. Commercial plans are also preferred for subcontractors that
provide commercial items under a prime contract, whether or not the prime contractor is supplying a commercial item.

(h) Prior compliance of the offeror with other such subcontracting plans under previous contracts will be considered
by the Contracting Officer in determining the responsibility of the offeror for award of the contract.

(i) The failure of the Contractor or subcontractor to comply in good faith with (1) the clause of this contract entitled
"Utilization Of Small Business Concerns," or (2) an approved plan required by this clause, shall be a material breach
of the contract.

(j) The Contractor shall submit the following reports:

(1) Standard Form 294, Subcontracting Report for Individual Contracts. This report shall be submitted to the
Contracting Officer semiannually and at contract completion. The report covers subcontract award data related to
this contract. This report is not required for commercial plans.

(2) Standard Form 295, Summary Subcontract Report. This report encompasses all of the contracts with the awarding
agency. It must be submitted semi-annually for contracts with the Department of Defense and annually for contracts
with civilian agencies. If the reporting activity is covered by a commercial plan, the reporting activity must report
annually all subcontract awards under that plan. All reports submitted at the close of each fiscal year (both individual
and commercial plans) shall include a breakout, in the Contractor's format, of subcontract awards, in whole dollars, to
small disadvantaged business concerns by North American Industry Classification System (NAICS) Industry
Subsector. For a commercial plan, the Contractor may obtain from each of its subcontractors a predominant NAICS
Industry Subsector and report all awards to that subcontractor under its predominant NAICS Industry Subsector.

(End of clause)

52219-16 LIQUIDATED DAMAGES-SUBCONTRACTING PLAN (JAN 1999)

(a) Failure to make a good faith effort to comply with the subcontracting plan, as used in this clause, means a willful
or intentional failure to perform in accordance with the requirements of the subcontracting plan approved under the
clause in this contract entitled "Small Business Subcontracting Plan," or willful or intentional action to frustrate the
plan.

(b) Performance shall be measured by applying the percentage goals to the total actual subcontracting dollars or, if a
commercial plan is involved, to the pro rata share of actual subcontracting dollars attributable to Government
contracts covered by the commercial plan. If, at contract completion or, in the case of a commercial plan, at the close
of the fiscal year for which the plan is applicable, the Contractor has failed to meet its subcontracting goals and the
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Contracting Officer decides in accordance with paragraph (c) of this clause that the Contractor failed to make a good
faith effort to comply with its subcontracting plan, established in accordance with the clause in this contract entitled
“Small Business Subcontracting Plan,” the Contractor shall pay the Government liquidated damages in an amount
stated. The amount of probable damages attributable to the Contractor's failure to comply shall be an amount equal to
the actual dollar amount by which the Contractor failed to achieve each subcontract goal.

(c) Before the Contracting Officer makes a final decision that the Contractor has failed to make such good faith effort,
the Contracting Officer shall give the Contractor written notice specifying the failure and permitting the Contractor to
demonstrate what good faith efforts have been made and to discuss the matter. Failure to respond to the notice may
be taken as an admission that no valid explanation exists. If, after consideration of all the pertinent data, the
Contracting Officer finds that the Contractor failed to make a good faith effort to comply with the subcontracting
plan, the Contracting Officer shall issue a final decision to that effect and require that the Contractor pay the
Government liquidated damages as provided in paragraph (b) of this clause.

(d) With respect to commercial plans, the Contracting Officer who approved the plan will perform the functions of the
Contracting Officer under this clause on behalf of all agencies with contracts covered by the commercial plan.

(e) The Contractor shall have the right of appeal, under the clause in this contract entitled Disputes, from any final
decision of the Contracting Officer.

(f) Liquidated damages shall be in addition to any other remedies that the Government may have.

(End of clause)

52219-25 SMALL DISADVANTAGED BUSINESS PARTICIPATION PROGRAM—DISADVANTAGED STATUS
AND REPORTING (OCT 1999)

(a) Disadvantaged status for joint venture partners, team members, and subcontractors. This clause addresses
disadvantaged status for joint venture partners, teaming arrangement members, and subcontractors and is applicable
if this contract contains small disadvantaged business (SDB) participation targets. The Contractor shall obtain
representations of small disadvantaged status from joint venture partners, teaming arrangement members, and
subcontractors through use of a provision substantially the same as paragraph (b)(1)(i) of the provision at FAR
52.219-22, Small Disadvantaged Business Status. The Contractor shall confirm that a joint venture partner, team
member, or subcontractor representing itself as a small disadvantaged business concern, is identified as a certified
small disadvantaged business in the database maintained by the Small Business Administration (PRO-Net) or by
contacting the SBA's Office of Small Disadvantaged Business Certification and Eligibility.

(b) Reporting requirement. If this contract contains SDB participation targets, the Contractor shall report on the
participation of SDB concerns at contract completion, or as otherwise provided in this contract. Reporting may be on
Optional Form 312, Small Disadvantaged Business Participation Report, or in the Contractor's own format providing
the same information. This report is required for each contract containing SDB participation targets. If this contract
contains an individual Small, Small Disadvantaged and Women-Owned Small Business Subcontracting Plan, reports
may be submitted with the final Subcontracting Report for Individual Contracts (Standard Form 294) at the
completion of the contract.

(End of clause)

52.222-1 NOTICE TO THE GOVERNMENT OF LABOR DISPUTES (FEB 1997)

If the Contractor has knowledge that any actual or potential labor dispute is delaying or threatens to delay the timely
performance of this contract, the Contractor shall immediately give notice, including all relevant information, to the
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Contracting Officer.

(End of clause)

52.222-3 CONVICT LABOR (JUN 2003)

(a) Except as provided in paragraph (b) of'this clause, the Contractor shall not employ in the performance of this
contract any person undergoing a sentence of imprisonment imposed by any court of a State, the District of
Columbia, Puerto Rico, the Northern Mariana Islands, American Samoa, Guam, or the U.S. Virgin Islands.

(b) The Contractor is not prohibited from employing persons--
(1) On parole or probation to work at paid employment during the term of their sentence;
(2) Who have been pardoned or who have served their terms; or

(3) Confined for violation of the laws of any of the States, the District of Columbia, Puerto Rico, the Northern Mariana
Islands, American Samoa, Guam, or the U.S. Virgin Islands who are authorized to work at paid employment in the
community under the laws of such jurisdiction, if--

(i) The worker is paid or is in an approved work training program on a voluntary basis;
(ii) Representatives of local union central bodies or similar labor union organizations have been consulted;

(iii) Such paid employment will not result in the displacement of employed workers, or be applied in skills, crafts, or
trades in which there is a surplus of available gainful labor in the locality, or impair existing contracts for services;

(iv) The rates of pay and other conditions of employment will not be less than those paid or provided for work of a
similar nature in the locality in which the work is being performed; and

(v) The Attorney General of the United States has certified that the work-release laws or regulations of the
jurisdiction involved are in conformity with the requirements of Executive Order 11755, as amended by Executive
Orders 12608 and 12943.

(End of clause)

522224 CONTRACT WORK HOURS AND SAFETY STANDARDS ACT - OVERTIME COMPENSATION. (SEP
2000)

(a) Overtime requirements. No Contractor or subcontractor employing laborers or mechanics (see Federal Acquisition
Regulation 22.300) shall require or permit them to work over 40 hours in any workweek unless they are paid at least 1
and 1/2 times the basic rate of pay for each hour worked over 40 hours.

(b) Violation; liability for unpaid wages; liquidated damages. The responsible Contractor and subcontractor are liable
for unpaid wages if they violate the terms in paragraph (a) of this clause. In addition, the Contractor and
subcontractor are liable for liquidated damages payable to the Government. The Contracting Officer will assess
liquidated damages at the rate of $10 per affected employee for each calendar day on which the employer required or
permitted the employee to work in excess of the standard workweek of 40 hours without paying overtime wages
required by the Contract Work Hours and Safety Standards Act.
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(c) Withholding for unpaid wages and liquidated damages. The Contracting Officer will withhold from payments due
under the contract sufficient funds required to satisfy any Contractor or subcontractor liabilities for unpaid wages
and liquidated damages. If amounts withheld under the contract are insufficient to satisfy Contractor or
subcontractor liabilities, the Contracting Officer will withhold payments from other Federal or Federally assisted
contracts held by the same Contractor that are subject to the Contract Work Hours and Safety Standards Act.

(d) Payrolls and basic records.

(1) The Contractor and its subcontractors shall maintain payrolls and basic payroll records for all laborers and
mechanics working on the contract during the contract and shall make them available to the Government until 3 years
after contract completion. The records shall contain the name and address of each employee, social security number,
labor classifications, hourly rates of wages paid, daily and weekly number of hours worked, deductions made, and
actual wages paid. The records need not duplicate those required for construction work by Department of Labor
regulations at 29 CFR 5.5(a)(3) implementing the Davis -Bacon Act.

(2) The Contractor and its subcontractors shall allow authorized representatives of the Contracting Officer or the
Department of Labor to inspect, copy, or transcribe records maintained under paragraph (d)(1) of this clause. The
Contractor or subcontractor also shall allow authorized representatives of the Contracting Officer or Department of
Labor to interview employees in the workplace during working hours.

() Subcontracts. The Contractor shall insert the provisions set forth in paragraphs (a) through (d) of this clause in
subcontracts exceeding $100,000 and require subcontractors to include these provisions in any lower tier
subcontracts. The Contractor shall be responsible for compliance by any subcontractor or lower-tier subcontractor
with the provisions set forth in paragraphs (a) through (d) of this clause.

(End of clause)

52.222-6 DAVIS-BACON ACT (FEB 1995)

(a) All laborers and mechanics employed or working upon the site of the work will be paid unconditionally and not
less often than once a week, and without subsequent deduction or rebate on any account (except such payroll
deductions as are permitted by regulations issued by the Secretary of Labor under the Copeland Act (29 CFR Part 3),
the full amount of wages and bona fide fringe benefits (or cash equivalents thereof) due at time of payment computed
at rates not less than those contained in the wage determination of the Secretary of Labor which is attached hereto
and made a part hereof, regardless of any contractual relationship which may be alleged to exist between the
Contractor and such laborers and mechanics. Contributions made or costs reasonably anticipated for bona fide
fringe benefits under section 1(b)(2) of the Davis -Bacon Act on behalf of laborers or mechanics are considered wages
paid to such laborers or mechanics, subject to the provisions of paragraph (d) of this clause; also, regular
contributions made or costs incurred for mo re than a weekly period (but not less often than quarterly) under plans,
funds, or programs which cover the particular weekly period, are deemed to be constructively made or incurred
during such period. Such laborers and mechanics shall be paid not less than the appropriate wage rate and fringe
benefits in the wage determination for the classification of work actually performed, without regard to skill, except as
provided in the clause entitled Apprentices and Trainees. Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for each classification for the time actually worked therein;
provided, That the employer's payroll records accurately set forth the time spent in each classification in which work
is performed. The wage determination (including any additional classifications and wage rates conformed under
paragraph (b) of this clause) and the Davis -Bacon poster (WH-1321) shall be posted at all times by the Contractor
and its subcontractors at the site of the work in a prominent and accessible place where it can be easily seen by the
workers.



W912DW-04-R-0015
Page 64 of 147

(b)(1) The Contracting Officer shall require that any class of laborers or mechanics which is not listed in the wage
determination and which is to be employed under the contract shall be classified in conformance with the wage
determination. The Contracting Officer shall approve an additional classification and wage rate and fringe benefits
therefor only when all the following criteria have been met:

(1) The work to be performed by the classification requested is not performed by a classification in the wage
determination.

(ii) The classification is utilized in the area by the construction industry.

(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage
rates contained in the wage determination.

(2) If the Contractor and the laborers and mechanics to be employed in the classification (if known), or their
representatives, and the Contracting Officer agree on the classification and wage rate (including the amount
designated for fringe benefits, where appropriate), a report of the action taken shall be sent by the Contracting Officer
to the Administrator of the Wage and Hour Division, Employment Standards Administration, U.S. Department of
Labor, Washington, DC 20210. The Administrator or an authorized representative will approve, modify, or
disapprove every additional classification action within 30 days of receipt and so advise the Contracting Officer or
will notify the Contracting Officer within the 30-day period that additional time is necessary.

(3) In the event the Contractor, the laborers or mechanics to be employed in the classification, or their
representatives, and the Contracting Officer do not agree on the proposed classification and wage rate (including the
amount designated for fringe benefits, where appropriate), the Contracting Officer shall refer the questions, including
the views of all interested parties and the recommendation of the Contracting Officer, to the Administrator of the
Wage and Hour Division for determination. The Administrator, or an authorized representative, will issue a
determination within 30 days of receipt and so advise the Contracting Officer or will notify the Contracting Officer
within the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits, where appropriate) determined pursuant to subparagraphs (b)(2) and
(b)(3) of this clause shall be paid to all workers performing work in the classification under this contract from the first
day on which work is performed in the classification.

(c) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the Contractor shall either pay the benefit as stated in the wage
determination or shall pay another bona fide fringe benefit or an hourly cash equivalent thereof.

(2) Ifthe Contractor does not make payments to a trustee or other third person, the Contractor may consider as part
of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in providing bona fide fringe
benefits under a plan or program; provided, That the Secretary of Labor has found, upon the written request of the
Contractor, that the applicable standards of the Davis -Bacon Act have been met. The Secretary of Labor may require
the Contractor to set aside in a separate account assets for the meeting of obligations under the plan or program.

(End of clause)

52.222-7 WITHHOLDING OF FUNDS (FEB 1988)

The Contracting Officer shall, upon his or her own action or upon written request of an authorized representative of
the Department of Labor, withhold or cause to be withheld from the Contractor under this contract or any other
Federal contract with the same Prime Contractor, or any other Federally assisted contract subject to Davis -Bacon
prevailing wage requirements, which is held by the same Prime Contractor, so much of the accrued payments or
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advances as may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and
helpers, employed by the Contractor or any subcontractor the full amount of wages required by the contract. In the
event of failure to pay any laborer or mechanic, including any apprentice, trainee, or helper, employed or working on
the site of the work, all or part of the wages required by the contract, the Contracting Officer may, after written notice
to the Contractor, take such action as may be necessary to cause the suspension of any further payment, advance, or
guarantee of funds until such violations have ceased.

(End of clause)

52.222-8 PAYROLLS AND BASIC RECORDS (FEB 1988)

(a) Payrolls and basic records relating thereto shall be maintained by the Contractor during the course of the work
and preserved for a period of 3 years thereafter for all laborers and mechanics working at the site of the work. Such
records shall contain the name, address, and social security number of each such worker, his or her correct
classification, hourly rates of wages paid (including rates of contributions or costs anticipated for bona fide fringe
benefits or cash equivalents thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act), daily and
weekly number of hours worked, deductions made, and actual wages paid. Whenever the Secretary of Labor has
found, under paragraph (d) of the clause entitled Davis -Bacon Act, that the wages of any laborer or mechanic include
the amount of any costs reasonably anticipated in providing benefits under a plan or program described in section
1(b)(2)(B) of the Davis -Bacon Act, the Contractor shall maintain records which show that the commitment to provide
such benefits is enforceable, that the plan or program is financially responsible, and that the plan or program has
been communicated in writing to the laborers or mechanics affected, and records which show the costs anticipated or
the actual cost incurred in providing such benefits. Contractors employing apprentices or trainees under approved
programs shall maintain written evidence of the registration of apprenticeship programs and certification of trainee
programs, the registration of the apprentices and trainees, and the ratios and wage rates prescribed in the applicable
programs.

(b)(1) The Contractor shall submit weekly for each week in which any contract work is performed a copy of all
payrolls to the Contracting Officer. The payrolls submitted shall set out accurately and completely all of the
information required to be maintained under paragraph (a) of this clause. This information may be submitted in any
form desired. Optional Form WH-347 (Federal Stock Number 029-005-00014-1) is available for this purpose and may
be purchased from the Superintendent of Documents, U.S. Government Printing Office, Washington, DC 20402. The
Prime Contractor is responsible for the submission of copies of payrolls by all subcontractors.

(2) Each payroll submitted shall be accompanied by a "Statement of Compliance," signed by the Contractor or
subcontractor or his or her agent who pays or supervises the payment of the persons employed under the contract
and shall certify--

(i) That the payroll for the payroll period contains the information required to be maintained under paragraph (a) of
this clause and that such information is correct and complete;

(i) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract during
the payroll period has been paid the full weekly wages earned, without rebate, either directly or indirectly, and that no
deductions have been made either directly or indirectly from the full wages earned, other than permissible deductions
as set forth in the Regulations, 29 CFR Part 3; and

(iii) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits or cash
equivalents for the classification of work performed, as specified in the applicable wage determination incorporated

into the contract.

(3) The weekly submission of a properly executed certification set forth on the reverse side of Optional Form WH-347
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shall satisfy the requirement for submission of the "Statement of Compliance" required by subparagraph (b)(2) of this
clause.

(4) The falsification of any of the certifications in this clause may subject the Contractor or subcontractor to civil or
criminal prosecution under Section 1001 of Title 18 and Section 3729 of Title 31 of the United States Code.

(c) The Contractor or subcontractor shall make the records required under paragraph (a) of this clause available for
inspection, copying, or transcription by the Contracting Officer or authorized representatives of the Contracting
Officer or the Department of Labor. The Contractor or subcontractor shall permit the Contracting Officer or
representatives of the Contracting Officer or the Department of Labor to interview employees during working hours
on the job. If the Contractor or subcontractor fails to submit required records or to make them available, the
Contracting Officer may, after written notice to the Contractor, take such action as may be necessary to cause the
suspension of any further payment. Furthermore, failure to submit the required records upon request or to make such
records available may be grounds for debarment action pursuant to 29 CFR 5.12.

(End of clause)

52.222-9 APPRENTICES AND TRAINEES (FEB 1988)

(a) Apprentices. Apprentices will be permitted to work at less than the predetermined rate for the work they
performed when they are employed pursuant to and individually registered in a bona fide apprenticeship program
registered with the U.S. Department of Labor, Employment and Training Administration, Bureau of Apprenticeship
and Training, or with a State Apprenticeship Agency recognized by the Bureau, or if a person is employed in his or
her first 90 days of probationary employment as an apprentice in such an apprenticeship program, who is not
individually registered in the program, but who has been certified by the Bureau of Apprenticeship and Training or a
State Apprenticeship Agency (where appropriate) to be eligible for probationary employment as an apprentice. The
allowable ratio of apprentices to journeymen on the job site in any craft classification shall not be greater than the
ratio permitted to the Contractor as to the entire work force under the registered program. Any worker listed on a
payroll at an apprentice wage rate, who is not registered or otherwise employed as stated in this paragraph, shall be
paid not less than the applicable wage determination for the classification of work actually performed. In addition,
any apprentice performing work on the job site in excess of the ratio permitted under the registered program shall be
paid not less than the applicable wage rate on the wage determination for the work actually performed. Where a
contractor is performing construction on a project in a locality other than that in which its program is registered, the
ratios and wage rates (expressed in percentages of the journeyman's hourly rate) specified in the Contractor's or
subcontractor's registered program shall be observed. Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice's level of progress, expressed as a percentage of the
journeyman hourly rate specified in the applicable wage determination. Apprentices shall be paid fringe benefits in
accordance with the provisions of the apprenticeship program. If the apprenticeship program does not specify fringe
benefits, apprentices must be paid the full amount of fringe benefits listed on the wage determination for the
applicable classification. If the Administrator determines that a different practice prevails for the applicable
apprentice classification, fringes shall be paid in accordance with that determination. In the event the Bureau of
Apprenticeship and Training, or a State Apprenticeship Agency recognized by the Bureau, withdraws approval of an
apprenticeship program, the Contractor will no longer be permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable program is approved.

(b) Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the predetermined
rate for the work performed unless they are employed pursuant to and individually registered in a program which has
received prior approval, evidenced by formal certification by the U.S. Department of Labor, Employment and Training
Administration. The ratio of trainees to journeymen on the job site shall not be greater than permitted under the plan
approved by the Employment and Training Administration. Every trainee must be paid at not less than the rate
specified in the approved program for the trainee's level of progress, expressed as a percentage of the journeyman
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hourly rate specified in the applicable wage determination. Trainees shall be paid fringe benefits in accordance with
the provisions of the trainee program. If the trainee program does not mention fringe benefits, trainees shall be paid
the full amount of fringe benefits listed in the wage determination unless the Administrator of the Wage and Hour
Division determines that there is an apprenticeship program associated with the corresponding journeyman wage rate
in the wage determination which provides for less than full fringe benefits for apprentices. Any employee listed on
the payroll at a trainee rate who is not registered and participating in a training plan approved by the Employment and
Training Administration shall be paid not less than the applicable wage rate in the wage determination for the
classification of work actually performed. In addition, any trainee performing work on the job site in excess of the
ratio permitted under the registered program shall be paid not less than the applicable wage rate in the wage
determination for the work actually performed. In the event the Employment and Training Administration withdraws
approval of a training program, the Contractor will no longer be permitted to utilize trainees at less than the applicable
predetermined rate for the work performed until an acceptable program is approved.

(c) Equal employment opportunity. The utilization of apprentices, trainees, and journeymen under this clause shall
be in conformity with the equal employment opportunity requirements of Executive Order 11246, as amended, and 29
CFR Part 30.

(End of clause)

52.222-10 COMPLIANCE WITH COPELAND ACT REQUIREMENTS (FEB 1988)

The Contractor shall comply with the requirements of 29 CFR Part 3, which are hereby incorporated by reference in
this contract.

(End of clause)

52.222-11 SUBCONTRACTS (LABOR STANDARDS (FEB 1988)

(a) The Contractor or subcontractor shall insert in any subcontracts the clauses entitled Davis -Bacon Act, Contract
Work Hours and Safety Standards Act-Overtime Compensation, Apprentices and Trainees, Payrolls and Basic
Records, Compliance with Copeland Act Requirements, Withholding of Funds, Subcontracts (Labor Standards),
Contract Termination-Debarment, Disputes Concerning Labor Standards, Compliance with Davis -Bacon and Related
Act Regulations, and Certification of Eligibility, and such other clauses as the Contracting Officer may, by
appropriate instructions, require, and also a clause requiring subcontractors to include these clauses in any lower tier
subcontracts. The Prime Contractor shall be responsible for compliance by any subcontractor or lower tier
subcontractor with all the contract clauses cited in this paragraph.

(b)(1) Within 14 days after award of the contract, the Contractor shall deliver to the Contracting Officer a completed
Statement and Acknowledgment Form (SF 1413) for each subcontract, including the subcontractor's signed and
dated acknowledgment that the clauses set forth in paragraph (a) of this clause have been included in the
subcontract.

(i) Within 14 days after the award of any subsequently awarded subcontract the Contractor shall deliver to the
Contracting Officer an updated completed SF 1413 for such additional subcontract.

(End of clause)
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52.222-12  CONTRACT TERMINATION--DEBARMENT (FEB 1988)
A breach of the contract clauses entitled Davis -Bacon Act, Contract Work Hours and Safety Standards Act--
Overtime Compensation, Apprentices and Trainees, Payrolls and Basic Records, Compliance with Copeland Act
Requirements, Subcontracts (Labor Standards), Compliance with Davis -Bacon and Related Act Regulations, or
Certification of Eligibility may be grounds for termination of the contract, and for debarment as a Contractor and

subcontractor as provided in 29 CFR 5.12.

(End of clause)

52.222-13  COMPLIANCE WITH DAVIS-BACON AND RELATED ACT REGULATIONS (FEB 1988)

All rulings and interpretations of the Davis -Bacon and Related Acts contained in 29 CFR Parts 1, 3, and 5 are hereby
incorporated by reference in this contract.

(End of clause)

52.222-14  DISPUTES CONCERNING LABOR STANDARDS (FEB 1988)

The United States Department of Labor has set forth in 29 CFR Parts 5, 6, and 7 procedures for resolving disputes
concerning labor standards requirements. Such disputes shall be resolved in accordance with those procedures and
not the Disputes clause of this contract. Disputes within the meaning of this clause include disputes between the
Contractor (or any of its subcontractors) and the contracting agency, the U.S. Department of Labor, or the employees

or their representatives.

(End of clause)

52.222-15  CERTIFICATION OF ELIGIBILITY (FEB 1988)
(a) By entering into this contract, the Contractor certifies that neither it (nor he or she) nor any person or firm who
has an interest in the Contractor's firm is a person or firm ineligible to be awarded Government contracts by virtue of

section 3(a) of the Davis -Bacon Act or 29 CFR 5.12(a)(1).

(b) No part of this contract shall be subcontracted to any person or firm ineligible for award of a Government
contract by virtue of section 3(a) of the Davis -Bacon Act or 29 CFR 5.12(a)(1).

(3) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001.

(End of clause)

52.222-21 PROHIBITION OF SEGREGATED FACILITIES (FEB 1999)

(a) Segregated facilities, as used in this clause, means any waiting rooms, work areas, rest rooms and wash rooms,
restaurants and other eating areas, time clocks, locker rooms and other storage or dressing areas, parking lots,
drinking fountains, recreation or entertainment areas, transportation, and housing facilities provided for employees,
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that are segregated by explicit directive or are in fact segregated on the basis of race, color, religion, sex, or national
origin because of written or oral policies or employee custom. The term does not include separate or single-user rest
rooms or necessary dressing or sleeping areas provided to assure privacy between the sexes.

(b) The Contractor agrees that it does not and will not maintain or provide for its employees any segregated facilities
at any of its establishments, and that it does not and will not permit its employees to perform their services at any
location under its control where segregated facilities are maintained. The Contractor agrees that a breach of this
clause is a violation of the Equal Opportunity clause in this contract.

(c) The Contractor shall include this clause in every subcontract and purchase order that is subject to the Equal
Opportunity clause of this contract.

(End of clause)

52.222-23  NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL EMPLOYMENT
OPPORTUNITY FOR CONSTRUCTION (FEB 1999)

(a) The offeror's attention is called to the Equal Opportunity clause and the Affirmative Action Compliance
Requirements for Construction clause of this solicitation.

(b) The goals for minority and female participation, expressed in percentage terms for the Contractor's aggregate
workforce in each trade on all construction work in the covered area, are as follows:

Goals for minority Goals for female participation
participation for each trade for each trade
6.8% 6.9%

These goals are applicable to all the Contractor's construction work performed in the covered area. If the Contractor
performs construction work in a geographical area located outside of the covered area, the Contractor shall apply the
goals established for the geographical area where the work is actually performed. Goals are published periodically in
the Federal Register in notice form, and these notices may be obtained from any Office of Federal Contract
Compliance Programs office.

(c) The Contractor's compliance with Executive Order 11246, as amended, and the regulations in 41 CFR 60-4 shall be
based on (1) its implementation of the Equal Opportunity clause, (2) specific affirmative action obligations required
by the clause entitled "Affirmative Action Compliance Requirements for Construction," and (3) its efforts to meet the
goals. The hours of minority and female employment and training must be substantially uniform throughout the
length of the contract, and in each trade. The Contractor shall make a good faith effort to employ minorities and
women evenly on each of its projects. The transfer of minority or female employees or trainees from Contractor to
Contractor, or from project to project, for the sole purpose of meeting the Contractor's goals shall be a violation of the
contract, Executive Order 11246, as amended, and the regulations in 41 CFR 60-4. Compliance with the goals will be
measured against the total work hours performed.

(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal Contract
Compliance, U.S. Department of Labor, within 10 working days following award of any construction subcontract in
excess of $10,000 at any tier for construction work under the contract resulting from this solicitation. The notification
shall list the --
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(1) Name, address, and telephone number of the subcontractor;
(2) Employer's identification number of the subcontractor;
(3) Estimated dollar amount of the subcontract;
(4) Estimated starting and completion dates of the subcontract; and
(5) Geographical area in which the subcontract is to be performed.

(e) As used in this Notice, and in any contract resulting from this solicitation, the "covered area" is
McChord AFB

(End of provision)

52222-26 EQUAL OPPORTUNITY (APR 2002)

(a) Definition. United States, as used in this clause, means the 50 States, the District of Columbia, Puerto Rico, the
Northern Mariana Islands, American Samoa, Guam, the U.S. Virgin Islands, and Wake Island.

(b) If, during any 12-month period (including the 12 months preceding the award of this contract), the Contractor has
been or is awarded nonexempt Federal contracts and/or subcontracts that have an aggregate value in excess of
$10,000, the Contractor shall comply with paragraphs (b)(1) through (b)(11) of this clause, except for work performed
outside the United States by employees who were not recruited within the United States. Upon request, the
Contractor shall provide information necessary to determine the applicability of this clause.

(1) The Contractor shall not discriminate against any employee or applicant for employment because of race, color,
religion, sex, or national origin. However, it shall not be a violation of this clause for the Contractor to extend a
publicly announced preference in employment to Indians living on or near an Indian reservation, in connection with
employment opportunities on or near an Indian reservation, as permitted by 41 CFR 60-1.5.

(2) The Contractor shall take affirmative action to ensure that applicants are employed, and that employees are treated
during employment, without regard to their race, color, religion, sex, or national origin. This shall include, but not be
limited to, (i) employment, (ii) upgrading, (iii) demotion, (iv) transfer, (v) recruitment or recruitment advertising, (vi)
layoff or termination, (vii) rates of pay or other forms of compensation, and (viii) selection for training, including
apprenticeship.

(3) The Contractor shall post in conspicuous places available to employees and applicants for employment the
notices to be provided by the Contracting Officer that explain this clause.

(4) The Contractor shall, in all solicitations or advertisements for employees placed by or on behalf of the Contractor,
state that all qualified applicants will receive consideration for employment without regard to race, color, religion, sex,
or national origin.

(5) The Contractor shall send, to each labor union or representative of workers with which it has a collective
bargaining agreement or other contract or understanding, the notice to be provided by the Contracting Officer
advising the labor union or workers' representative of the Contractor's commitments under this clause, and post
copies of the notice in conspicuous places available to employees and applicants for employment.

(6) The Contractor shall comply with Executive Order 11246, as amended, and the rules, regulations, and orders of the
Secretary of Labor.
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(7) The Contractor shall furnish to the contracting agency all information required by Executive Order 11246, as
amended, and by the rules, regulations, and orders of the Secretary of Labor. The Contractor shall also file Standard
Form 100 (EEO-1), or any successor form, as prescribed in 41 CFR part 60-1. Unless the Contractor has filed within the
12 months preceding the date of contract award, the Contractor shall, within 30 days after contract award, apply to
either the regional Office of Federal Contract Compliance Programs (OFCCP) or the local office of the Equal
Employment Opportunity Commission for the necessary forms.

(8) The Contractor shall permit access to its premises, during normal business hours, by the contracting agency or
the OFCCP for the purpose of conducting on-site compliance evaluations and complaint investigations. The
Contractor shall permit the Government to inspect and copy any books, accounts, records (including computerized
records), and other material that may be relevant to the matter under investigation and pertinent to compliance with
Executive Order 11246, as amended, and rules and regulations that implement the Executive Order.

(9) If the OFCCP determines that the Contractor is not in compliance with this clause or any rule, regulation, or order
of the Secretary of Labor, this contract may be canceled, terminated, or suspended in whole or in part and the
Contractor may be declared ineligible for further Government contracts, under the procedures authorized in Executive
Order 11246, as amended. In addition, sanctions may be imposed and remedies invoked against the Contractor as
provided in Executive Order 11246, as amended; in the rules, regulations, and orders of the Secretary of Labor; or as
otherwise provided by law.

(10) The Contractor shall include the terms and conditions of subparagraphs (b)(1) through (11) of this clause in
every subcontract or purchase order that is not exempted by the rules, regulations, or orders of the Secretary of
Labor issued under Executive Order 11246, as amended, so that these terms and conditions will be binding upon each
subcontractor or vendor.

(11) The Contractor shall take such action with respect to any subcontract or purchase order as the contracting
officer may direct as a means of enforcing these terms and conditions, including sanctions for noncompliance;
provided, that if the Contractor becomes involved in, or is threatened with, litigation with a subcontractor or vendor
as a result of any direction, the Contractor may request the United States to enter into the litigation to protect the
interests of the United States.

(c) Notwithstanding any other clause in this contract, disputes relative to this clause will be governed by the
procedures in 41 CFR 60-1.1.

(End of clause)

52.222-27 AFFIRMATIVE ACTION COMPLIANCE REQUIREMENTS FOR CONSTRUCTION (FEB 1999)

(a) Definitions. "Covered area," as used in this clause, means the geographical area described in the solicitation for
this contract.

"Deputy Assistant Secretary," as used in this clause, means Deputy Assistant Secretary for Federal Contract
Compliance, U.S. Department of Labor, or a designee.

"Employer's identification number," as used in this clause, means the Federal Social Security number used on the
employer's quarterly federal tax return, U.S. Treasury Department Form 941.

"Minority," as used in this clause, means--

(1) American Indian or Alaskan Native (all persons having origins in any of the original peoples of North America
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and maintaining identifiable tribal affiliations through membership and participation or community identification).

(2) Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East, Southeast
Asia, the Indian Subcontinent, or the Pacific Islands);

(3) Black (all persons having origins in any of the black African racial groups not of Hispanic origin); and

(4) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American, or other Spanish culture or
origin, regardless of race).

(b) If the Contractor, or a subcontractor at any tier, subcontracts a portion of the work involving any construction
trade, each such subcontract in excess of $10,000 shall include this clause and the Notice containing the goals for
minority and female participation stated in the solicitation for this contract.

(c) If the Contractor is participating in a Hometown Plan (41 CFR 60-4) approved by the U.S. Department of Labor in a
covered area, either individually or through an association, its affirmative action obligations on all work in the plan
area (including goals) shall comply with the plan for those trades that have unions participating in the plan.
Contractors must be able to demonstrate participation in, and compliance with, the provisions of the plan. Each
Contractor or subcontractor participating in an approved plan is also required to comply with its obligations under
the Equal Opportunity clause, and to make a good faith effort to achieve each goal under the plan in each trade in
which it has employees. The overall good-faith performance by other Contractors or subcontractors toward a goal in
an approved plan does not excuse any Contractor's or subcontractor's failure to make good-faith efforts to achieve
the plan's goals.

(d) The Contractor shall implement the affirmative action procedures in subparagraphs (g)(1) through (16) of this
clause. The goals stated in the solicitation for this contract are expressed as percentages of the total hours of
employment and training of minority and female utilization that the Contractor should reasonably be able to achieve
in each construction trade in which it has employees in the covered area. If the Contractor performs construction
work in a geographical area located outside of the covered area, it shall apply the goals established for the
geographical area where that work is actually performed. The Contractor is expected to make substantially uniform
progress toward its goals in each craft.

(e) Neither the terms and conditions of any collective bargaining agreement, nor the failure by a union with which the
Contractor has a collective bargaining agreement, to refer minorities or women shall excuse the Contractor's
obligations under this clause, Executive Order 11246, as amended, or the regulations thereunder.

(f) In order for the nonworking training hours of apprentices and trainees to be counted in meeting the goals,
apprentices and trainees must be employed by the Contractor during the training period, and the Contractor must
have made a commitment to employ the apprentices and trainees at the completion of their training, subject to the
availability of employment opportunities. Trainees must be trained pursuant to training programs approved by the
U.S. Department of Labor.

(g) The Contractor shall take affirmative action to ensure equal employment opportunity. The evaluation of the
Contractor's compliance with this clause shall be based upon its effort to achieve maximum results from its actions.
The Contractor shall document these efforts fully and implement affirmative action steps at least as extensive as the
following:

(1) Ensure a working environment free of harassment, intimidation, and coercion at all sites and in all facilities where
the Contractor's employees are assigned to work. The Contractor, if possible, will assign two or more women to each
construction project. The Contractor shall ensure that foremen, superintendents, and other onsite supervisory
personnel are aware of and carry out the Contractor's obligation to maintain such a working environment, with
specific attention to minority or female individuals working at these sites or facilities.



W912DW-04-R-0015
Page 73 of 147

(2) Establish and maintain a current list of sources for minority and female recruitment. Provide written notification to
minority and female recruitment sources and community organizations when the Contractor or its unions have
employment opportunities available, and maintain a record of the organizations' responses.

(3) Establish and maintain a current file of the names, addresses, and telephone numbers of each minority and female
off-the-street applicant, referrals of minorities or females from unions, recruitment sources, or community
organizations, and the action taken with respect to each individual. If an individual was sent to the union hiring hall
for referral and not referred back to the Contractor by the union or, if referred back, not employed by the

Contractor, this shall be documented in the file, along with whatever additional actions the Contractor may have
taken.

(4) Immediately notify the Deputy Assistant Secretary when the union or unions with which the Contractor has a
collective bargaining agreement has not referred back to the Contractor a minority or woman sent by the Contractor,
or when the Contractor has other information that the union referral process has impeded the Contractor's efforts to
meet its obligations.

(5) Develop on-the-job training opportunities and/or participate in training programs for the area that expressly
include minorities and women, including upgrading programs and apprenticeship and trainee programs relevant to
the Contractor's employment needs, especially those programs funded or approved by the Department of Labor. The
Contractor shall provide notice of these programs to the sources compiled under subparagraph (g)(2) of this clause.

(6) Disseminate the Contractor's equal employment policy by--

(1) Providing notice of the policy to unions and to training, recruitment, and outreach programs, and requesting their
cooperation in assisting the Contractor in meeting its contract obligations;

(i1) Including the policy in any policy manual and in collective bargaining agreements;
(iii) Publicizing the policy in the company newspaper, annual report, etc.;

(iv) Reviewing the policy with all management personnel and with all minority and female employees at least once a
year; and

(v) Posting the policy on bulletin boards accessible to employees at each location where construction work is
performed.

(7) Review, at least annually, the Contractor's equal employment policy and affirmative action obligations with all
employees having responsibility for hiring, assignment, layoff, termination, or other employment decisions. Conduct
review of this policy with all on-site supervisory personnel before initiating construction work at a job site. A written
record shall be made and maintained identifying the time and place of these meetings, persons attending, subject
matter discussed, and disposition of the subject matter.

(8) Disseminate the Contractor's equal employment policy externally by including it in any advertising in the news
media, specifically including minority and female news media. Provide written notification to, and discuss this policy
with, other Contractors and subcontractors with which the Contractor does or anticipates doing business.

(9) Direct recruitment efforts, both oral and written, to minority, female, and community organizations, to schools with
minority and female students, and to minority and female recruitment and training organizations serving the
Contractor's recruitment area and employment needs. Not later than 1 month before the date for acceptance of
applications for apprenticeship or training by any recruitment source, send written notification to organizations such
as the above, describing the openings, screening procedures, and tests to be used in the selection process.

(10) Encourage present minority and female employees to recruit minority persons and women. Where reasonable,
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provide after-school, summer, and vacation employment to minority and female youth both on the site and in other
areas of the Contractor's workforce.

(11) Validate all tests and other selection requirements where required under 41 CFR 60-3.

(12) Conduct, at least annually, an inventory and evaluation at least of all minority and female personnel for
promotional opportunities. Encourage these employees to seek or to prepare for, through appropriate training, etc.,
opportunities for promotion.

(13) Ensure that seniority practices, job classifications, work assignments, and other personnel practices do not have
a discriminatory effect by continually monitoring all personnel and employment-related activities to ensure that the
Contractor's obligations under this contract are being carried out.

(14) Ensure that all facilities and company activities are nonsegregated except that separate or single-user rest rooms
and necessary dressing or sleeping areas shall be provided to assure privacy between the sexes.

(15) Maintain a record of solicitations for subcontracts for minority and female construction contractors and
suppliers, including circulation of solicitations to minority and female contractor associations and other business
associations.

(16) Conduct a review, at least annually, of all supervisors' adherence to and performance under the Contractor's
equal employment policy and affirmative action obligations.

(h) The Contractor is encouraged to participate in voluntary associations that may assist in fulfilling one or more of
the affirmative action obligations contained in subparagraphs (g)(1) through (16) of this clause. The efforts of a
contractor association, joint contractor-union, contractor-community, or similar group of which the contractor is a
member and participant may be asserted as fulfilling one or more of its obligations under subparagraphs (g)(1)
through (16) of this clause, provided the Contractor--

(1) Actively participates in the group;

(2) Makes every effort to ensure that the group has a positive impact on the employment of minorities and women in
the industry;

(3) Ensures that concrete benefits of the program are reflected in the Contractor's minority and female workforce
participation;

(4) Makes a good-faith effort to meet its individual goals and timetables; and

(5) Can provide access to documentation that demonstrates the effectiveness of actions taken on behalf of the
Contractor. The obligation to comply is the Contractor's, and failure of such a group to fulfill an obligation shall not
be a defense for the Contractor's noncompliance.

(i) A single goal for minorities and a separate single goal for women shall be established. The Contractor is required
to provide equal employment opportunity and to take affirmative action for all minority groups, both male and female,
and all women, both minority and nonminority. Consequently, the Contractor may be in violation of Executive Order
11246, as amended, if a particular group is employed in a substantially disparate manner.

(j) The Contractor shall not use goals or affirmative action standards to discriminate against any person because of
race, color, religion, sex, or national origin.

(k) The Contractor shall not enter into any subcontract with any person or firm debarred from Government contracts
under Executive Order 11246, as amended.
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(1) The Contractor shall carry out such sanctions and penalties for violation of this clause and of the Equal
Opportunity clause, including suspension, termination, and cancellation of existing subcontracts, as may be imposed
or ordered under Executive Order 11246, as amended, and its implementing regulations, by the OFCCP. Any failure to
carry out these sanctions and penalties as ordered shall be a violation of this clause and Executive Order 11246, as
amended.

(m) The Contractor in fulfilling its obligations under this clause shall implement affirmative action procedures at least
as extensive as those prescribed in paragraph (g) of this clause, so as to achieve maximum results from its efforts to
ensure equal employment opportunity. If the Contractor fails to comply with the requirements of Executive Order
11246, as amended, the implementing regulations, or this clause, the Deputy Assistant Secretary shall take action as
prescribed in 41 CFR 60-4.8.

(n) The Contractor shall designate a responsible official to--

(1) Monitor all employment-related activity to ensure that the Contractor's equal employment policy is being carried
out;

(2) Submit reports as may be required by the Government; and

(3) Keep records that shall at least include for each employee the name, address, telephone number, construction
trade, union affiliation (if any), employee identification number, social security number, race, sex, status (e.g.,
mechanic, apprentice, trainee, helper, or laborer), dates of changes in status, hours worked per week in the indicated
trade, rate of pay, and locations at which the work was performed. Records shall be maintained in an easily
understandable and retrievable form; however, to the degree that existing records satisfy this requirement, separate
records are not required to be maintained.

Nothing contained herein shall be construed as a limitation upon the application of other laws that establish different
standards of compliance or upon the requirements for the hiring of local or other area residents (e.g., those under the

Public Works Employment Act of 1977 and the Community Development Block Grant Program).

(End of clause)

52.222-35 EQUAL OPPORTUNITY FOR SPECIAL DISABLED VETERANS, VETERANS OF THE VIETNAM ERA,
AND OTHER ELIGIBLE VETERANS (DEC 2001)

(a) Definitions. As used in this clause--

All employment openings means all positions except executive and top management, those positions that will be
filled from within the Contractor's organization, and positions lasting 3 days or less. This term includes full-time
employment, temporary employment of more than 3 days duration, and part-time employment.

Executive and top management means any employee--

(1) Whose primary duty consists of the management of the enterprise in which the individual is employed or of a
customarily recognized department or subdivision thereof;

(2) Who customarily and regularly directs the work of two or more other employees;
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(3) Who has the authority to hire or fire other employees or whose suggestions and recommendations as to the hiring
or firing and as to the advancement and promotion or any other change of status of other employees will be given
particular weight;

(4) Who customarily and regularly exercises discretionary powers; and

(5) Who does not devote more than 20 percent or, in the case of an employee of a retail or service establishment, who
does not devote more than 40 percent of total hours of work in the work week to activities that are not directly and
closely related to the performance of the work described in paragraphs (1) through (4) of this definition. This
paragraph (5) does not apply in the case of an emp loyee who is in sole charge of an establishment or a physically
separated branch establishment, or who owns at least a 20 percent interest in the enterprise in which the individual is
employed.

Other eligible veteran means any other veteran who served on active duty during a war or in a campaign or expedition
for which a campaign badge has been authorized.

Positions that will be filled from within the Contractor's organization means employment openings for which the
Contractor will give no consideration to persons outside the Contractor's organization (including any affiliates,
subsidiaries, and parent companies) and includes any openings the Contractor proposes to fill from regularly
established “recall” lists. The exception does not apply to a particular opening once an employer decides to consider
applicants outside of its organization.

Qualified special disabled veteran means a special disabled veteran who satisfies the requisite skill, experience,
education, and other job-related requirements of the employment position such veteran holds or desires, and who,
with or without reasonable accommodation, can perform the essential functions of such position.

Special disabled veteran means--

(1) A veteran who is entitled to compensation (or who but for the receipt of military retired pay would be entitled to
compensation) under laws administered by the Department of Veterans Affairs for a disability--

(1) Rated at 30 percent or more; or

(i1) Rated at 10 or 20 percent in the case of a veteran who has been determined under 38 U.S.C. 3106 to have a serious
employment handicap (i.e., a significant impairment of the veteran's ability to prepare for, obtain, or retain
employment consistent with the veteran's abilities, aptitudes, and interests); or

(2) A person who was discharged or released from active duty because of a service-connected disability.

Veteran of the Vietnam era means a person who--

(1) Served on active duty for a period of more than 180 days and was discharged or released from active duty with
other than a dishonorable discharge, if any part of such active duty occurred--

(1) In the Republic of Vietnam between February 28, 1961, and May 7, 1975; or
(i1) Between August 5, 1964, and May 7, 1975, in all other cases; or

(2) Was discharged or released from active duty for a service-connected disability if any part of the active duty was
performed--

(1) In the Republic of Vietnam between February 28, 1961, and May 7, 1975; or
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(i1) Between August 5, 1964, and May 7, 1975, in all other cases.

(b) General. (1) The Contractor shall not discriminate against the individual because the individual is a special
disabled veteran, a veteran of the Vietnam era, or other eligible veteran, regarding any position for which the
employee or applicant for employment is qualified. The Contractor shall take affirmative action to employ, advance in
employment, and otherwise treat qualified special disabled veterans, veterans of the Vietnam era, and other eligible
veterans without discrimination based upon their disability or veterans' status in all employment practices such as--

(i) Recruitment, advertising, and job application procedures;

(i1) Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff, termination, right of return from layoff
and rehiring;

(iii) Rate of pay or any other form of compensation and changes in compensation;

(iv) Job assignments, job classifications, organizational structures, position descriptions, lines of progression, and
seniority lists;

(v) Leaves of absence, sick leave, or any other leave;
(vi) Fringe benefits available by virtue of employment, whether or not administered by the Contractor;

(vii) Selection and financial support for training, including apprenticeship, and on-the-job training under 38 U.S.C.
3687, professional meetings, conferences, and other related activities, and selection for leaves of absence to pursue
training;

(viii) Activities sponsored by the Contractor including social or recreational programs; and
(ix) Any other term, condition, or privilege of employment.

(2) The Contractor shall comply with the rules, regulations, and relevant orders of the Secretary of Labor issued
under the Vietnam Era Veterans' Readjustment Assistance Act of 1972 (the Act), as amended (38 U.S.C. 4211 and
4212).

(c) Listing openings. (1) The Contractor shall immediately list all employment openings that exist at the time of the
execution of this contract and those which occur during the performance of this contract, including those not
generated by this contract, and including those occurring at an establishment of the Contractor other than the one
where the contract is being performed, but excluding those of independently operated corporate affiliates, at an
appropriate local public employment service office of the State wherein the opening occurs. Listing employment
openings with the U.S. Department of Labor's America's Job Bank shall satisfy the requirement to list jobs with the
local employment service office.

(2) The Contractor shall make the listing of employment openings with the local employment service office at least
concurrently with using any other recruitment source or effort and shall involve the normal obligations of placing a
bona fide job order, including accepting referrals of veterans and nonveterans. This listing of employment openings
does not require hiring any particular job applicant or hiring from any particular group of job applicants and is not
intended to relieve the Contractor from any requirements of Executive orders or regulations concerning
nondiscrimination in employment.

(3) Whenever the Contractor becomes contractually bound to the listing terms of this clause, it shall advise the State
public employment agency in each State where it has establishments of the name and location of each hiring location
in the State. As long as the Contractor is contractually bound to these terms and has so advised the State agency, it
need not advise the State agency of subsequent contracts. The Contractor may advise the State agency when it is no
longer bound by this contract clause.
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(d) Applicability. This clause does not apply to the listing of employment openings that occur and are filled outside
the 50 States, the District of Columbia, the Commonwealth of Puerto Rico, the Commonwealth of the Northern
Mariana Islands, American Samoa, Guam, the Virgin Islands of the United States, and Wake Island.

(e) Postings. (1) The Contractor shall post employment notices in conspicuous places that are available to employees
and applicants for employment.

(2) The employment notices shall--

(i) State the rights of applicants and employees as well as the Contractor's obligation under the law to take affirmative
action to employ and advance in employment qualified employees and applicants who are special disabled veterans,
veterans of the Vietnam era, and other eligible veterans; and

(i1) Be in a form prescribed by the Deputy Assistant Secretary for Federal Contract Compliance Programs, Department
of Labor (Deputy Assistant Secretary of Labor), and provided by or through the Contracting Officer.

(3) The Contractor shall ensure that applicants or employees who are special disabled veterans are informed of the
contents of the notice (e.g., the Contractor may have the notice read to a visually disabled veteran, or may lower the
posted notice so that it can be read by a person in a wheelchair).

(4) The Contractor shall notify each labor union or representative of workers with which it has a collective bargaining
agreement, or other contract understanding, that the Contractor is bound by the terms of the Act and is committed to
take affirmative action to employ, and advance in employment, qualified special disabled veterans, veterans of the
Vietnam era, and other eligible veterans.

(f) Noncompliance. If the Contractor does not comply with the requirements of this clause, the Government may take
appropriate actions under the rules, regulations, and relevant orders of the Secretary of Labor issued pursuant to the
Act.

(g) Subcontracts. The Contractor shall insert the terms of this clause in all subcontracts or purchase orders of $25,000
or more unless exempted by rules, regulations, or orders of the Secretary of Labor. The Contractor shall act as

specified by the Deputy Assistant Secretary of Labor to enforce the terms, including action for noncompliance.

(End of clause)

52.222-36  AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES (JUN 1998)

(a) General. (1) Regarding any position for which the employee or applicant for employment is qualified, the
Contractor shall not dis criminate against any employee or applicant because of physical or mental disability. The
Contractor agrees to take affirmative action to employ, advance in employment, and otherwise treat qualified
individuals with disabilities without discrimination based upon their physical or mental disability in all employment
practices such as--

(i) Recruitment, advertising, and job application procedures;

(i1) Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff, termination, right of return from layoff,
and rehiring;

(iii) Rates of pay or any other form of compensation and changes in compensation;
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(iv) Job assignments, job classifications, organizational structures, position descriptions, lines of progression, and
seniority lists;

(v) Leaves of absence, sick leave, or any other leave;
(vi) Fringe benefits available by virtue of employment, whether or not administered by the Contractor;

(vii) Selection and financial support for training, including apprenticeships, professional meetings, conferences, and
other related activities, and selection for leaves of absence to pursue training;

(viii) Activities sponsored by the Contractor, including social or recreational programs; and
(ix) Any other term, condition, or privilege of employment.

(2) The Contractor agrees to comply with the rules, regulations, and relevant orders of the Secretary of Labor
(Secretary) issued under the Rehabilitation Act of 1973 (29 U.S.C. 793) (the Act), as amended.

(b) Postings. (1) The Contractor agrees to post employment notices stating--

(i) The Contractor's obligation under the law to take affirmative action to employ and advance in employment
qualified individuals with disabilities; and

(i1) The rights of applicants and employees.

(2) These notices shall be posted in conspicuous places that are available to employees and applicants for
employment. The Contractor shall ensure that applicants and employees with disabilities are informed of the contents
of the notice (e.g., the Contractor may have the notice read to a visually disabled individual, or may lower the posted
notice so that it might be read by a person in a wheelchair). The notices shall be in a form prescribed by the Deputy
Assistant Secretary for Federal Contract Compliance of the U.S. Department of Labor (Deputy Assistant Secretary)
and shall be provided by or through the Contracting Officer.

(3) The Contractor shall notify each labor union or representative of workers with which it has a collective bargaining
agreement or other contract understanding, that the Contractor is bound by the terms of Section 503 of the Act and is
committed to take affirmative action to employ, and advance in employment, qualified individuals with physical or
mental disabilities.

(c) Noncompliance. If the Contractor does not comply with the requirements of this clause, appropriate actions may
be taken under the rules, regulations, and relevant orders of the Secretary issued pursuant to the Act.

(d) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or purchase order in
excess of $10,000 unless exempted by rules, regulations, or orders of the Secretary. The Contractor shall act as

specified by the Deputy Assistant Secretary to enforce the terms, including action for noncompliance.

(End of clause)

52.222-37 'EMPLOYMENT REPORTS ON SPECIAL DISABLED VETERANS, VETERANS OF THE VIETNAM ERA,
AND OTHER ELIGIBLE VETERANS (DEC 2001)

(a) Unless the Contractor is a State or local government agency, the Contractor shall report at least annually, as
required by the Secretary of Labor, on--
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(1) The number of disabled veterans and the number of veterans of the Vietnam era in the workforce of the contractor
by job category and hiring location; and

(2) The total number of new employees hired during the period covered by the report, and of that total, the number of
disabled veterans, and the number of veterans of the Vietnam era.

(b) The above items shall be reported by completing the form entitled "Federal Contractor Veterans' Employment
Report VETS-100."

(c) Reports shall be submitted no later than September 30 of each year beginning September 30, 1988.

(d) The employment activity report required by paragraph (a)(2) of this clause shall reflect total hires during the most
recent 12-month period as of the ending date selected for the employment profile report required by paragraph (a)(1)
of this clause. Contractors may select an ending date: (1) As of the end of any pay period during the period January
through March 1st of the year the reportis due, or (2) as of December 31, if the contractor has previous written
approval from the Equal Employment Opportunity Commission to do so for purposes of submitting the Employer
Information Report EEO-1 (Standard Form 100).

(e) The count of veterans reported according to paragraph (a) of this clause shall be based on voluntary disclosure.
Each Contractor subject to the reporting requirements at 38 U.S.C. 4212 shall invite all disabled veterans and veterans
of the Vietnam era who wish to benefit under the affirmative action program at 38 U.S.C. 4212 to identify themselves
to the Contractor. The invitation shall state that the information is voluntarily provided; that the information will be
kept confidential; that disclosure or refusal to provide the information will not subject the applicant or employee to
any adverse treatment; and that the information will be used only in accordance with the regulations promulgated
under 38 U.S.C. 4212.

(f) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or purchase order of
$10,000 or more unless exempted by rules, regulations, or orders of the Secretary.

(End of clause)

52.223-3 HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY DATA (JAN 1997)

(a) "Hazardous material", as used in this clause, includes any material defined as hazardous under the latest version
of Federal Standard No. 313 (including revisions adopted during the term of the contract).

(b) The offeror must list any hazardous material, as defined in paragraph (a) of this clause, to be delivered under this
contract. The hazardous material shall be properly identified and include any applicable identification number, such
as National Stock Number or Special Item Number. This information shall also be included on the Material Safety
Data Sheet submitted under this contract.

Material Identification No.
(If none,
insert "None")
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(¢) This list must be updated during performance of the contract whenever the Contractor determines that any other
material to be delivered under this contract is hazardous.

(d) The apparently successful offeror agrees to submit, for each item as required prior to award, a Material Safety
Data Sheet, meeting the requirements of 29 CFR 1910.1200(g) and the latest version of Federal Standard No. 313, for
all hazardous material identified in paragraph (b) of this clause. Data shall be submitted in accordance with Federal
Standard No. 313, whether or not the apparently successful offeror is the actual manufacturer of these items. Failure
to submit the Material Safety Data Sheet prior to award may result in the apparently successful offeror being
considered nonresponsible and ineligible for award.

(e) If, after award, there is a change in the composition of the item(s) or a revision to Federal Standard No. 313, which
renders incomplete or inaccurate the data submitted under paragraph (d) of this clause, the Contractor shall promptly

notify the Contracting Officer and resubmit the data.

(f) Neither the requirements of this clause nor any act or failure to act by the Government shall relieve the Contractor
of any responsibility or liability for the safety of Government, Contractor, or subcontractor personnel or property.

(g) Nothing contained in this clause shall relieve the Contractor from complying with applicable Federal, State, and
local laws, codes, ordinances, and regulations (including the obtaining of licenses and permits) in connection with
hazardous material.

(h) The Government's rights in data furnished under this contract with respect to hazardous material are as follows:

(1) To use, duplicate and disclose any data to which this clause is applicable. The purposes of this right are to--

(i) Apprise personnel of the hazards to which they may be exposed in using, handling, packaging, transporting, or
disposing of hazardous materials;

(i1) Obtain medical treatment for those affected by the material; and
(ii1) Have others use, duplicate, and disclose the data for the Government for these purposes.

(2) To use, duplicate, and disclose data furnished under this clause, in accordance with subparagraph (h)(1) of this
clause, in precedence over any other clause of this contract providing for rights in data.

(3) The Government is not precluded from using similar or identical data acquired from other sources.

(End of clause)

52.223-5 POLLUTION PREVENTION AND RIGHT-TO-KNOW INFORMATION (AUG 2003)

(a) Definitions. As used in this clause--

Priority chemical means a chemical identified by the Interagency Environmental Leadership Workgroup or,
alternatively, by an agency pursuant to section 503 of Executive Order 13148 of April 21, 2000, Greening the
Government through Leadership in Environmental Management.

“Toxic chemical means a chemical or chemical category listed in 40 CFR 372.65.”

(b) Executive Order 13148 requires Federal facilities to comply with the provisions of the Emergency Planning and

Community Right-to-Know Act of 1986 (EPCRA) (42 U.S.C. 11001-11050) and the Pollution Prevention Act of 1990
(PPA) (42 U.S.C. 13101-13109).
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(c) The Contractor shall provide all information needed by the Federal facility to comply with the following:
(1) The emergency planning reporting requirements of section 302 of EPCRA.

(2) The emergency notice requirements of section 304 of EPCRA.

(3) The list of Material Safety Data Sheets, required by section 311 of EPCRA.

(4) The emergency and hazardous chemical inventory forms of section 312 of EPCRA.

(5) The toxic chemical release inventory of section 313 of EPCRA, which includes the reduction and recycling
information required by section 6607 of PPA.

(6) The toxic chemical, priority chemical, and hazardous substance release and use reduction goals of sections 502
and 503 of Executive Order 13148.

(End of clause)

52.223-6 DRUG-FREE WORKPLACE (MAY 2001)
(a) Definitions. As used in this clause --

"Controlled substance" means a controlled substance in schedules I through V of section 202 of the Controlled
Substances Act (21 U.S.C. 812) and as further defined in regulation at 21 CFR 1308.11 - 1308.15.

"Conviction" means a finding of guilt (including a plea of nolo contendere) or imposition of sentence, or both, by any
judicial body charged with the responsibility to deter- mine violations of the Federal or State criminal drug statutes.

"Criminal drug statute" means a Federal or non-Federal criminal statute involving the manufacture, distribution,
dispensing, possession, or use of any controlled substance.

"Drug-free workplace" means the site(s) for the performance of work done by the Contractor in connection with a
specific contract at which employees of the Contractor are prohibited from engaging in the unlawful manufacture,
distribution, dispensing, possession, or use of a controlled substance.

"Employee" means an employee of a Contractor directly engaged in the performance of work under a Government
contract. "Directly engaged" is defined to include all direct cost employees and any other Contractor employee who
has other than a minimal impact or involvement in contract performance.

"Individual" means an offeror/contractor that has no more than one employee including the offeror/contractor.

(b) The Contractor, if other than an individual, shall-- within 30 days after award (unless a longer period is agreed to
in writing for contracts of 30 days or more performance duration), or as soon as possible for contracts of less than 30
days performance duration--

(1) Publish a statement notifying its employees that the unlawful manufacture, distribution, dispensing, possession,
or use of a controlled substance is prohibited in the Contractor's workplace and specifying the actions that will be

taken against employees for violations of such prohibition;

(2) Establish an ongoing drug-free awareness program to inform such employees about--
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(i) The dangers of drug abuse in the workplace;

(i1) The Contractor's policy of maintaining a drug-free workplace;

(iii) Any available drug counseling, rehabilitation, and employee assistance programs; and

(iv) The penalties that may be imposed upon employees for drug abuse violations occurring in the workplace;

(3) Provide all employees engaged in performance of the contract with a copy of the statement required by
subparagraph (b)(1) of this clause;

(4) Notify such employees in writing in the statement required by subparagraph (b)(1) of this clause that, as a
condition of continued employment on this contract, the employee will--

(i) Abide by the terms of the statement; and

(i1) Notify the employer in writing of the employee's conviction under a criminal drug statute for a violation occurring
in the workplace no later than 5 days after such conviction.

(5) Notify the Contracting Officer in writing within 10 days after receiving notice under subdivision (b)(4)(ii) of this
clause, from an employee or otherwise receiving actual notice of such conviction. The notice shall include the
position title of the employee;

(6) Within 30 days after receiving notice under subdivision (b)(4)(ii) of this clause of a conviction, take one of the
following actions with respect to any employee who is convicted of a drug abuse violation occurring in the
workplace:

(i) Taking appropriate personnel action against such employee, up to and including termination; or

(ii) Require such employee to satisfactorily participate in a drug abuse assistance or rehabilitation program approved
for such purposes by a Federal, State, or local health, law enforcement, or other appropriate agency; and

(7) Make a good faith effort to maintain a drug-free workplace through implementation of subparagraphs (b)(1)
though (b)(6) of this clause.

(c) The Contractor, if an individual, agrees by award of the contract or acceptance of a purchase order, not to engage
in the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance while performing
this contract.

(d) In addition to other remedies available to the Government, the Contractor's failure to comply with the requirements
of paragraph (b) or (¢) of this clause may, pursuant to FAR 23.506, render the Contractor subject to suspension of
contract payments, termination of the contract for default, and suspension or debarment.

(End of clause)

52.223-14  TOXIC CHEMICAL RELEASE REPORTING (AUG 2003)

(a) Unless otherwise exempt, the Contractor, as owner or operator of a facility used in the performance of this
contract, shall file by July 1 for the prior calendar year an annual Toxic Chemical Release Inventory Form (Form R) as
described in sections 313(a) and (g) of the Emergency Planning and Community Right-to-Know Act of 1986 (EPCRA)
(42 U.S.C. 11023(a) and (g)), and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 13106). The
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Contractor shall file, for each facility subject to the Form R filing and reporting requirements, the annual Form R
throughout the life of the contract.

(b) A Contractor-owned or -operated facility used in the performance of this contract is exempt from the requirement
to file an annual Form R if--

(1) The facility does not manufacture, process, or otherwise use any toxic chemicals listed in 40 CFR 372.65;

(2) The facility does not have 10 or more full-time employees as specified in section 313(b)(1)(A) of EPCRA, 42 U.S.C.
11023(b)(1)(A);

(3) The facility does not meet the reporting thresholds of toxic chemicals established under of EPCRA, 42 U.S.C.
11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an appropriate certification form has been filed
with EPA);

(4) The facility does not fall within the following Standard Industrial Classification (SIC) codes or their corresponding
North American Industry Classification System sectors:

(1) Major group code 10 (except 1011, 1081, and 1094.
(1) Major group code 12 (except 1241).
(iii) Major group codes 20 through 39.

(iv) Industry code 4911, 4931, or 4939 (limited to facilities that combust coal and/or oil for the purpose of generating
power for distribution in commerce).

(v) Industry code 4953 (limited to facilities regulated under the Resource Conservation and Recovery Act, Subtitle C
(42 U.S.C. 6921, et seq.)), 5169, 5171, or 7389 (limited to facilities primarily engaged in solvent recovery services on a
contract or fee basis); or

(5) The facility is not located in the United States or its outlying areas.

(c) If the Contractor has certified to an exemption in accordance with one or more of the criteria in paragraph (b) of
this clause, and after award of the contract circumstances change so that any of its owned or operated facilities used
in the performance of this contract is no longer exempt--

(1) The Contractor shall notify the Contracting Officer; and

(2) The Contractor, as owner or operator of a facility used in the performance of this contract that is no longer exempt,
shall (i) submit a Toxic Chemical Release Inventory Form (Form R) on or before July 1 for the prior calendar year
during which the facility becomes eligible; and (ii) continue to file the annual Form R for the life of the contract for

such facility.

(d) The Contracting Officer may terminate this contract or take other action as appropriate, if the Contractor fails to
comply accurately and fully with the EPCRA and PPA toxic chemical release filing and reporting requirements.

(e) Except for acquisitions of commercial items, as defined in FAR Part 2, the Contractor shall--

(1) For competitive subcontracts expected to exceed $100,000 (including all options), include a solicitation provision
substantially the same as the provision at FAR 52.223-13, Certification of Toxic Chemical Release Reporting; and



W912DW-04-R-0015
Page 85 of 147

(2) Include in any resultant subcontract exceeding $100,000 (including all options), the substance of this clause,
except this paragraph (e).

(End of clause)

52.224-1 PRIVACY ACT NOTIFICATION (APR 1984)

The Contractor will be required to design, develop, or operate a system of records on individuals, to accomplish an
agency function subject to the Privacy Act of 1974, Public Law 93-579, December 31, 1974 (5 U.S.C. 552a) and
applicable agency regulations. Violation of the Act may involve the imposition of criminal penalties.

(End of clause)

52.224-2 PRIVACY ACT (APR 1984)
(a) The Contractor agrees to--

(1) Comply with the Privacy Act of 1974 (the Act) and the agency rules and regulations issued under the Act in the
design, development, or operation of any system of records on individuals to accomplish an agency function when
the contract specifically identifies--

(i) The systems of records; and
(i1) The design, development, or operation work that the contractor is to perform;

(2) Include the Privacy Act notification contained in this contract in every solicitation and resulting subcontract and
in every subcontract awarded without a solicitation, when the work statement in the proposed subcontract requires
the redesign, development, or operation of a system of records on individuals that is subject to the Act; and

(3) Include this clause, including this subparagraph (3), in all subcontracts awarded under this contract which
requires the design, development, or operation of such a system of records.

(b) In the event of violations of the Act, a civil action may be brought against the agency involved when the
violation concerns the design, development, or operation of a system of records on individuals to accomplish an
agency function, and criminal penalties may be imposed upon the officers or employees of the agency when the
violation concerns the operation of a system of records on individuals to accomplish an agency function. For
purposes of the Act, when the contract is for the operation of a system of records on individuals to accomplish an
agency function, the Contractor is considered to be an employee of the agency.

(c)(1) "Operation of a system of records," as used in this clause, means performance of any of the activities
associated with maintaining the system of records, including the collection, use, and dissemination of records.

(2) "Record," as used in this clause, means any item, collection, or grouping of information about an individual that is
maintained by an agency, including, but not limited to, education, financial transactions, medical history, and criminal
or employment history and that contains the person's name, or the identifying number, symbol, or other identifying
particular assigned to the individual, such as a fingerprint or voiceprint or a photograph.

(3) "System of records on individuals," as used in this clause, means a group of any records under the control of any
agency from which information is retrieved by the name of the individual or by some identifying number, symbol, or
other identifying particular assigned to the individual.
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(End of clause)

52.225-11 BUY AMERICAN ACT--CONSTRUCTION MATERIALS UNDER TRADE AGREEMENTS (JAN 2004)
(a) Definitions. As used in this clause--
Component means an article, material, or supply incorporated directly into a construction material.

Construction material means an article, material, or supply brought to the construction site by the Contractor or
subcontractor for incorporation into the building or work. The term also includes an item brought to the site
preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency
lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public building or
work and that are produced as complete systems, are evaluated as a single and distinct construction material
regardless of when or how the individual parts or components of those systems are delivered to the construction
site. Materials purchased directly by the Government are supplies, not construction material.

Cost of components means--

(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of
incorporation into the construction material (whether or not such costs are paid to a domestic firm), and any
applicable duty (whether or not a duty-free entry certificate is issued); or

(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component,
including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but

excluding profit. Cost of components does not include any costs associated with the manufacture of the end product.

Designated country means any of the following countries: Aruba, Austria, Bangladesh, Belgium, Benin, Bhutan,
Botswana, Burkina Faso, Burundi, Canada, Cape Verde, Central African Republic, Chad, Comoros, Denmark.

Djibouti, Equatorial Guinea, Finland, France, Gambia, Germany, Greece, Guinea, Guinea-Bissau, Haiti, Hong Kong,
Ireland, Israel, Italy, Japan.

Kiribati, Korea, Republic of, Lesotho, Liechtenstein, Luxembourg, Malawi, Maldives, Mali, Mozambique, Nepal,
Netherlands, Niger, Norway, Portugal, Rwanda.

Sao Tome and Principe, Sierra Leone, Singapore, Somalia, Spain, Sweden, Switzerland, Tanzania U.R., Togo, Tuvalu,
Uganda, United Kingdom, Vanuatu, Western Samoa, Yemen.

Designated country construction material means a construction material that--

(1) Is wholly the growth, product, or manufacture of a designated country; or

(2) In the case of a construction material that consists in whole or in part of materials from another country, has been
substantially transformed in a designated country into a new and different construction material distinct from the
materials from which it was transformed.

Domestic construction material means--

(1) An unmanufactured construction material mined or produced in the United States; or
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(2) A construction material manufactured in the United States, if the cost of its components mined, produced, or
manufactured in the United States exceeds 50 percent of the cost of all its components. Components of foreign origin
of the same class or kind for which nonavailability determinations have been made are treated as domestic.
Foreign construction material means a construction material other than a domestic construction material.
Free Trade Agreement country means Canada, Chile, Mexico, or Singapore.
Free Trade Agreement country construction material means a construction material that--
(1) Is wholly the growth, product, or manufacture of a Free Trade Agreement (FTA) country; or
(2) In the case of a construction material that consists in whole or in part of materials from another country, has been
substantially transformed in a FTA country into a new and different construction material distinct from the materials
from which it was transformed.
United States means the 50 States, the District of Columbia, and outlying areas.
(b) Construction materials. (1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) by providing a
preference for domestic construction material. In addition, the Contracting Officer has determined that the Trade
Agreements Act and Free Trade Agreements (FTAs) apply to this acquisition. Therefore, the Buy American Act

restrictions are waived for designated country and FTA country construction materials.

(2) The Contractor shall use only domestic, designated country, or NAFTA country construction material in
performing this contract, except as provided in paragraphs (b)(3) and (b)(4) of this clause.

(3) The requirement in paragraph (b)(2) of this clause does not apply to the construction materials or components
listed by the Government as follows: NONE

(4) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(3) of this clause if
the Government determines that--

(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction
material subject to the restrictions of the Buy American Act is unreasonable when the cost of such material exceeds

the cost of foreign material by more than 6 percent;

(ii) The application of the restriction of the Buy American Act to a particular construction material would be
impracticable or inconsistent with the public interest; or

(ii1) The construction material is not mined, produced, or manufactured in the United States in sufficient and
reasonably available commercial quantities of a satisfactory quality.

(c) Request for determination of inapplicability of the Buy American Act.

(1)(1) Any Contractor request to use foreign construction material in accordance with paragraph (b)(4) of this clause
shall include adequate information for Government evaluation of the request, including--

(A) A description of the foreign and domestic construction materials;
(B) Unit of measure;

(C) Quantity;
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(D) Price;
(E) Time of delivery or availability;
(F) Location of the construction project;
(G) Name and address of the proposed supplier; and

(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with paragraph
(b)(3) of'this clause.

(i1) A request based on unreasonable cost shall include a reasonable survey of the market and a completed price
comparison table in the format in paragraph (d) of this clause.

(iii) The price of construction material shall include all delivery costs to the construction site and any applicable duty
(whether or not a duty-free certificate may be issued).

(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor could
not reasonably foresee the need for such determination and could not have requested the determination before
contract award. If the Contractor does not submit a satisfactory explanation, the Contracting Officer need not make a
determination.

(2) If the Government determines after contract award that an exception to the Buy American Act applies and the
Contracting Officer and the Contractor negotiate adequate consideration, the Contracting Officer will modify the
contract to allow use of the foreign construction material. However, when the basis for the exception is the
unreasonable price of a domestic construction material, adequate consideration is not less than the differential
established in paragraph (b)(4)(i) of this clause.

(3) Unless the Government determines that an exception to the Buy American Act applies, use of foreign
construction material is noncompliant with the Buy American Act.

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the
Contractor shall include the following information and any applicable supporting data based on the survey of

suppliers:

Foreign and Domestic Construction Materials Price Comparison

Construction material description Unit of measure Quantity Price (dollars) \1\

Item 1:
Foreign construction material.... ......ccccccvevivvies crivieininerinienes e
Domestic construction material... .........ccocovveiie coveeveeeeeeeeeee e
Item 2:
Foreign construction material.... ......ccccccoevivnies coivieininerinieines et
Domestic construction material... .........cccococeeiies ceveeeieeieieees e

\1\ Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free
entry certificate is issued).

List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral,
attach summary.

Include other applicable supporting information.

(e) United States law will apply to resolve any claim of breach of this contract.
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(End of clause)

52.225-13  RESTRICTIONS ON CERTAIN FOREIGN PURCHASES (JAN 2004)

(a) Except as authorized by the Office of Foreign Assets Control (OFAC) in the Department of the Treasury, the
Contractor shall not acquire, for use in the performance of this contract, any supplies or services if any proclamation,
Executive order, or statute administered by OFAC, or if OFAC's implementing regulations at 31 CFR chapter V, would
prohibit such a transaction by a person subject to the jurisdiction of the United States.

(b) Except as authorized by OFAC, most transactions involving Cuba, Iran, Libya, and Sudan are prohibited, as are
most imports from North Korea, into the United States or its outlying areas. Lists of entities and individuals subject
to economic sanctions are included in OFAC's List of Specially Designated Nationals and Blocked Persons at
TerListl.html. More information about these restrictions, as well as updates, is available in the OFAC's regulations at
31 CFR chapter V and/or on OFAC's Web site at http://www.treas.gov/ofac.

(c) The Contractor shall insert this clause, including this paragraph (c), in all subcontracts.

(End of clause)

52.227-1 AUTHORIZATION AND CONSENT (JUL 1995)

(a) The Government authorizes and consents to all use and manufacture, in performing this contract or any
subcontract at any tier, of any invention described in and covered by a United States patent (1) embodied in the
structure or composition of any article the delivery of which is accepted by the Government under this contract or (2)
used in machinery, tools, or methods whose use necessarily results from compliance by the Contractor or a
subcontractor with (i) specifications or written provisions forming a part of this contract or (ii) specific written
instructions given by the Contracting Officer directing the manner of performance. The entire liability to the
Government for infringement of a patent of the United States shall be determined solely by the provisions of the
indemnity clause, if any, included in this contract or any subcontract hereunder (including any lower-tier
subcontract), and the Government assumes liability for all other infringement to the extent of the authorization and
consent hereinabove granted.

(b) The Contractor agrees to include, and require inclusion of, this clause, suitably modified to identify the parties, in
all subcontracts at any tier for supplies or services (including construction, architect-engineer services, and materials,
supplies, models, samples, and design or testing services expected to exceed the simplified acquisition threshold
(however, omission of this clause from any subcontract, including those at or below the simplified acquisition
threshold, does not affect this authorization and consent.)

(End of clause)

52.227-2 NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT (AUG 1996)

(a) The Contractor shall report to the Contracting Officer, promptly and in reasonable written detail, each notice or
claim of patent or copyright infringement based on the performance of this contract of which the Contractor has
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(b) In the event of any claim or suit against the Government on account of any alleged patent or copyright
infringement arising out of the performance of this contract or out of the use of any supplies furnished or work or
services performed under this contract, the Contractor shall furnish to the Government, when requested by the
Contracting Officer, all evidence and information in possession of the Contractor pertaining to such suit or claim.
Such evidence and information shall be furnished at the expense of the Government except where the Contractor has
agreed to indemnify the Government.

(4) The Contractor agrees to include, and require inclusion of, this clause in all subcontracts at any tier for supplies
or services (including construction and architect-engineer subcontracts and those for material, supplies, models,
samples, or design or testing services) expected to exceed the simplified acquisition threshold at (FAR) 2.101.to

exceed the dollar amount set forth in 13.000 of the Federal Acquisition Regulation (FAR).

(End of clause)

52.227-4 PATENT INDEMNITY--CONSTRUCTION CONTRACTS (APR 1984)

Except as otherwise provided, the Contractor agrees to indemnify the Government and its officers, agents, and
employees against liability, including costs and expenses, for infringement upon any United States patent (except a
patent issued upon an application that is now or may hereafter be withheld from issue pursuant to a Secrecy Order
under 35 U.S.C. 181) arising out of performing this contract or out of the use or disposal by or for the account of the

Government of supplies furnished or work performed under this contract.

(End of clause)

52.228-2  ADDITIONAL BOND SECURITY (OCT 1997)

The Contractor shall promptly furnish additional security required to protect the Government and persons supplying
labor or materials under this contract if--

(a) Any surety upon any bond, or issuing financial institution for other security, furnished with this contract
becomes unacceptable to the Government.

(b) Any surety fails to furnish reports on its financial condition as required by the Government;

(¢) The contract price is increased so that the penal sum of any bond becomes inadequate in the opinion of the
Contracting Officer; or

(d) An irrevocable letter of credit (ILC) used as security will expire before the end of the period of required security. If
the Contractor does not furnish an acceptable extension or replacement ILC, or other acceptable substitute, at least

30 days before an ILC's scheduled expiration, the Contracting officer has the right to immediately draw on the ILC.

(End of clause)

52.228-5 INSURANCE--WORK ON A GOVERNMENT INSTALLATION (JAN 1997)
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(a) The Contractor shall, at its own expense, provide and maintain during the entire performance of this contract, at
least the kinds and minimum amounts of insurance required in the Schedule or elsewhere in the contract.

(b) Before commencing work under this contract, the Contractor shall notify the Contracting Officer in writing that the
required insurance has been obtained. The policies evidencing required insurance shall contain an endorsement to
the effect that any cancellation or any material change adversely affecting the Government's interest shall not be
effective (1) for such period as the laws of the State in which this contract is to be performed prescribe, or (2) until 30
days after the insurer or the Contractor gives written notice to the Contracting Officer, whichever period is longer.

(c) The Contractor shall insert the substance of this clause, including this paragraph (c), in subcontracts under this
contract that require work on a Government installation and shall require subcontractors to provide and maintain the
insurance required in the Schedule or elsewhere in the contract. The Contractor shall maintain a copy of all
subcontractors' proofs of required insurance, and shall make copies available to the Contracting Officer upon

request.

(End of clause)

52.228-11 PLEDGES OF ASSETS (FEB 1992)

(a) Offerors shall obtain from each person acting as an individual surety on a bid guarantee, a performance bond, or a
payment bond--

(1) Pledge of assets; and

(2) Standard Form 28, Affidavit of Individual Surety.

(b) Pledges of assets from each person acting as an individual surety shall be in the form of--

(1) Evidence of an escrow account containing cash, certificates of deposit, commercial or Government securities, or
other assets described in FAR 28.203-2 (except see 28.203-2(b)(2) with respect to Government securities held in book
entry form) and/or;

(2) A recorded lien on real estate. The offeror will be required to provide--

(1) Evidence of title in the form of a certificate of title prepared by a title insurance company approved by the United
States Department of Justice. This title evidence must show fee simple title vested in the surety along with any
concurrent owners; whether any real estate taxes are due and payable; and any recorded encumbrances against the
property, including the lien filed in favor of the Government as required by FAR 28.203-3(d);

(ii) Evidence of the amount due under any encumbrance shown in the evidence of title;

(ii1) A copy of the current real estate tax assessment of the property or a current appraisal dated no earlier than 6
months prior to the date of the bond, prepared by a professional appraiser who certifies that the appraisal has been
conducted in accordance with the generally accepted appraisal standards as reflected in the Uniform Standards of

Professional Appraisal Practice, as promulgated by the Appraisal Foundation.

(End of clause)

52.228-12  PROSPECTIVE SUBCONTRACTOR REQUESTS FOR BONDS. (OCT 1995)

In accordance with Section 806(a)(3) of Pub. L. 102-190, as amended by Sections 2091 and 8105 of Pub. L. 103-355,
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upon the request of a prospective subcontractor or supplier offering to furnish labor or material for the performance
of this contract for which a payment bond has been furnished to the Government pursuant to the Miller Act, the
Contractor shall promptly provide a copy of such payment bond to the requester.

(End of clause)

52.228-13 ALTERNATIVE PAYMENT PROTECTIONS (JULY 2000)

(a) The Contractor shall submit one of the following payment protections:

(b) The amount of the payment protection shall be 100 percent of the contract price.
(¢) The submission of the payment protection is required within 10 days of contract award.
(d) The payment protection shall provide protection for the full contract performance period plus a one-year period.

(e) Except for escrow agreements and payment bonds, which provide their own protection procedures, the
Contracting Officer is authorized to access funds under the payment protection when it has been alleged in writing
by a supplier of labor or material that a nonpayment has occurred, and to withhold such funds pending resolution by
administrative or judicial proceedings or mutual agreement of the parties.

(f) When a tripartite escrow agreement is used, the Contractor shall utilize only suppliers of labor and material that
signed the escrow agreement.

(End of clause)

52.228-14 IRREVOCABLE LETTER OF CREDIT (DEC 1999)

(a) “Irrevocable letter of credit” (ILC), as used in this clause, means a written commitment by a federally insured
financial institution to pay all or part of a stated amount of money, until the expiration date of the letter, upon
presentation by the Government (the beneficiary) of a written demand therefor. Neither the financial institution nor
the offeror/Contractor can revoke or condition the letter of credit.

(b) If the offeror intends to use an ILC in lieu of a bid bond, or to secure other types of bonds such as performance
and payment bonds, the letter of credit and letter of confirmation formats in paragraphs (e) and (f) of this clause shall
be used.

(c) The letter of credit shall be irrevocable, shall require presentation of no document other than a written demand and
the ILC (including confirming letter, if any), shall be issued/confirmed by an acceptable federally insured financial
institution as provided in paragraph (d) of this clause, and--

(1) If used as a bid guarantee, the ILC shall expire no earlier than 60 days after the close of the bid acceptance period;

(2) If used as an alternative to corporate or individual sureties as security for a performance or payment bond, the
offeror/Contractor may submit an ILC with an initial expiration date estimated to cover the entire period for which
financial security is required or may submit an ILC with an initial expiration date that is a minimum period of one year
from the date of issuance. The ILC shall provide that, unless the issuer provides the beneficiary written notice of
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non-renewal at least 60 days in advance of the current expiration date, the ILC is automatically extended without
amendment for one year from the expiration date, or any future expiration date, until the period of required coverage is
completed and the Contracting Officer provides the financial institution with a written statement waiving the right to
payment. The period of required coverage shall be:
(i) For contracts subject to the Miller Act, the later of--
(A) One year following the expected date of final payment;

(B) For performance bonds only, until completion of any warranty period; or

(C) For payment bonds only, until resolution of all claims filed against the payment bond during the one-year period
following final payment.

(i1) For contracts not subject to the Miller Act, the later of--

(A) 90 days following final payment; or

(B) For performance bonds only, until completion of any warranty period.

(d) Only federally insured financial institutions rated investment grade or higher shall issue or confirm the ILC. The
offeror/Contractor shall provide the Contracting Officer a credit rating that indicates the financial institution has the
required rating(s) as of the date of issuance of the ILC. Unless the financial institution issuing the ILC had letter of
credit business of less than $25 million in the past year, ILCs over $5 million must be confirmed by another acceptable

financial institution that had letter of credit business of less than $25 million in the past year.

(e) The following format shall be used by the issuing financial institution to create an ILC:

[Issuing Financial Institution's Letterhead or Name and Address]
Issue Date

IRREVOCABLE LETTER OF CREDIT NO.

Account party's name

Account party's address

For Solicitation No. (for reference only)

TO: [U.S. Government agency]|
[U.S. Government agency's address]

1. We hereby establish this irrevocable and transferable Letter of Credit in your favor for one or more drawings up to
United States $ . This Letter of Credit is payable at [issuing financial institution's and, if any, confirming
financial institution's] office at [issuing financial institution's address and, if any, confirming financial institution's
address] and expires with our close of business on , or any automatically extended expiration date.

2. We hereby undertake to honor your or the transferee's sight draft(s) drawn on the issuing or, if any, the confirming
financial institution, for all or any part of this credit if presented with this Letter of Credit and confirmation, if any, at
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the office specified in paragraph 1 of this Letter of Credit on or before the expiration date or any automatically
extended expiration date.

3. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are renumbered.] It is a condition
of this Letter of Credit that it is deemed to be automatically extended without amendment for one year from the
expiration date hereof, or any future expiration date, unless at least 60 days prior to any expiration date, we notify you
or the transferee by registered mail, or other receipted means of delivery, that we elect not to consider this Letter of
Credit renewed for any such additional period. At the time we notify you, we also agree to notify the account party
(and confirming financial institution, if any) by the same means of delivery.

4. This Letter of Credit is transferable. Transfers and assignments of proceeds are to be effected without charge to
either the beneficiary or the transferee/assignee of proceeds. Such transfer or assignment shall be only at the written
direction of the Government (the beneficiary) in a form satisfactory to the issuing financial institution and the
confirming financial institution, if any.

5. This Letter of Credit is subject to the Uniform Customs and Practice (UCP) for Documentary Credits, 1993 Revision,
International Chamber of Commerce Publication No. 500, and to the extent not inconsistent therewith, to the laws of
[state of confirming financial institution, if any, otherwise state of issuing financial

institution].
6. If this credit expires during an interruption of business of this financial institution as described in Article 17 of the
UCP, the financial institution specifically agrees to effect payment if this credit is drawn against within 30 days after

the resumption of our business.

Sincerely,

[Issuing financial institution]

(f) The following format shall be used by the financial institution to confirm an ILC:

[Confirming Financial Institution's Letterhead or Name and Address]

(Date)

Our Letter of Credit Advice Number

Beneficiary: [U.S. Government agency]

Issuing Financial Institution:

Issuing Financial Institution's LC No.:

Gentlemen:

1. We hereby confirm the above indicated Letter of Credit, the original of which is attached, issued by

[name of issuing financial institution] for drawings of up to United States dollars /US.$ and
expiring with our close of business on [the expiration date], or any automatically extended
expiration date.

2. Draft(s) drawn under the Letter of Credit and this Confirmation are payable at our office located at
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3. We hereby undertake to honor sight draft(s) drawn under and presented with the Letter of Credit and this
Confirmation at our offices as specified herein.

4. [This paragraph is omitted if used as a bid guarantee, and subsequent paragraphs are renumbered.] It is a condition
of this confirmation that it be deemed automatically extended without amendment for one year from the expiration
date hereof, or any automatically extended expiration date, unless:

(a) At least 60 days prior to any such expiration date, we shall notify the Contracting Officer, or the transferee and the
issuing financial institution, by registered mail or other receipted means of delivery, that we elect not to consider this
confirmation extended for any such additional period; or

(b) The issuing financial institution shall have exercised its right to notify you or the transferee, the account party,
and ourselves, of its election not to extend the expiration date of the Letter of Credit.

5. This confirmation is subject to the Uniform Customs and Practice (UCP) for Documentary Credits, 1993 Revision,
International Chamber of Commerce Publication No. 500, and to the extent not inconsistent therewith, to the laws of
[state of confirming financial institution].

6. If this confirmation expires during an interruption of business of this financial institution as described in Article 17
of the UCP, we specifically agree to effect payment if this credit is drawn against within 30 days after the resumption

of our business.

Sincerely,

[Confirming financial institution]
(g) The following format shall be used by the Contracting Officer for a sight draft to draw on the Letter of Credit:

SIGHT DRAFT

[City, State]

(Date)

[Name and address of financial institution]

Pay to the order of [Beneficiary Agency] the sum of United States
$ . This draft is drawn under Irrevocable Letter of Credit No.

[Beneficiary Agency]

By:

(End of clause)
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52.228-15 PERFORMANCE AND PAYMENT BONDS--CONSTRUCTION (JUL 2000)-
(a) Definitions. As used in this clause--

Original contract price means the award price of the contract; or, for requirements contracts, the price payable for the
estimated total quantity; or, for indefinite-quantity contracts, the price payable for the specified minimum quantity.
Original contract price does not include the price of any options, except those options exercised at the time of
contract award.

(b) Amount of required bonds. Unless the resulting contract price is $100,000 or less, the successful offeror shall
furnish performance and payment bonds to the Contracting Officer as follows:

(1) Performance bonds (Standard Form 25). The penal amount of performance bonds at the time of contract award
shall be 100 percent of the original contract price.

(2) Payment Bonds (Standard Form 25-A). The penal amount of payment bonds at the time of contract award shall be
100 percent of the original contract price.

(3) Additional bond protection. (i) The Government may require additional performance and payment bond protection
if the contract price is increased. The increase in protection generally will equal 100 percent of the increase in contract
price.

(ii) The Government may secure the additional protection by directing the Contractor to increase the penal amount of
the existing bond or to obtain an additional bond.

(c) Furnishing executed bonds. The Contractor shall furnish all executed bonds, including any necessary reinsurance
agreements, to the Contracting Officer, within the time period specified in the Bid Guarantee provision of the
solicitation, or otherwise specified by the Contracting Officer, but in any event, before starting work.

(d) Surety or other security for bonds. The bonds shall be in the form of firm commitment, supported by corporate
sureties whose names appear on the list contained in Treasury Department Circular 570, individual sureties, or by
other acceptable security such as postal money order, certified check, cashier's check, irrevocable letter of credit, or,
in accordance with Treasury Department regulations, certain bonds or notes of the United States. Treasury Circular
570 is published in the Federal Register or may be obtained from the U.S. Department of Treasury, Financial
Management Service, Surety Bond Branch, 401 14th Street, NW, 2nd Floor, West Wing, Washington, DC 20227.

(e) Notice of subcontractor waiver of protection (40 U.S.C. 270b(c). Any waiver of the right to sue on the payment
bond is void unless it is in writing, signed by the person whose right is waived, and executed after such person has
first furnished labor or material for use in the performance of the contract.

(End of clause)

INFORMATION REGARDING PERFORMANCE AND PAYMENT BONDS (FAR 28.102) (52.228-4001) FEB 2001

Within 10 days after the prescribed forms are presented to the bidder to whom award is made, unless a shorter time is
prescribed in the contract, two bonds, namely a performance bond (Standard Form 25) and a payment bond (Standard
Form 25A), shall be executed and furnished to the Government, each with good and sufficient surety or sureties
acceptable to the Government. The penal sums of such bonds shall be as follows:
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(1) Performance Bond. The penal sum of the performance bond shall equal one hundred percent (100%) of the
contract price.

(2) Payment Bond. The penal sum of the payment bond shall equal one hundred percent (100%) of the contract
price.

Any bonds furnished must be furnished by the Contractor to the Government prior to commencement of contract
performance.

52.229-3 FEDERAL, STATE, AND LOCAL TAXES (APR 2003)
(a) As used in this clause--

"Contract date" means the date set for bid opening or, if this is a negotiated contract or a modification, the effective
date of this contract or modification.

"All applicable Federal, State, and local taxes and duties" means all taxes and duties, in effect on the contract date,
that the taxing authority is imposing and collecting on the transactions or property covered by this contract.

"After-imposed Federal tax" means any new or increased Federal excise tax or duty, or tax that was exempted or
excluded on the contract date but whose exemption was later revoked or reduced during the contract period, on the
transactions or property covered by this contract that the Contractor is required to pay or bear as the result of
legislative, judicial, or administrative action taking effect after the contract date. It does not include social security tax
or other employment taxes.

"After-relieved Federal tax" means any amount of Federal excise tax or duty, except social security or other
employment taxes, that would otherwise have been payable on the transactions or property covered by this contract,
but which the Contractor is not required to pay or bear, or for which the Contractor obtains a refund or drawback, as
the result of legislative, judicial, or administrative action taking effect after the contract date.

Local taxes includes taxes imposed by a possession or territory of the United States, Puerto Rico, or the Northern
Mariana Islands, if the contract is performed wholly or partly in any of those areas.

(b) The contract price includes all applicable Federal, State, and local taxes and duties.

(c) The contract price shall be increased by the amount of any after-imposed Federal tax, provided the Contractor
warrants in writing that no amount for such newly imposed Federal excise tax or duty or rate increase was included in
the contract price, as a contingency reserve or otherwise.

(d) The contract price shall be decreased by the amount of any after-relieved Federal tax.

(e) The contract price shall be decreased by the amount of any Federal excise tax or duty, except social security or
other employment taxes, that the Contractor is required to pay or bear, or does not obtain a refund of, through the
Contractor's fault, negligence, or failure to follow instructions of the Contracting Officer.

(f) No adjustment shall be made in the contract price under this clause unless the amount of the adjustment exceeds
$250.

(g) The Contractor shall promptly notify the Contracting Officer of all matters relating to any Federal excise tax or
duty that reasonably may be expected to result in either an increase or decrease in the contract price and shall take
appropriate action as the Contracting Officer directs.
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(h) The Government shall, without liability, furnish evidence appropriate to establish exemption from any Federal,
State, or local tax when the Contractor requests such evidence and a reasonable basis exists to sustain the exemption.

(End of clause)

52.232-5 PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS (SEP 2002)

(a) Payment of price. The Government shall pay the Contractor the contract price as provided in this contract.

(b) Progress payments. The Government shall make progress payments monthly as the work proceeds, or at more
frequent intervals as determined by the Contracting Officer, on estimates of work accomplished which meets the
standards of quality established under the contract, as approved by the Contracting Officer.

(1) The Contractor's request for progress payments shall include the following substantiation:

(i) An itemization of the amounts requested, related to the various elements of work required by the contract covered
by the payment requested.

(ii) A listing of the amount included for work performed by each subcontractor under the contract.

(iii) A listing of the total amount of each subcontract under the contract.

(iv) A listing of the amounts previously paid to each such subcontractor under the contract.

(v) Additional supporting data in a form and detail required by the Contracting Officer.

(2) In the preparation of estimates, the Contracting Officer may authorize material delivered on the site and
preparatory work done to be taken into consideration. Material delivered to the Contractor at locations other than the
site also may be taken into consideration if--

(i) Consideration is specifically authorized by this contract; and

(i1) The Contractor furnishes satisfactory evidence that it has acquired title to such material and that the material will
be used to perform this contract.

(c) Contractor certification. Along with each request for progress payments, the Contractor shall furnish the
following certification, or payment shall not be made: (However, if the Contractor elects to delete paragraph (c)(4)
from the certification, the certification is still acceptable.)

I hereby certify, to the best of my knowledge and belief, that--

(1) The amounts requested are only for performance in accordance with the specifications, terms, and conditions of
the contract;

(2) All payments due to subcontractors and suppliers from previous payments received under the contract have been
made, and timely payments will be made from the proceeds of the payment covered by this certification, in
accordance with subcontract agreements and the requirements of chapter 39 of Title 31, United States Code;

(3) This request for progress payments does not include any amounts which the prime contractor intends to withhold
or retain from a subcontractor or supplier in accordance with the terms and conditions of the subcontract; and
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(4) This certification is not to be construed as final acceptance of a subcontractor's performance.

(Name)

(Title)

(Date)

(d) Refund of unearned amounts. If the Contractor, after making a certified request for progress payments, discovers
that a portion or all of such request constitutes a payment for performance by the Contractor that fails to conform to
the specifications, terms, and conditions of this contract (hereinafter referred to as the "unearned amount"), the
Contractor shall--

(1) Notify the Contracting Officer of such performance deficiency; and

(2) Be obligated to pay the Government an amount (computed by the Contracting Officer in the manner provided in
paragraph (j) of this clause) equal to interest on the unearned amount from the 8th day after the date of receipt of the
unearned amount until--

(i) The date the Contractor notifies the Contracting Officer that the performance deficiency has been corrected; or

(i1) The date the Contractor reduces the amount of any subsequent certified request for progress payments by an
amount equal to the unearned amount.

(e) Retainage. If the Contracting Officer finds that satisfactory progress was achieved during any period for which a
progress payment is to be made, the Contracting Officer shall authorize payment to be made in full. However, if
satisfactory progress has not been made, the Contracting Officer may retain a maximum of 10 percent of the amount
of the payment until satisfactory progress is achieved. When the work is substantially complete, the Contracting
Officer may retain from previously withheld funds and future progress payments that amount the Contracting Officer
considers adequate for protection of the Government and shall release to the Contractor all the remaining withheld
funds. Also, on completion and acceptance of each separate building, public work, or other division of the contract,
for which the price is stated separately in the contract, payment shall be made for the completed work without
retention of a percentage.

(f) Title, liability, and reservation of rights. All material and work covered by progress payments made shall, at the
time of payment, become the sole property of the Government, but this shall not be construed as--

(1) Relieving the Contractor from the sole responsibility for all material and work upon which payments have been
made or the restoration of any damaged work; or

(2) Waiving the right of the Government to require the fulfillment of all of the terms of the contract.

(g) Reimbursement for bond premiums. In making these progress payments, the Government shall, upon request,
reimburse the Contractor for the amount of premiums paid for performance and payment bonds (including
coinsurance and reinsurance agreements, when applicable) after the Contractor has furnished evidence of full
payment to the surety. The retainage provisions in paragraph (¢) of this clause shall not apply to that portion of
progress payments attributable to bond premiums.
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(h) Final payment. The Government shall pay the amount due the Contractor under this contract after--
(1) Completion and acceptance of all work;
(2) Presentation of a properly executed voucher; and

(3) Presentation of release of all claims against

the Government arising by virtue of this contract, other than claims, in stated amounts, that the Contractor has
specifically excepted from the operation of the release. A release may also be required of the assignee if the
Contractor's claim to amounts payable under this contract has been assigned under the Assignment of Claims Act of
1940 (31 U.S.C. 3727 and 41 U.S.C. 15).

(i) Limitation because of undefinitized work. Notwithstanding any provision of this contract, progress payments shall
not exceed 80 percent on work accomplished on undefinitized contract actions. A "contract action" is any action
resulting in a contract, as defined in FAR Subpart 2.1, including contract modifications for additional supplies or
services, but not including contract modifications that are within the scope and under the terms of the contract, such
as contract modifications issued pursuant to the Changes clause, or funding and other administrative changes.

(j) Interest computation on unearned amounts. In accordance with 31 U.S.C. 3903(c)(1), the amount payable under
subparagraph (d)(2) of this clause shall be--

(1) Computed at the rate of average bond equivalent rates of 91-day Treasury bills auctioned at the most recent
auction of such bills prior to the date the Contractor receives the unearned amount; and

(2) Deducted from the next available payment to the Contractor.

(End of clause)

52.232-17 INTEREST (JUNE 1996)

(a) Except as otherwise provided in this contract under a Price Reduction for Defective Cost or Pricing Data clause or
a Cost Accounting Standards clause, all amounts that become payable by the Contractor to the Government under
this contract (net of any applicable tax credit under the Intemal Revenue Code (26 U.S.C. 1481)) shall bear simple
interest from the date due until paid unless paid within 30 days of becoming due. The interest rate shall be the
interest rate established by the Secretary of the Treasury as provided in Section 12 of the Contract Disputes Act of
1978 (Public Law 95-563), which is applicable to the period in which the amount becomes due, as provided in
paragraph (b) of this clause, and then at the rate applicable for each six-month period as fixed by the Secretary until
the amount is paid. reproduce, prepare derivative works, distribute copies to the public, and (b) Amounts shall be due
at the earliest of the following dates:

(1) The date fixed under this contract.

(2) The date of the first written demand for payment consistent with this contract, including any demand resulting
from a default termination.

(3) The date the Government transmits to the Contractor a proposed supplemental agreement to confirm completed
negotiations establishing the amount of debt.

(4) If this contract provides for revision of prices, the date of written notice to the Contractor stating the amount of
refund payable in connection with a pricing proposal or a negotiated pricing agreement not confirmed by contract
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(c) The interest charge made under this clause may be reduced under the procedures prescribed in 32.614-2 of the
Federal Acquisition Regulation in effect on the date of this contract.

(End of clause)

52.232-23  ASSIGNMENT OF CLAIMS (JAN 1986)

(a) The Contractor, under the Assignment of Claims Act, as amended, 31 U.S.C. 3727, 41 U.S.C. 15 (hereafter referred
to as "the Act"), may assign its rights to be paid amounts due or to become due as a result of the performance of this
contract to a bank, trust company, or other financing institution, including any Federal lending agency. The assignee
under such an assignment may thereafter further assign or reassign its right under the original assignment to any
type of financing institution described in the preceding sentence.

(b) Any assignment or reassignment authorized under the Act and this clause shall cover all unpaid amounts payable
under this contract, and shall not be made to more than one party, except that an assignment or reassignment may be
made to one party as agent or trustee for two or more parties participating in the financing of this contract.

(c) The Contractor shall not furnish or disclose to any assignee under this contract any classified document
(including this contract) or information related to work under this contract until the Contracting Officer authorizes
such action in writing.

(End of clause)

52.232-27 PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS (OCT 2003)

Notwithstanding any other payment terms in this contract, the Government will make invoice payments under the
terms and conditions specified in this clause. The Government considers payment as being made on the day a check
is dated or the date of an electronic funds transfer. Definitions of pertinent terms are set forth in sections 2.101,
32.001, and 32.902 of the Federal Acquisition Regulation. All days referred to in this clause are calendar days, unless
otherwise specified. (However, see paragraph (a)(3) concerning payments due on Saturdays, Sundays, and legal
holidays.)

(a) Invoice payments--(1) Types of invoice payments. For purposes of this clause, there are several types of invoice
payments that may occur under this contract, as follows:

(i) Progress payments, if provided for elsewhere in this contract, based on Contracting Officer approval of the
estimated amount and value of work or services performed, including payments for reaching milestones in any
project.

(A) The due date for making such payments is 14 days after the designated billing office receives a proper payment
request. If the designated billing office fails to annotate the payment request with the actual date of receipt at the time
of receipt, the payment due date is the 14th day after the date of the Contractor's payment request, provided the
designated billing office receives a proper payment request and there is no disagreement over quantity, quality, or
Contractor compliance with contract requirements.
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(B) The due date for payment of any amounts retained by the Contracting Officer in accordance with the clause at
52.232-5, Payments Under Fixed-Price Construction Contracts, is as specified in the contract or, if not specified, 30
days after approval by the Contracting Officer for release to the Contractor.

(ii) Final payments based on completion and acceptance of all work and presentation of release of all claims against
the Government arising by virtue of the contract, and payments for partial deliveries that have been accepted by the
Government (e.g., each separate building, public work, or other division of the contract for which the price is stated
separately in the contract).

(A) The due date for making such payments is the later of the following two events:
(1) The 30th day after the designated billing office receives a proper invoice from the Contractor.

(2) The 30th day after Government acceptance of the work or services completed by the Contractor. For a final
invoice when the payment amount is subject to contract settlement actions (e.g., release of claims), acceptance is
deemed to occur on the effective date of the contract settlement.

(B) If the designated billing office fails to annotate the invoice with the date of actual receipt at the time of receipt, the
invoice payment due date is the 30th day after the date of the Contractor's invoice, provided the designated billing
office receives a proper invoice and there is no disagreement over quantity, quality, or Contractor compliance with
contract requirements.

(2) Contractor's invoice. The Contractor shall prepare and submit invoices to the designated billing office specified in
the contract. A proper invoice must include the items listed in paragraphs (a)(2)(i) through (a)(2)(xi) of this clause. If
the invoice does not comply with these requirements, the designated billing office must return it within 7 days after
receipt, with the reasons why it is not a proper invoice. When computing any interest penalty owed the Contractor,
the Government will take into account if the Government notifies the Contractor of an improper invoice in an untimely
manner.

(i) Name and address of the Contractor.

(ii) Invoice date and invoice number. (The Contractor should date invoices as close as possible to the date of mailing
or transmission.)

(ii1) Contract number or other authorization for work or services performed (including order number and contract line
item number).

(iv) Description of work or services performed.
(v) Delivery and payment terms (e.g., discount for prompt payment terms).

(vi) Name and address of Contractor official to whom payment is to be sent (must be the same as that in the contract
or in a proper notice of assignment).

(vii) Name (where practicable), title, phone number, and mailing address of person to notify in the event of a defective
invoice.

(viii) For payments described in paragraph (a)(1)(i) of this clause, substantiation of the amounts requested and
certification in accordance with the requirements of the clause at 52.232-5, Payments Under Fixed-Price Construction
Contracts.

(ix) Taxpayer Identification Number (TIN). The Contractor shall include its TIN on the invoice only if required
elsewhere in this contract.
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(x) Electronic funds transfer (EFT) banking information.
(A) The Contractor shall include EFT banking information on the invoice only if required elsewhere in this contract.

(B) If EFT banking information is not required to be on the invoice, in order for the invoice to be a proper invoice, the
Contractor shall have submitted correct EFT banking information in accordance with the applicable solicitation
provision (e.g., 52.232-38, Submission of Electronic Funds Transfer Information with Offer), contract clause (e.g.,
52.232-33, Payment by Electronic Funds Transfer--Central Contractor Registration, or 52.232-34, Payment by
Electronic Funds Transfer--Other Than Central Contractor Registration), or applicable agency procedures.

(C) EFT banking information is not required if the Government waived the requirement to pay by EFT.
(xi) Any other information or documentation required by the contract.

(3) Interest penalty. The designated payment office will pay an interest penalty automatically, without request from
the Contractor, if payment is not made by the due date and the conditions listed in paragraphs (a)(3)(i) through
(a)(3)(iii) of this clause are met, if applicable. However, when the due date falls on a Saturday, Sunday, or legal
holiday, the designated payment office may make payment on the following working day without incurring a late
payment interest penalty.

(1) The designated billing office received a proper invoice.

(i1) The Government processed a receiving report or other Government documentation authorizing payment and there
was no disagreement over quantity, quality, Contractor compliance with any contract term or condition, or requested
progress payment amount.

(iii) In the case of a final invoice for any balance of funds due the Contractor for work or services performed, the
amount was not subject to further contract settlement actions between the Government and the Contractor.

(4) Computing penalty amount. The Government will compute the interest penalty in accordance with the Office of
Management and Budget prompt payment regulations at 5 CFR part 1315.

(i) For the sole purpose of computing an interest penalty that might be due the Contractor for payments described in
paragraph (a)(1)(ii) of this clause, Government acceptance or approval is deemed to occur constructively on the 7th
day after the Contractor has completed the work or services in accordance with the terms and conditions of the
contract. If actual acceptance or approval occurs within the constructive acceptance or approval period, the
Government will base the determination of an interest penalty on the actual date of acceptance or approval.
Constructive acceptance or constructive approval requirements do not apply if there is a disagreement over quantity,
quality, or Contractor compliance with a contract provision. These requirements also do not compel Government
officials to accept work or services, approve Contractor estimates, perform contract administration functions, or make
payment prior to fulfilling their responsibilities.

(i1) The prompt payment regulations at 5 CFR 1315.10(c) do not require the Government to pay interest penalties if
payment delays are due to disagreement between the Government and the Contractor over the payment amount or
other issues involving contract compliance, or on amounts temporarily withheld or retained in accordance with the
terms of the contract. The Government and the Contractor shall resolve claims involving disputes, and any interest
that may be payable in accordance with the clause at FAR 52.233-1, Disputes.

(5) Discounts for prompt payment. The designated payment office will pay an interest penalty automatically, without
request from the Contractor, if the Government takes a discount for prompt payment improperly. The Government will
calculate the interest penalty in accordance with the prompt payment regulations at 5 CFR part 1315.
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(6) Additional interest penalty. (i) The designated payment office will pay a penalty amount, calculated in accordance
with the prompt payment regulations at 5 CFR part 1315 in addition to the interest penalty amount only if--

(A) The Government owes an interest penalty of $1 or more;

(B) The designated payment office does not pay the interest penalty within 10 days after the date the invoice amount
is paid; and

(C) The Contractor makes a written demand to the designated payment office for additional penalty payment, in
accordance with paragraph (a)(6)(ii) of this clause, postmarked not later than 40 days after the date the invoice

amount is paid.

(i1)(A) The Contractor shall support written demands for additional penalty payments with the following data. The
Government will not request any additional data. The Contractor shall--

(1) Specifically assert that late payment interest is due under a specific invoice, and request payment of all overdue
late payment interest penalty and such additional penalty as may be required;

(2) Attach a copy of the invoice on which the unpaid late payment interest was due; and
(3) State that payment of the principal has been received, including the date of receipt.
(B) If there is no postmark or the postmark is illegible--

(1) The designated payment office that receives the demand will annotate it with the date of receipt provided the
demand is received on or before the 40th day after payment was made; or

(2) If the designated payment office fails to make the required annotation, the Government will determine the
demand's validity based on the date the Contractor has placed on the demand, provided such date is no later than the
40th day after payment was made.

(b) Contract financing payments. If this contract provides for contract financing, the Government will make contract
financing payments in accordance with the applicable contract financing clause.

(¢) Subcontract clause requirements. The Contractor shall include in each subcontract for property or services
(including a material supplier) for the purpose of performing this contract the following:

(1) Prompt payment for subcontractors. A payment clause that obligates the Contractor to pay the subcontractor for
satisfactory performance under its subcontract not later than 7 days from receipt of payment out of such amounts as
are paid to the Contractor under this contract.

(2) Interest for subcontractors. An interest penalty clause that obligates the Contractor to pay to the subcontractor
an interest penalty for each payment not made in accordance with the payment clause--

(i) For the period beginning on the day after the required payment date and ending on the date on which payment of
the amount due is made; and

(i) Computed at the rate of interest established by the Secretary of the Treasury, and published in the Federal
Register, for interest payments under section 12 of the Contract Disputes Act of 1978 (41 U.S.C. 611) in effect at the

time the Contractor accrues the obligation to pay an interest penalty.

(3) Subcontractor clause flowdown. A clause requiring each subcontractor to use:
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(i) Include a payment clause and an interest penalty clause conforming to the standards set forth in paragraphs (c)(1)
and (c)(2) of this clause in each of its subcontracts; and

(i1) Require each of its subcontractors to include such clauses in their subcontracts with each lower-tier
subcontractor or supplier.

(d) Subcontract clause interpretation. The clauses required by paragraph (c) of this clause shall not be construed to
impair the right of the Contractor or a subcontractor at any tier to negotiate, and to include in their subcontract,
provisions that--

(1) Retainage permitted. Permit the Contractor or a subcontractor to retain (without cause) a specified percentage of
each progress payment otherwise due to a subcontractor for satisfactory performance under the subcontract without
incurring any obligation to pay a late payment interest penalty, in accordance with terms and conditions agreed to by
the parties to the subcontract, giving such recognition as the parties deem appropriate to the ability of a
subcontractor to furnish a performance bond and a payment bond;

(2) Withholding permitted. Permit the Contractor or subcontractor to make a determination that part or all of the
subcontractor's request for payment may be withheld in accordance with the subcontract agreement; and

(3) Withholding requirements. Permit such withholding without incurring any obligation to pay a late payment
penalty if--

(i) A notice conforming to the standards of paragraph (g) of this clause previously has been furnished to the
subcontractor; and

(i1) The Contractor furnishes to the Contracting Officer a copy of any notice issued by a Contractor pursuant to
paragraph (d)(3)(i) of this clause.

(e) Subcontractor withholding procedures. If a Contractor, after making a request for payment to the Government but
before making a payment to a subcontractor for the subcontractor's performance covered by the payment request,
discovers that all or a portion of the payment otherwise due such subcontractor is subject to withholding from the
subcontractor in accordance with the subcontract agreement, then the Contractor shall--

(1) Subcontractor notice. Furnish to the subcontractor a notice conforming to the standards of paragraph (g) of this
clause as soon as practicable upon ascertaining the cause giving rise to a withholding, but prior to the due date for

subcontractor payment;

(2) Contracting Officer notice. Furnish to the Contracting Officer, as soon as practicable, a copy of the notice
furnished to the subcontractor pursuant to paragraph (e)(1) of this clause;

(3) Subcontractor progress payment reduction. Reduce the subcontractor's progress payment by an amount not to
exceed the amount specified in the notice of withholding furnished under paragraph (e)(1) of this clause;

(4) Subsequent subcontractor payment. Pay the subcontractor as soon as practicable after the correction of the
identified subcontract performance deficiency, and--

(i) Make such payment within--
(A) Seven days after correction of the identified subcontract performance deficiency (unless the funds therefor must
be recovered from the Government because of a reduction under paragraph

(e)(5)(1)) of this clause; or

(B) Seven days after the Contractor recovers such funds from the Government; or
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(ii) Incur an obligation to pay a late payment interest penalty computed at the rate of interest established by the
Secretary of the Treasury, and published in the Federal Register, for interest payments under section 12 of the
Contracts Disputes Act of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues the obligation to pay an
interest penalty;

(5) Notice to Contracting Officer. Notify the Contracting Officer upon--

(i) Reduction of the amount of any subsequent certified application for payment; or

(if) Payment to the subcontractor of any withheld amounts of a progress payment, specifying--

(A) The amounts withheld under paragraph (e)(1) of this clause; and

(B) The dates that such withholding began and ended; and

(6) Interest to Government. Be obligated to pay to the Government an amount equal to interest on the withheld
payments (computed in the manner provided in 31 U.S.C. 3903(c)(1)), from the 8th day after receipt of the withheld
amounts from the Government until--

(i) The day the identified subcontractor performance deficiency is corrected; or

(i1) The date that any subsequent payment is reduced under paragraph (e)(5)(i) of this clause.

(f) Third-party deficiency reports--(1) Withholding from subcontractor. If a Contractor, after making payment to a
first-tier subcontractor, receives from a supplier or subcontractor of the first-tier subcontractor (hereafter referred to
as a “second-tier subcontractor”) a written notice in accordance with section 2 of the Act of August 24, 1935 (40
U.S.C. 270b, Miller Act), asserting a deficiency in such first-tier subcontractor's performance under the contract for
which the Contractor may be ultimately liable, and the Contractor determines that all or a portion of future payments
otherwise due such first-tier subcontractor is subject to withholding in accordance with the subcontract agreement,

the Contractor may, without incurring an obligation to pay an interest penalty under paragraph (e)(6) of this clause--

(i) Furnish to the first-tier subcontractor a notice conforming to the standards of paragraph (g) of this clause as soon
as practicable upon making such determination; and

(i1) Withhold from the first-tier subcontractor's next available progress payment or payments an amount not to exceed
the amount specified in the notice of withholding furnished under paragraph (f)(1)(i) of this clause.

(2) Subsequent payment or interest charge. As soon as practicable, but not later than 7 days after receipt of
satisfactory written notification that the identified subcontract performance deficiency has been corrected, the
Contractor shall--

(i) Pay the amount withheld under paragraph (f)(1)(ii) of this clause to such first-tier subcontractor; or

(i1) Incur an obligation to pay a late payment interest penalty to such first-tier subcontractor computed at the rate of
interest established by the Secretary of the Treasury, and published in the Federal Register, for interest payments
under section 12 of the Contracts DisputesAct of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues the

obligation to pay an interest penalty.

(g) Written notice of subcontractor withholding. The Contractor shall issue a written notice of any withholding to a
subcontractor (with a copy furnished to the Contracting Officer), specifying--

(1) The amount to be withheld;
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(2) The specific causes for the withholding under the terms of the subcontract; and
(3) The remedial actions to be taken by the subcontractor in order to receive payment of the amounts withheld.

(h) Subcontractor payment entitlement. The Contractor may not request payment from the Government of any
amount withheld or retained in accordance with paragraph (d) of this clause until such time as the Contractor has
determined and certified to the Contracting Officer that the subcontractor is entitled to the payment of such amount.

(1) Prime-subcontractor disputes. A dispute between the Contractor and subcontractor relating to the amount or
entitlement of a subcontractor to a payment or a late payment interest penalty under a clause included in the
subcontract pursuant to paragraph (c) of this clause does not constitute a dispute to which the Government is a
party. The Government may not be interpleaded in any judicial or administrative proceeding involving such a dispute.

(j) Preservation of prime-subcontractor rights. Except as provided in paragraph (i) of this clause, this clause shall not
limit or impair any contractual, administrative, or judicial remedies otherwise available to the Contractor or a
subcontractor in the event of a dispute involving late payment or nonpayment by the Contractor or deficient
subcontract performance or nonperformance by a subcontractor.

(k) Non-recourse for prime contractor interest penalty. The Contractor's obligation to pay an interest penalty to a
subcontractor pursuant to the clauses included in a subcontract under paragraph (c) of this clause shall not be
construed to be an obligation of the Government for such interest penalty. A cost-reimbursement claim may not
include any amount for reimb ursement of such interest penalty.

(1) Overpayments. If the Contractor becomes aware of a duplicate contract financing or invoice payment or that the
Government has otherwise overpaid on a contract financing or invoice payment, the Contractor shall immediately

notify the Contracting Officer and request instructions for disposition of the overpayment.

(End of clause)

52.232-33  PAYMENT BY ELECTRONIC FUNDS TRANSFER—CENTRAL CONTRACTOR REGISTRATION (OCT
2003)

(a) Method of payment. (1) All payments by the Government under this contract shall be made by electronic funds
transfer (EFT), except as provided in paragraph (a)(2) of this clause. As used in this clause, the term “EFT” refers to
the funds transfer and may also include the payment information transfer.

(2) In the event the Government is unable to release one or more payments by EFT, the Contractor agrees to either--

(i) Accept payment by check or some other mutually agreeable method of payment; or

(ii) Request the Government to extend the payment due date until such time as the Government can make payment by
EFT (but see paragraph (d) of this clause).

(b) Contractor's EFT information. The Government shall make payment to the Contractor using the EFT information
contained in the Central Contractor Registration (CCR) database. In the event that the EFT information changes, the
Contractor shall be responsible for providing the updated information to the CCR database.
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(c) Mechanisms for EFT payment. The Government may make payment by EFT through either the Automated
Clearing House (ACH) network, subject to the rules of the National Automated Clearing House Association, or the
Fedwire Transfer System. The rules governing Federal payments through the ACH are contained in 31 CFR part 210.

(d) Suspension of payment. If the Contractor's EFT information in the CCR database is incorrect, then the
Government need not make payment to the Contractor under this contract until correct EFT information is entered
into the CCR database; and any invoice or contract financing request shall be deemed not to be a proper invoice for
the purpose of prompt payment under this contract. The prompt payment terms of the contract regarding notice of an
improper invoice and delays in accrual of interest penalties apply.

(e) Liability for uncompleted or erroneous transfers. (1) If an uncompleted or erroneous transfer occurs because the
Government used the Contractor's EFT information incorrectly, the Government remains responsible for--

(i) Making a correct payment;
(i) Paying any prompt payment penalty due; and
(iii) Recovering any erroneously directed funds.

(2) If an uncompleted or erroneous transfer occurs because the Contractor's EFT information was incorrect, or was
revised within 30 days of Government release of the EFT payment transaction instruction to the Federal Reserve
System, and--

(i) If the funds are no longer under the control of the payment office, the Government is deemed to have made
payment and the Contractor is responsible for recovery of any erroneously directed funds; or

(ii) If the funds remain under the control of the payment office, the Government shall not make payment, and the
provisions of paragraph (d) of this clause shall apply.

(f) EFT and prompt payment. A payment shall be deemed to have been made in a timely manner in accordance with
the prompt payment terms of this contract if, in the EFT payment transaction instruction released to the Federal
Reserve System, the date specified for settlement of the payment is on or before the prompt payment due date,
provided the specified payment date is a valid date under the rules of the Federal Reserve System.

(g) EFT and assignment of claims. If the Contractor assigns the proceeds of this contract as provided for in the
assignment of claims terms of this contract, the Contractor shall require as a condition of any such assignment, that
the assignee shall register separately in the CCR database and shall be paid by EFT in accordance with the terms of
this clause. Notwithstanding any other requirement of this contract, payment to an ultimate recipient other than the
Contractor, or a financial institution properly recognized under an assignment of claims pursuant to subpart 32.8, is
not permitted. In all respects, the requirements of this clause shall apply to the assignee as if it were the Contractor.
EFT information that shows the ultimate recipient of the transfer to be other than the Contractor, in the absence of a
proper assignment of claims acceptable to the Government, is incorrect EFT information within the meaning of
paragraph (d) of this clause.

(h) Liability for change of EFT information by financial agent. The Government is not liable for errors resulting from
changes to EFT information made by the Contractor's financial agent.

(1) Payment information. The payment or disbursing office shall forward to the Contractor available payment
information that is suitable for transmission as of the date of release of the EFT instruction to the Federal Reserve
System. The Government may request the Contractor to designate a desired format and method(s) for delivery of
payment information from a list of formats and methods the payment office is capable of executing. However, the
Government does not guarantee that any particular format or method of delivery is available at any particular
payment office and retains the latitude to use the format and delivery method most convenient to the Government. If
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the Government makes payment by check in accordance with paragraph (a) of this clause, the Government shall mail
the payment information to the remittance address contained in the CCR database.

(End of Clause)

52.233-1 DISPUTES. (JUL 2002)
(a) This contract is subject to the Contract Disputes Act of 1978, as amended (41 U.S.C. 601-613).

(b) Except as provided in the Act, all disputes arising under or relating to this contract shall be resolved under this
clause.

(c) Claim, as used in this clause, means a written demand or written assertion by one of the contracting parties
seeking, as a matter of right, the payment of money in a sum certain, the adjustment or interpretation of contract
terms, or other relief arising under or relating to this contract. However, a written demand or written assertion by the
Contractor seeking the payment of money exceeding $100,000 is not a claim under the Act until certified. A voucher,
invoice, or other routine request for payment that is not in dispute when submitted is not a claim under the Act. The
submission may be converted to a claim under the Act, by complying with the submission and certification
requirements of this clause, if it is disputed either as to liability or amount or is not acted upon in a reasonable time.

(d)(1) A claim by the Contractor shall be made in writing and, unless otherwise stated in this contract, submitted
within 6 years after accrual of the claim to the Contracting Officer for a written decision. A claim by the Government

against the Contractor shall be subject to a written decision by the Contracting Officer.

(2)(1) The contractors shall provide the certification specified in subparagraph (d)(2)(iii) of this clause when
submitting any claim -

(A) Exceeding $100,000; or
(B) Regardless of the amount claimed, when using -
(1) Arbitration conducted pursuant to 5 U.S.C. 575-580; or

(2) Any other alternative means of dispute resolution (ADR) technique that the agency elects to handle in
accordance with the Administrative Dispute Resolution Act (ADRA).

(i1) The certification requirement does not apply to issues in controversy that have not been submitted as all or part
of a claim.

(iii) The certification shall state as follows: "I certify that the claim is made in good faith; that the supporting data are
accurate and complete to the best of my knowledge and belief; that the amount requested accurately reflects the
contract adjustment for which the Contractor believes the Government is liable; and that I am duly authorized to
certify the claim on behalf of the Contractor.

(3) The certification may be executed by any person duly authorized to bind the Contractor with respect to the claim.
(e) For Contractor claims of $100,000 or less, the Contracting Officer must, if requested in writing by the Contractor,
render a decision within 60 days of the request. For Contractor-certified claims over $100,000, the Contracting Officer

must, within 60 days, decide the claim or notify the Contractor of the date by which the decision will be made.

(f) The Contracting Officer's decision shall be final unless the Contractor appeals or files a suit as provided in the
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(g) If the claim by the Contractor is submitted to the Contracting Officer or a claim by the Government is presented to
the Contractor, the parties, by mutual consent, may agree to use alternative disput resolution (ADR). If the
Contractor refuses an offer for ADR, the Contractor shall inform the Contracting Officer, in writing, of the
Contractor's specific reasons for rejecting the request.

(h) The Government shall pay interest on the amount found due and unpaid from (1) the date the Contracting Officer
receives the claim (certified, if required); or (2) the date that payment otherwise would be due, if that date is later, until
the date of payment. With regard to claims having defective certifications, as defined in (FAR) 48 CFR 33.201,
interest shall be paid from the date that the Contracting Officer initially receives the claim. Simple interest on claims
shall be paid at the rate, fixed by the Secretary of the Treasury as provided in the Act, which is applicable to the
period during which the Contracting Officer receives the claim and then at the rate applicable for each 6-month period
as fixed by the Treasury Secretary during the pendency of the claim.

(i) The Contractor shall proceed diligently with performance of this contract, pending final resolution of any request
for relief, claim, appeal, or action arising under the contract, and comply with any decision of the Contracting Officer.

(End of clause)

52.233-3  PROTEST AFTER AWARD (AUG. 1996)

(a) Upon receipt of a notice of protest (as defined in FAR 33.101) or a determination that a protest is likely (see FAR
33.102(d)), the Contracting Officer may, by written order to the Contractor, direct the Contractor to stop performance
of the work called for by this contract. The order shall be specifically identified as a stop-work order issued under this
clause. Upon receipt of the order, the Contractor shall immediately comply with its terms and take all reasonable steps
to minimize the incurrence of costs allocable to the work covered by the order during the period of work stoppage.
Upon receipt of the final decision in the protest, the Contracting Officer shall either--

(1) Cancel the stop-work order; or

(2) Terminate the work covered by the order as provided in the Default, or the Termination for Convenience of the
Government, clause of this contract.

(b) If a stop-work order issued under this clause is canceled either before or after a final decision in the protest, the
Contractor shall resume work. The Contracting Officer shall make an equitable adjustment in the delivery schedule or
contract price, or both, and the contract shall be modified, in writing, accordingly, if--

(1) The stop-work order results in an increase in the time required for, or in the Contractor's cost properly allocable to,
the performance of any part of this contract; and

(2) The Contractor asserts its right to an adjustment within 30 days after the end of the period of work stoppage;
provided, that if the Contracting Officer decides the facts justify the action, the Contracting Officer may receive and
act upon a proposal at any time before final payment under this contract.

(c) If a stop-work order is not canceled and the work covered by the order is terminated for the convenience of the
Government, the Contracting Officer shall allow reasonable costs resulting from the stop-work order in arriving at the
termination settlement.

(d) If a stop-work order is not canceled and the work covered by the order is terminated for default, the Contracting
Officer shall allow, by equitable adjustment or otherwise, reasonable costs resulting from the stop-work order.
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(e) The Government's rights to terminate this contract at any time are not affected by action taken under this clause.

(f) If, as the result of the Contractor's intentional or negligent misstatement, misrepresentation, or miscertification, a
protest related to this contract is sustained, and the Government pays costs, as provided in FAR 33.102(b)(2) or
33.104(h)(1), the Government may require the Contractor to reimburse the Government the amount of such costs. In
addition to any other remedy available, and pursuant to the requirements of Subpart 32.6, the Government may collect
this debt by offsetting the amount against any payment due the Contractor under any contract between the
Contractor and the Government.

(End of clause)

52.236-2 DIFFERING SITE CONDITIONS (APR 1984)

As prescribed in 36.502, insert the following clause in solicitations and contracts when a fixed-price construction
contract or a fixed-price dismantling, demolition, or removal of improvements contract is contemplated and the
contract amount is expected to exceed the small purchase limitation. The Contracting Officer may insert the clause in
solicitations and contracts when a fixed-price construction or a fixed-price contract for dismantling, demolition, or
removal of improvements is contemplated and the contract amount is expected to be within the small purchase
limitation.

(a) The Contractor shall promptly, and before the conditions are disturbed, give a written notice to the Contracting
Officer of

(1) subsurface or latent physical conditions at the site which differ materially from those indicated in this contract, or

(2) unknown physical conditions at the site, of an unusual nature, which differ materially from those ordinarily
encountered and generally recognized as inhering in work of the character provided for in the contract.

(b) The Contracting Officer shall investigate the site conditions promptly after receiving the notice. If the conditions
do materially so differ and cause an increase or decrease in the Contractor's cost of, or the time required for,
performing any part of the work under this contract, whether or not changed as a result of the conditions, an
equitable adjustment shall be made under this clause and the contract modified in writing accordingly.

(c) No request by the Contractor for an equitable adjustment to the contract under this clause shall be allowed,
unless the Contractor has given the written notice required; provided, that the time prescribed in (a) above for giving

written notice may be extended by the Contracting Officer.

(d) No request by the Contractor for an equitable adjustment to the contract for differing site conditions shall be
allowed if made after final payment under this contract.

(End of clause)

52.236-3  SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK (APR 1984)

(a) The Contractor acknowledges that it has taken steps reasonably necessary to ascertain the nature and location of
the work, and that it has investigated and satisfied itself as to the general and local conditions which can affect the
work or its cost, including but not limited to
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(1) conditions bearing upon transportation, disposal, handling, and storage of materials;
(2) the availability of labor, water, electric power, and roads;
(3) uncertainties of weather, river stages, tides, or similar physical conditions at the site;

(4) the conformation and conditions of the ground; and (5) the character of equipment and facilities needed
preliminary to and during work performance. The Contractor also acknowledges that it has satisfied itself as to the
character, quality, and quantity of surface and subsurface materials or obstacles to be encountered insofar as this
information is reasonably ascertainable from an inspection of the site, including all exploratory work done by the
Government, as well as from the drawings and specifications made a part of this contract. Any failure of the
Contractor to take the actions described and acknowledged in this paragraph will not relieve the Contractor from
responsibility for estimating properly the difficulty and cost of successfully performing the work, or for proceeding to
successfully perform the work without additional expense to the Government.

(b) The Government assumes no responsibility for any conclusions or interpretations made by the Contractor based
on the information made available by the Government. Nor does the Government assume responsibility for any
understanding reached or representation made concerning conditions which can affect the work by any of its officers
or agents before the execution of this contract, unless that understanding or representation is expressly stated in this
contract.

(End of clause)

52.236-5 MATERIAL AND WORKMANSHIP (APR 1984)

(a) All equipment, material, and articles incorporated into the work covered by this contract shall be new and of the
most suitable grade for the purpose intended, unless otherwise specifically provided in this contract. References in
the specifications to equipment, material, articles, or patented processes by trade name, make, or catalog number,
shall be regarded as establishing a standard of quality and shall not be construed as limiting competition. The
Contractor may, at its option, use any equipment, material, article, or process that, in the judgment of the Contracting
Officer, is equal to that named in the specifications, unless otherwise specifically provided in this contract.

(b) The Contractor shall obtain the Contracting Officer's approval of the machinery and mechanical and other
equipment to be incorporated into the work. When requesting approval, the Contractor shall furnish to the
Contracting Officer the name of the manufacturer, the model number, and other information concerning the
performance, capacity, nature, and rating of the machinery and mechanical and other equipment. When required by
this contract or by the Contracting Officer, the Contractor shall also obtain the Contracting Officer's approval of the
material or articles which the Contractor contemplates incorporating into the work. When requesting approval, the
Contractor shall provide full information concerning the material or articles. When directed to do so, the Contractor
shall submit samples for approval at the Contractor's expense, with all shipping charges prepaid. Machinery,
equipment, material, and articles that do not have the required approval shall be installed or used at the risk of
subsequent rejection.

(c) All work under this contract shall be performed in a skillful and workmanlike manner. The Contracting Officer may
require, in writing, that the Contractor remove from the work any employee the Contracting Officer deems

incompetent, careless, or otherwise objectionable.

(End of clause)
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52.236-6  SUPERINTENDENCE BY THE CONTRACTOR (APR 1984)

At all times during performance of this contract and until the work is completed and accepted, the Contractor shall
directly superintend the work or assign and have on the worksite a competent superintendent who is satisfactory to
the Contracting Officer and has authority to act for the Contractor.

(End of clause)

52.236-7 PERMITS AND RESPONSIBILITIES (NOV 1991)

The Contractor shall, without additional expense to the Government, be responsible for obtaining any necessary
licenses and permits, and for complying with any Federal, State, and municipal laws, codes, and regulations
applicable to the performance of the work. The Contractor shall also be responsible for all damages to persons or
property that occur as a result of the Contractor's fault or negligence. The Contractor shall also be responsible for all
materials delivered and work performed until completion and acceptance of the entire work, except for any completed
unit of work which may have been accepted under the contract.

(End of clause)

52.236-8 OTHER CONTRACTS (APR 1984)

The Government may undertake or award other contracts for additional work at or near the site of the work under this
contract. The Contractor shall fully cooperate with the other contractors and with Government employees and shall
carefully adapt scheduling and performing the work under this contract to accommodate the additional work, heeding
any direction that may be provided by the Contracting Officer. The Contractor shall not commit or permit any act that
will interfere with the performance of work by any other contractor or by Government employees.

(End of clause)

52.236-9 PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND
IMPROVEMENTS (APR 1984)

(a) The Contractor shall preserve and protect all structures, equipment, and vegetation (such as trees, shrubs, and
grass) on or adjacent to the work site, which are not to be removed and which do not unreasonably interfere with the
work required under this contract. The Contractor shall only remove trees when specifically authorized to do so, and
shall avoid damaging vegetation that will remain in place. If any limbs or branches of trees are broken during contract
performance, or by the careless operation of equipment, or by workmen, the Contractor shall trim those limbs or
branches with a clean cut and paint the cut with a tree-pruning compound as directed by the Contracting Officer.

(b) The Contractor shall protect from damage all existing improvements and utilities

(1) at or near the work site, and

(2) on adjacent property of a third party, the locations of which are made known to or should be known by the
Contractor. The Contractor shall repair any damage to those facilities, including those that are the property of a third

party, resulting from failure to comply with the requirements of this contract or failure to exercise reasonable care in
performing the work. If the Contractor fails or refuses to repair the damage promptly, the Contracting Officer may
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have the necessary work performed and charge the cost to the Contractor.

(End of clause)

52.236-10 OPERATIONS AND STORAGE AREAS (APR 1984)

(a) The Contractor shall confine all operations (including storage of materials) on Government premises to areas
authorized or approved by the Contracting Officer. The Contractor shall hold and save the Government, its officers
and agents, free and harmless from liability of any nature occasioned by the Contractor's performance.

(b) Temporary buildings (e.g., storage sheds, shops, offices) and utilities may be erected by the Contractor only with
the approval of the Contracting Officer and shall be built with labor and materials furnished by the Contractor without
expense to the Government. The temporary buildings and utilities shall remain the property of the Contractor and
shall be removed by the Contractor at its expense upon completion of the work. With the written consent of the
Contracting Officer, the buildings and utilities may be abandoned and need not be removed.

(¢) The Contractor shall, under regulations prescribed by the Contracting Officer, use only established roadways, or
use temporary roadways constructed by the Contractor when and as authorized by the Contracting Officer. When
materials are transported in prosecuting the work, vehicles shall not be loaded beyond the loading capacity
recommended by the manufacturer of the vehicle or prescribed by any Federal, State, or local law or regulation.
When it is necessary to cross curbs or sidewalks, the Contractor shall protect them from damage. The Contractor
shall repair or pay for the repair of any damaged curbs, sidewalks, or roads.

(End of clause)

52.236-11  USE AND POSSESSION PRIOR TO COMPLETION (APR 1984)

(a) The Government shall have the right to take possession of or use any completed or partially completed part of the
work. Before taking possession of or using any work, the Contracting Officer shall furnish the Contractor a list of
items of work remaining to be performed or corrected on those portions of the work that the Government intends to
take possession of or use. However, failure of the Contracting Officer to list any item of work shall not relieve the
Contractor of responsibility for complying with the terms of the contract. The Government's possession or use shall
not be deemed an acceptance of any work under the contract.

(b) While the Government has such possession or use, the Contractor shall be relieved of the responsibility for the
loss of or damage to the work resulting from the Government's possession or use, notwithstanding the terms of the
clause in this contract entitled "Permits and Responsibilities." If prior possession or use by the Government delays
the progress of the work or causes additional expense to the Contractor, an equitable adjustment shall be made in the
contract price or the time of completion, and the contract shall be modified in writing accordingly.

(End of clause)

52.236-12 CLEANING UP (APR 1984)

The Contractor shall at all times keep the work area, including storage areas, free from accumulations of waste
materials. Before completing the work, the Contractor shall remove from the work and premises any rubbish, tools,
scaffolding, equipment, and materials that are not the property of the Government. Upon completing the work, the
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Contractor shall leave the work area in a clean, neat, and orderly condition satisfactory to the Contracting Officer.

(End of clause)

52.236-13  ACCIDENT PREVENTION (NOV 1991)
(a) The Contractor shall provide and maintain work environments and procedures which will

(1) safeguard the public and Government personnel, property, materials, supplies, and equipment exposed to
Contractor operations and activities;

(2) avoid interruptions of Government operations and delays in project completion dates; and
(3) control costs in the performance of this contract.

(b) For these purposes on contracts for construction or dismantling, demolition, or removal of improvements, the
Contractor shall-

(1) Provide appropriate safety barricades, signs, and signal lights;
(2) Comply with the standards issued by the Secretary of Labor at 29 CFR Part 1926 and 29 CFR Part 1910; and

(3) Ensure that any additional measures the Contracting Officer determines to be reasonably necessary for the
purposes are taken.

(c) Ifthis contract is for construction or dismantling, demolition or removal of improvements with any Department of
Defense agency or component, the Contractor shall comply with all pertinent provisions of the latest version of U.S.
Army Corps of Engineers Safety and Health Requirements Manual, EM 385-1-1, in effect on the date of the
solicitation.

(d) Whenever the Contracting Officer becomes aware of any noncompliance with these requirements or any
condition which poses a serious or imminent danger to the health or safety of the public or Government personnel,
the Contracting Officer shall notify the Contractor orally, with written confirmation, and request immediate initiation
of corrective action. This notice, when delivered to the Contractor or the Contractor's representative at the work site,
shall be deemed sufficient notice of the noncompliance and that corrective action is required. After receiving the
notice, the Contractor shall immediately take corrective action. If the Contractor fails or refuses to promptly take
corrective action, the Contracting Officer may issue an order stopping all or part of the work until satisfactory
corrective action has been taken. The Contractor shall not be entitled to any equitable adjustment of the contract
price or extension of the performance schedule on any stop work order issued under this clause.

(5) The Contractor shall insert this clause, including this paragraph (e), with appropriate changes in the designation
of the parties, in subcontracts.

(End of clause)

52.236-14 AVAILABILITY AND USE OF UTILITY SERVICES (APR 1984)

(a) The Government shall make all reasonably required amounts of utilities available to the Contractor from existing
outlets and supplies, as specified in the contract. Unless otherwise provided in the contract, the amount of each
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utility service consumed shall be charged to or paid for by the Contractor at prevailing rates charged to the
Government or, where the utility is produced by the Government, at reasonable rates determined by the Contracting
Officer. The Contractor shall carefully conserve any utilities furnished without charge.

(b) The Contractor, at its expense and in a workmanlike manner satisfactory to the Contracting Officer, shall install
and maintain all necessary temporary connections and distribution lines, and all meters required to measure the
amount of each utility used for the purpose of determining charges. Before final acceptance of the work by the
Government, the Contractor shall remove all the temporary connections, distribution lines, meters, and associated
paraphernalia.

(End of clause)

52.236-15 SCHEDULES FOR CONSTRUCTION CONTRACTS (APR 1984)

(a) The Contractor shall, within five days after the work commences on the contract or another period of time
determined by the Contracting Officer, prepare and submit to the Contracting Officer for approval three copies of a
practicable schedule showing the order in which the Contractor proposes to perform the work, and the dates on
which the Contractor contemplates starting and completing the several salient features of the work (including
acquiring materials, plant, and equipment). The schedule shall be in the form of a progress chart of suitable scale to
indicate appropriately the percentage of work scheduled for completion by any given date during the period. If the
Contractor fails to submit a schedule within the time prescribed, the Contracting Officer may withhold approval of
progress payments until the Contractor submits the required schedule.

(b) The Contractor shall enter the actual progress on the chart as directed by the Contracting Officer, and upon doing
so shall immediately deliver three copies of the annotated schedule to the Contracting Officer. If, in the opinion of
the Contracting Officer, the Contractor falls behind the approved schedule, the Contractor shall take steps necessary
to improve its progress, including those that may be required by the Contracting Officer, without additional cost to
the Government. In this circumstance, the Contracting Officer may require the Contractor to increase the number of
shifts, overtime operations, days of work, and/or the amount of construction plant, and to submit for approval any
supplementary schedule or schedules in chart form as the Contracting Officer deems necessary to demonstrate how
the approved rate of progress will be regained.

(c) Failure of the Contractor to comply with the requirements of the Contracting Officer under this clause shall be
grounds for a determination by the Contracting Officer that the Contractor is not prosecuting the work with sufficient
diligence to ensure completion within the time specified in the contract. Upon making this determination, the
Contracting Officer may terminate the Contractor's right to proceed with the work, or any separable part of it, in
accordance with the default terms of this contract.

(End of clause)

52.236-17 LAYOUT OF WORK (APR 1984)

The Contractor shall lay out its work from Government established base lines and bench marks indicated on the
drawings, and shall be responsible for all measurements in connection with the layout. The Contractor shall furnish,
at its own expense, all stakes, templates, platforms, equipment, tools, materials, and labor required to lay out any part
of the work. The Contractor shall be responsible for executing the work to the lines and grades that may be
established or indicated by the Contracting Officer. The Contractor shall also be responsible for maintaining and
preserving all stakes and other marks established by the Contracting Officer until authorized to remove them. If such
marks are destroyed by the Contractor or through its negligence before their removal is authorized, the Contracting
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Officer may replace them and deduct the expense of the replacement from any amounts due or to become due to the
Contractor.

(End of clause)

52.236-21 SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (FEB 1997)

(a) The Contractor shall keep on the work site a copy of the drawings and specifications and shall at all times give the
Contracting Officer access thereto. Anything mentioned in the specifications and not shown on the drawings, or
shown on the drawings and not mentioned in the specifications, shall be of like effect as if shown or mentioned in
both. In case of difference between drawings and specifications, the specifications shall govern. In case of
discrepancy in the figures, in the drawings, or in the specifications, the matter shall be promptly submitted to the
Contracting Officer, who shall promptly make a determination in writing. Any adjustment by the Contractor without
such a determination shall be at its own risk and expense. The Contracting Officer shall furnish from time to time such
detailed drawings and other information as considered necessary, unless otherwise provided.

(b) Wherever in the specifications or upon the drawings the words "directed", "required", "ordered", "designated",
"prescribed", or words of like import are used, it shall be understood that the "direction", "requirement", "order",
"designation", or "prescription", of the Contracting Officer is intended and similarly the words "approved",

nn

"acceptable", "satisfactory", or words of like import shall mean "approved by," or "acceptable to", or "satisfactory
to" the Contracting Officer, unless otherwise expressly stated.

(c) Where "as shown," as indicated", "as detailed", or words of similar import are used, it shall be understood that
the reference is made to the drawings accompanying this contract unless stated otherwise. The word "provided" as
used herein shall be understood to mean "provide complete in place," that is "furnished and installed".

(d) Shop drawings means drawings, submitted to the Government by the Contractor, subcontractor, or any lower tier
subcontractor pursuant to a construction contract, showing in detail (1) the proposed fabrication and assembly of
structural elements, and (2) the installation (i.e., fit, and attachment details) of materials or equipment. It includes
drawings, diagrams, layouts, schematics, descriptive literature, illustrations, schedules, performance and test data,
and similar materials furnished by the contractor to explain in detail specific portions of the work required by the
contract. The Government may duplicate, use, and disclose in any manner and for any purpose shop drawings
delivered under this contract.

(e) If this contract requires shop drawings, the Contractor shall coordinate all such drawings, and review them for
accuracy, completeness, and compliance with contract requirements and shall indicate its approval thereon as
evidence of such coordination and review. Shop drawings submitted to the Contracting Officer without evidence of
the Contractor's approval may be returned for resubmission. The Contracting Officer will indicate an approval or
disapproval of the shop drawings and if not approved as submitted shall indicate the Government's reasons therefor.
Any work done before such approval shall be at the Contractor's risk. Approval by the Contracting Officer shall not
relieve the Contractor from responsibility for any errors or omissions in such drawings, nor from responsibility for
complying with the requirements of this contract, except with respect to variations described and approved in
accordance with (f) below.

(f) If shop drawings show variations from the contract requirements, the Contractor shall describe such variations in
writing, separate from the drawings, at the time of submission. If the Contracting Officer approves any such variation,
the Contracting Officer shall issue an appropriate contract modification, except that, if the variation is minor or does
not involve a change in price or in time of performance, a modification need not be issued.

(g) The Contractor shall submit to the Contracting Officer for approval four copies (unless otherwise indicated) of all
shop drawings as called for under the various headings of these specifications. Three sets (unless otherwise
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indicated) of all shop drawings, will be retained by the Contracting Officer and one set will be returned to the
Contractor.

(End of clause)

52.236-26 PRECONSTRUCTION CONFERENCE (FEB 1995)

If the Contracting Officer decides to conduct a preconstruction conference, the successful offeror will be notified and
will be required to attend. The Contracting Officer's notification will include specific details regarding the date, time,
and location of the conference, any need for attendance by subcontractors, and information regarding the items to be
discussed.

(End of clause)

52.242-13  BANKRUPTCY (JUL 1995)

In the event the Contractor enters into proceedings relating to bankruptcy, whether voluntary or involuntary, the
Contractor agrees to furnish, by certified mail or electronic commerce method authorized by the contract, written
notification of the bankruptcy to the Contracting Officer responsible for administering the contract. This notification
shall be furnished within five days of the initiation of the proceedings relating to bankruptcy filing. This notification
shall include the date on which the bankruptcy petition was filed, the identity of the court in which the bankruptcy
petition was filed, and a listing of Government contract numbers and contracting offices for all Government contracts
against which final payment has not been made. This obligation remains in effect until final payment under this
contract.

(End of clause)

52.242-14 SUSPENSION OF WORK (APR 1984)

(a) The Contracting Officer may order the Contractor, in writing, to suspend, delay, or interrupt all or any part of the
work of this contract for the period of time that the Contracting Officer determines appropriate for the convenience of
the Government.

(b) If the performance of all or any part of the work is, for an unreasonable period of time, suspended, delayed, or
interrupted (1) by an act of the Contracting Officer in the administration of this contract, or (2) by the Contracting
Officer's failure to act within the time specified in this contract (or within a reasonable time if not specified), an
adjustment shall be made for any increase in the cost of performance of this contract (excluding profit) necessarily
caused by the unreasonable suspension, delay, or interruption, and the contract modified in writing accordingly.
However, no adjustment shall be made under this clause for any suspension, delay, or interruption to the extent that
performance would have been so suspended, delayed, or interrupted by any other cause, including the fault or
negligence of the Contractor, or for which an equitable adjustment is provided for or excluded under any other term
or condition of this contract. (c) A claim under this clause shall not be allowed (1) for any costs incurred more than 20
days before the Contractor shall have notified the Contracting Officer in writing of the act or failure to act involved
(but this requirement shall not apply as to a claim resulting from a suspension order), and (2) unless the claim, inan
amount stated, is asserted in writing as soon as practicable after the termination of the suspension, delay, or
interruption, but not later than the date of final payment under the contract.

(End of clause)
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52.243-4 CHANGES (AUG 1987)

(a) The Contracting Officer may, at any time, without notice to the sureties, if any, by written order designated or
indicated to be a change order, make changes in the work within the general scope of the contract, including
changes--

(1) In the specifications (including drawings and designs);

(2) In the method or manner of performance of the work;

(3) In the Government-furnished facilities, equipment, materials, services, or site; or

(4) Directing acceleration in the performance of the work.

(b) Any other written or oral order (which, as used in this paragraph (b), includes direction, instruction, interpretation,
or determination) from the Contracting Officer that causes a change shall be treated as a change order under this
clause; provided, that the Contractor gives the Contracting Officer written notice stating

(1) the date, circumstances, and source of the order and

(2) that the Contractor regards the order as a change order.

(c) Except as provided in this clause, no order, statement, or conduct of the Contracting Officer shall be treated as a
change under this clause or entitle the Contractor to an equitable adjustment.

(d) If any change under this clause causes an increase or decrease in the Contractor's cost of, or the time required for,
the performance of any part of the work under this contract, whether or not changed by any such order, the
Contracting Officer shall make an equitable adjustment and modify the contract in writing. However, except for an
adjustment based on defective specifications, no adjustment for any change under paragraph (b) of this clause shall
be made for any costs incurred more than 20 days before the Contractor gives written notice as required. In the case
of defective specifications for which the Government is responsible, the equitable adjustment shall include any
increased cost reasonably incurred by the Contractor in attempting to comply with the defective specifications.

(e) The Contractor must assert its right to an adjustment under this clause within 30 days after

(1) receipt of a written change order under paragraph (a) of this clause or (2) the furnishing of a written notice under
paragraph (b) of this clause, by submitting to the Contracting Officer a written statement describing the general
nature and amount of the proposal, unless this period is extended by the Government. The statement of proposal for

adjustment may be included in the notice under paragraph (b) above.

(f) No proposal by the Contractor for an equitable adjustment shall be allowed if asserted after final payment under
this contract.

(End of clause)

52.243-5 CHANGES AND CHANGED CONDITIONS (APR 1984)

(a) The Contracting Officer may, in writing, order changes in the drawings and specifications within the general scope
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of the contract.
(b) The Contractor shall promptly notify the Contracting Officer, in writing, of subsurface or latent physical
conditions differing materially from those indicated in this contract or unknown unusual physical conditions at the
site before proceeding with the work.
(c) If changes under paragraph (a) or conditions under paragraph (b) increase or decrease the cost of, or time required
for performing the work, the Contracting Officer shall make an equitable adjustment (see paragraph (d)) upon
submittal of a "proposal for adjustment" (hereafter referred to as proposal) by the Contractor before final payment
under the contract.
(d) The Contracting Officer shall not make an equitable adjustment under paragraph (b) unless--
(1) The Contractor has submitted and the Contracting Officer has received the required written notice; or
(2) The Contracting Officer waives the requirement for the written notice.

(e) Failure to agree to any adjustment shall be a dispute under the Disputes clause.

(End of clause)

52.244-6 SUBCONTRACTS FOR COMMERCIAL ITEMS (APR 2003)
(a) Definitions.
"Commercial item", has the meaning contained in the clause at 52.202-1, Definitions.

"Subcontract", includes a transfer of commercial items between divisions, subsidiaries, or affiliates of the Contractor
or subcontractor at any tier.

(b) To the maximum extent practicable, the Contractor shall incorporate, and require its subcontractors at all tiers to
incorporate, commercial items or nondevelopmental items as components of items to be supplied under this contract.

(c) (1) The Contractor shall insert the following clauses in subcontracts for commercial items:

(1) 52.219-8, Utilization of Small Business Concerns (OCT 2000) (15 U.S.C. 637(d)(2) and (3)), in all subcontracts that
offer further subcontracting opportunities. If the subcontract (except subcontracts to small business concerns)
exceeds $500,000 ($1,000,000 for construction of any public facility), the subcontractor must include 52.219-8 in lower
tier subcontracts that offer subcontracting opportunities.

(ii) 52.222-26, Equal Opportunity (Apr 2002) (E.O. 11246).

(ii) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era and Other Eligible
Veterans (DEC 2001) (38 U.S.C. 4212(a)).

(iv) 52.222-36, Affirmative Action for Workers with Disabilities (JUN 1998) (29 U.S.C. 793).

(v) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (APR 2003) (46 U.S.C. Appx 1241 and 10
U.S.C. 2631) (flow down required in accordance with paragraph (d) of FAR clause 52.247-64).
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(2) While not required, the Contractor may flow down to subcontracts for commercial items a minimal number of
additional clauses necessary to satisfy its contractual obligations.

(d) The Contractor shall include the terms of this clause, including this paragraph (d), in subcontracts awarded under
this contract.

(End of clause)

52.246-12 INSPECTION OF CONSTRUCTION (AUG 1996)

a) Definition. "Work" includes, but is not limited to, materials, workmanshi , and manufacture and fabrication of
p
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(b) The Contractor shall maintain an adequate inspection system and perform such inspections as will ensure that the
work performed under the contract conforms to contract requirements. The Contractor shall maintain complete
inspection records and make them available to the Government. All work shall be conducted under the general
direction of the Contracting Officer and is subject to Government inspection and test at all places and at all
reasonable times before acceptance to ensure strict compliance with the terms of the contract.

(c) Government inspections and tests are for the sole benefit of the Government and do not--

(1) Relieve the Contractor of responsibility for providing adequate quality control measures;

(2) Relieve the Contractor of responsibility for damage to or loss of the material before acceptance;
(3) Constitute or imply acceptance; or

(4) Affect the continuing rights of the Government after acceptance of the completed work under paragraph (i) of this
section.

(d) The presence or absence of a Government inspector does not relieve the Contractor from any contract
requirement, nor is the inspector authorized to change any term or condition of the specification without the
Contracting Officer's written authorization.

(e) The Contractor shall promptly furnish, at no increase in contract price, all facilities, labor, and material reasonably
needed for performing such safe and convenient inspections and tests as may be required by the Contracting Officer.
The Government may charge to the Contractor any additional cost of inspection or test when work is not ready at the
time specified by the Contractor for inspection or test, or when prior rejection makes reinspection or retest necessary.
The Government shall perform all inspections and tests in a manner that will not unnecessarily delay the work.
Special, full size, and performance tests shall be performed as described in the contract.

(f) The Contractor shall, without charge, replace or correct work found by the Government not to conform to contract
requirements, unless in the public interest the Government consents to accept the work with an appropriate
adjustment in contract price. The Contractor shall promptly segregate and remove rejected material fromthe premises.

(g) If the Contractor does not promptly replace or correct rejected work, the Government may (1) by contract or
otherwise, replace or correct the work and charge the cost to the Contractor or (2) terminate for default the
Contractor's right to proceed.

(h) If, before acceptance of the entire work, the Government decides to examine already completed work by removing
it or tearing it out, the Contractor, on request, shall promptly furnish all necessary facilities, labor, and material. If the
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work is found to be defective or nonconforming in any material respect due to the fault of the Contractor or its
subcontractors, the Contractor shall defray the expenses of the examination and of satisfactory reconstruction.
However, if the work is found to meet contract requirements, the Contracting Officer shall make an equitable
adjustment for the additional services involved in the examination and reconstruction, including, if completion of the
work was thereby delayed, an extension of time.

(1) Unless otherwise specified in the contract, the Government shall accept, as promptly as practicable after
completion and inspection, all work required by the contract or that portion of the work the Contracting Officer
determines can be accepted separately. Acceptance shall be final and conclusive except for latent defects, fraud,
gross mistakes amounting to fraud, or the Government's rights under any warranty or guarantee.

(End of clause)

52.246-21 WARRANTY OF CONSTRUCTION (MAR 1994)

(a) In addition to any other warranties in this contract, the Contractor warrants, except as provided in paragraph (i) of
this clause, that work performed under this contract conforms to the contract requirements and is free of any defect in
equipment, material, or design furnished, or workmanship performed by the Contractor or any subcontractor or
supplier at any tier.

(b) This warranty shall continue for a period of 1 year from the date of final acceptance of the work. If the Government
takes possession of any part of the work before final acceptance, this warranty shall continue for a period of 1 year
from the date the Government takes possession.

(c) The Contractor shall remedy at the Contractor's expense any failure to conform, or any defect. In addition, the
Contractor shall remedy at the Contractor's expense any damage to Government-owned or controlled real or personal
property, when that damage is the result of--

(1) The Contractor's failure to conform to contract requirements; or

(2) Any defect of equipment, material, workmanship, or design furnished.

(d) The Contractor shall restore any work damaged in fulfilling the terms and conditions of this clause. The
Contractor's warranty with respect to work repaired or replaced will run for 1 year from the date of repair or

replacement.

(e) The Contracting Officer shall notify the Contractor, in writing, within a reasonable time after the discovery of any
failure, defect, or damage.

(f) If the Contractor fails to remedy any failure, defect, or damage within a reasonable time after receipt of notice, the
Government shall have the right to replace, repair, or otherwise remedy the failure, defect, or damage at the
Contractor's expense.

(g) With respect to all warranties, express or implied, from subcontractors, manufacturers, or suppliers for work
performed and materials furnished under this contract, the Contractor shall--

(1) Obtain all warranties that would be given in normal commercial practice;

(2) Require all warranties to be executed, in writing, for the benefit of the Government, if directed by the Contracting
Officer; and

(3) Enforce all warranties for the benefit of the Government, if directed by the Contracting Officer.
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(h) In the event the Contractor's warranty under paragraph (b) of this clause has expired, the Government may bring
suit at its expense to enforce a subcontractor's, manufacturer's, or supplier's warranty.

(1) Unless a defect is caused by the negligence of the Contractor or subcontractor or supplier at any tier, the
Contractor shall not be liable for the repair of any defects of material or design furnished by the Government nor for
the repair of any damage that results from any defect in Government-furnished material or design.

(j) This warranty shall not limit the Government's rights under the Inspection and Acceptance clause of this contract
with respect to latent defects, gross mistakes, or fraud.

(End of clause)

52.246-25  LIMITATION OF LIABILITY--SERVICES (FEB 1997)

(a) Except as provided in paragraphs (b) and (c) below, and except to the extent that the Contractor is expressly
responsible under this contract for deficiencies in the services required to be performed under it (including any
materials furnished in conjunction with those services), the Contractor shall not be liable for loss of or damage to
property of the Government that (1) occurs after Government acceptance of services performed under this contract,
and (2) results from any defects or deficiencies in the services performed or materials furnished.

(b) The limitation of liability under paragraph (a) above shall not apply when a defect or deficiency in, or the
Government's acceptance of, services performed or materials furnished results from willful misconduct or lack of good
faith on the part of any of the Contractor's managerial personnel. The term "Contractor's managerial personnel," as
used in this clause, means the Contractor's directors, officers, and any of the Contractor's managers, superintendents,
or equivalent representatives who have supervision or direction of--

(1) All or substantially all of the Contractor's business;

(2) All or substantially all of the Contractor's operations at any one plant, laboratory, or separate location at which
the contract is being performed; or

(3) A separate and complete major industrial operation connected with the performance of this contract.

(c) If the Contractor carries insurance, or has established a reserve for self-insurance, covering liability for loss or
damage suffered by the Government through the Contractor's performance of services or furnishing of materials
under this contract, the Contractor shall be liable to the Government, to the extent of such insurance or reserve, for
loss of or damage to property of the Government occurring after Government acceptance of, and resulting from any
defects and deficiencies in, services performed or materials furnished under this contract.

(End of clause)

52.248-3  VALUE ENGINEERING--CONSTRUCTION (FEB 2000)

(a) General. The Contractor is encouraged to develop, prepare, and submit value engineering change proposals
(VECP's) voluntarily. The Contractor shall share in any instant contract savings realized from accepted VECP's, in
accordance with paragraph (f) below.
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(b) Definitions. "Collateral costs," as used in this clause, means agency costs of operation, maintenance, logistic
support, or Government-furnished property.

"Collateral savings," as used in this clause, means those measurable net reductions resulting from a VECP in the
agency's overall projected collateral costs, exclusive of acquisition savings, whether or not the acquisition cost
changes.

"Contractor's development and implementation costs," as used in this clause, means those costs the Contractor
incurs on a VECP specifically in developing, testing, preparing, and submitting the VECP, as well as those costs the
Contractor incurs to make the contractual changes required by Government acceptance of a VECP.

"Government costs," as used in this clause, means those agency costs that result directly from developing and
implementing the VECP, such as any net increases in the cost of testing, operations, maintenance, and logistic
support. The term does not include the normal administrative costs of processing the VECP.

"Instant contract savings," as used in this clause, means the estimated reduction in Contractor cost of performance
resulting from acceptance of the VECP, minus allowable Contractor's development and implementation costs,
including subcontractors' development and implementation costs (see paragraph (h) below).

"Value engineering change proposal (VECP)" means a proposal that--

(1) Requires a change to this, the instant contract, to implement; and

(2) Results in reducing the contract price or estimated cost without impairing essential functions or characteristics;
provided, that it does not involve a change--

(1) In deliverable end item quantities only; or

(i1) To the contract type only.

(c) VECP preparation. As a minimum, the Contractor shall include in each VECP the information described in
subparagraphs (1) through (7) below. If the proposed change is affected by contractually required configuration
management or similar procedures, the instructions in those procedures relating to format, identification, and priority
assignment shall govern VECP preparation. The VECP shall include the following:

(1) A description of the difference between the existing contract requirement and that proposed, the comparative
advantages and disadvantages of each, a justification when an item's function or characteristics are being altered,

and the effect of the change on the end item's performance.

(2) A list and analysis of the contract requirements that must be changed if the VECP is accepted, including any
suggested specification revisions.

(3) A separate, detailed cost estimate for

(i) the affected portions of the existing contract requirement and

(ii) the VECP. The cost reduction associated with the VECP shall take into account the Contractor's allowable
development and implementation costs, including any amount attributable to subcontracts under paragraph (h)

below.

(4) A description and estimate of costs the Government may incur in implementing the VECP, such as test and
evaluation and operating and support costs.
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(5) A prediction of any effects the proposed change would have on collateral costs to the agency.

(6) A statement of the time by which a contract modification accepting the VECP must be issued in order to achieve
the maximum cost reduction, noting any effect on the contract completion time or delivery schedule.

(7) Identification of any previous submissions of the VECP, including the dates submitted, the agencies and contract
numbers involved, and previous Government actions, if known.

(d) Submission. The Contractor shall submit VECP's to the Resident Engineer at the worksite, with a copy to the
Contracting Officer.

(e) Government action.

(1) The Contracting Officer will notify the Contractor of the status of the VECP within 45 calendar days after the
contracting office receives it. If additional time is required, the Contracting Officer will notify the Contractor within
the 45-day period and provide the reason for the delay and the expected date of the decision. The Government will
process VECP's expeditiously; however, it shall not be liable for any delay in acting upon a VECP.

If the VECP is not accepted, the Contracting Officer will notify the Contractor in writing, explaining the reasons for
rejection. The Contractor may withdraw any VECP, in whole or in part, at any time before it is accepted by the
Government. The Contracting Officer may require that the Contractor provide written notification before undertaking
significant expenditures for VECP effort.

Any VECP may be accepted, in whole or in part, by the Contracting Officer's award of a modification to this contract
citing this clause. The Contracting Officer may accept the VECP, even though an agreement on price reduction has
not been reached, by issuing the Contractor a notice to proceed with the change. Until a notice to proceed is issued
or a contract modification applies a VECP to this contract, the Contractor shall perform in accordance with the
existing contract. The decision to accept or reject all or part of any VECP is a unilateral decision made solely at the
discretion of the Contracting Officer.

(f) Sharing.

(1) Rates. The Government's share of savings is determined by subtracting Government costs from instant contract
savings and multiplying the result by

(1) 45 percent for fixed-price contracts or
(i1) 75 percent for cost-reimbursement contracts.

(2) Payment. Payment of any share due the Contractor for use of a VECP on this contract shall be authorized by a
modification to this contract to--

(1) Accept the VECP;

(i1) Reduce the contract price or estimated cost by the amount of instant contract savings; and

(iii) Provide the Contractor's share of savings by adding the amount calculated to the contract price or fee.

(g) Collateral savings. If a VECP is accepted, the Contracting Officer will increase the instant contract amount by 20
percent of any projected collateral savings determined to be realized in a typical year of use after subtracting any
Government costs not previously offset. However, the Contractor's share of collateral savings will not exceed the

contract's firm-fixed-price or estimated cost, at the time the VECP is accepted, or $100,000, whichever is greater. The
Contracting Officer is the sole determiner of the amount of collateral savings.
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(h) Subcontracts. The Contractor shall include an appropriate value engineering clause in any subcontract of $50,000
or more and may include one in subcontracts of lesser value. In computing any adjustment in this contract's price
under paragraph (f) above, the Contractor's allowable development and implementation costs shall include any
subcontractor's allowable development and implementation costs clearly resulting from a VECP accepted by the
Government under this contract, but shall exclude any value engineering incentive payments to a subcontractor. The
Contractor may choose any arrangement for subcontractor value engineering incentive payments; provided, that
these payments shall not reduce the Government's share of the savings resulting from the VECP.

(i) Data. The Contractor may restrict the Government's right to use any part of a VECP or the supporting data by
marking the following legend on the affected parts:

"These data, furnished under the Value Engineering-- Construction clause of contract.......... , shall not be
disclosed outside the Government or duplicated, used, or disclosed, in whole or in part, for any purpose other than to
evaluate a value engineering change proposal submitted under the clause. This restriction does not limit the
Government's right to use information contained in these data if it has been obtained or is otherwise available from
the Contractor or from another source without limitations." If a VECP is accepted, the Contractor hereby grants the
Government unlimited rights in the VECP and supporting data, except that, with respect to data qualifying and
submitted as limited rights technical data, the Government shall have the rights specified in the contract modification
implementing the VECP and shall appropriately mark the data. (The terms "unlimited rights" and "limited rights" are
defined in Part 27 of the Federal Acquisition Regulation.)

(End of clause)

52.249-2  TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-PRICE) (SEP 1996) - ALTERNATE
1(SEP 1996)

(a) The Government may terminate performance of work under this contract in whole or, from time to time, in part if
the Contracting Officer determines that a termination is in the Government's interest. The Contracting Officer shall
terminate by delivering to the Contractor a Notice of Termination specifying the extent of termination and the
effective date.

(b) After receipt of a Notice of Termination, and except as directed by the Contracting Officer, the Contractor shall
immediately proceed with the following obligations, regardless of any delay in determining or adjusting any amounts
due under this clause:

(1) Stop work as specified in the notice.

(2) Place no further subcontracts or orders (referred to as subcontracts in this clause) for materials, services, or
facilities, except as necessary to complete the continued portion of the contract.

(3) Terminate all subcontracts to the extent they relate to the work terminated.

(4) Assign to the Government, as directed by the Contracting Officer, all right, title, and interest of the Contractor
under the subcontracts terminated, in which case the Government shall have the right to settle or to pay any
termination settlement proposal arising out of those terminations.

(5) With approval or ratification to the extent required by the Contracting Officer, settle all outstanding liabilities and
termination settlement proposals arising from the termination of subcontracts; the approval or ratification will be final
for purposes of this clause.
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(6) As directed by the Contracting Officer, transfer title and deliver to the Government (i) the fabricated or
unfabricated parts, work in process, completed work, supplies, and other material produced or acquired for the work
terminated, and (ii) the completed or partially completed plans, drawings, information, and other property that, if the
contract had been completed, would be required to be furnished to the Government.

(7) Complete performance of the work not terminated.

(8) Take any action that may be necessary, or that the Contracting Officer may direct, for the protection and
preservation of the property related to this contract that is in the possession of the Contractor and in which the
Government has or may acquire an interest.

(9) Use its best efforts to sell, as directed or authorized by the Contracting Officer, any property of the types referred
to in subparagraph (b)(6) of this clause; provided, however, that the Contractor (i) is not required to extend credit to
any purchaser and (ii) may acquire the property under the conditions prescribed by, and at prices approved by, the
Contracting Officer. The proceeds of any transfer or disposition will be applied to reduce any payments to be made
by the Government under this contract, credited to the price or cost of the work, or paid in any other manner directed
by the Contracting Officer.

(¢) The Contractor shall submit complete termination inventory schedules no later than 120 days from the effective
date of termination, unless extended in writing by the Contracting Officer upon written request of the Contractor
within this 120-day period.

(d) After expiration of the plant clearance period as defined in Subpart 45.6 of the Federal Acquisition Regulation, the
Contractor may submit to the Contracting Officer a list, certified as to quantity and quality, of termination inventory
not previously disposed of, excluding items authorized for disposition by the Contracting Officer. The Contractor
may request the Government to remove those items or enter into an agreement for their storage. Within 15 days, the
Government will accept title to those items and remove them or enter into a storage agreement. The Contracting
Officer may verify the list upon removal of the items, or if stored, within 45 days from submission of the list, and shall
correct the list, as necessary, before final settlement.

(e) After termination, the Contractor shall submit a final termination settlement proposal to the Contracting Officer in
the form and with the certification prescribed by the Contracting Officer. The Contractor shall submit the proposal
promptly, but no later than 1 year from the effective date of termination, unless extended in writing by the Contracting
Officer upon written request of the Contractor within this 1-year period. However, if the Contracting Officer
determines that the facts justify it, a termination settlement proposal may be received and acted on after 1 year or any
extension. If the Contractor fails to submit the proposal within the time allowed, the Contracting Officer may
determine, on the basis of information available, the amount, if any, due the Contractor because of the termination
and shall pay the amount determined.

(f) Subject to paragraph (e) of this clause, the Contractor and the Contracting Officer may agree upon the whole or
any part of the amount to be paid or remaining to be paid because of the termination. The amount may include a
reasonable allowance for profit on work done. However, the agreed amount, whether under this paragraph (g) or
paragraph (g) of this clause, exclusive of costs shown in subparagraph (g)(3) of this clause, may not exceed the total
contract price as reduced by (1) the amount of payments previously made and (2) the contract price of work not
terminated. The contract shall be modified, and the Contractor paid the agreed amount. Paragraph (g) of this clause
shall not limit, restrict, or affect the amount that may be agreed upon to be paid under this paragraph.

(g) If the Contractor and Contracting Officer fail to agree on the whole amount to be paid the Contractor because of
the termination of work, the Contracting Officer shall pay the Contractor the amounts determined as follows, but
without duplication of any amounts agreed upon under paragraph (f) of this clause:

(1) For contract work performed before the effective date of termination, the total (without duplication of any items)
of--
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(i) The cost of this work;

(i1) The cost of settling and paying termination settlement proposals under terminated subcontracts that are properly
chargeable to the terminated portion of the contract if not included in subdivision (g)(1)(i) of this clause; and

(iii) A sum, as profit on subdivision (g)(1)(i) of this clause, determined by the Contracting Officer under 49.202 of the
Federal Acquisition Regulation, in effect on the date of this contract, to be fair and reasonable; however, if it appears
that the Contractor would have sustained a loss on the entire contract had it been completed, the Contracting Officer
shall allow no profit under this subdivision (iii) and shall reduce the settlement to reflect the indicated rate of loss.

(2) The reasonable costs of settlement of the work terminated, including--

(i) Accounting, legal, clerical, and other expenses reasonably necessary for the preparation of termination settlement
proposals and supporting data;

(i1) The termination and settlement of subcontracts (excluding the amounts of such settlements); and

(ii1) Storage, transportation, and other costs incurred, reasonably necessary for the preservation, protection, or
disposition of the termination inventory.

(h) Except for normal spoilage, and except to the extent that the Government expressly assumed the risk of loss, the
Contracting Officer shall exclude from the amounts payable to the Contractor under paragraph (g) of this clause, the
fair value, as determined by the Contracting Officer, of property that is destroyed, lost, stolen, or damaged so as to
become undeliverable to the Government or to a buyer.

(1) The cost principles and procedures of Part 31 of the Federal Acquisition Regulation, in effect on the date of this
contract, shall govern all costs claimed, agreed to, or determined under this clause.

(j) The Contractor shall have the right of appeal, under the Disputes clause, from any determination made by the
Contracting Officer under paragraph (e), (g), or (1) of this clause, except that if the Contractor failed to submit the
termination settlement proposal or request for equitable adjustment within the time provided in paragraph (e) or (1),
respectively, and failed to request a time extension, there is no right of appeal.

(k) In arriving at the amount due the Contractor under this clause, there shall be deducted--
(1) All unliquidated advance or other payments to the Contractor under the terminated portion of this contract;
(2) Any claim which the Government has against the Contractor under this contract; and

(3) The agreed price for, or the proceeds of sale of, materials, supplies, or other things acquired by the Contractor or
sold under the provisions of this clause and not recovered by or credited to the Government.

(1) If the termination is partial, the Contractor may file a proposal with the Contracting Officer for an equitable
adjustment of the price(s) of the continued portion of the contract. The Contracting Officer shall make any equitable
adjustment agreed upon. Any proposal by the Contractor for an equitable adjustment under this clause shall be
requested within 90 days from the effective date of termination unless extended in writing by the Contracting Officer.

(m)(1) The Government may, under the terms and conditions it prescribes, make partial payments and payments
against costs incurred by the Contractor for the terminated portion of the contract, if the Contracting Officer believes
the total of these payments will not exceed the amount to which the Contractor will be entitled.
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(2) If the total payments exceed the amount finally determined to be due, the Contractor shall repay the excess to the
Government upon demand, together with interest computed at the rate established by the Secretary of the Treasury
under 50 U.S.C. App. 1215(b)(2). Interest shall be computed for the period from the date the excess payment is
received by the Contractor to the date the excess is repaid. Interest shall not be charged on any excess payment due
to a reduction in the Contractor's termination settlement proposal because of retention or other disposition of
termination inventory until 10 days after the date of the retention or disposition, or a later date determined by the
Contracting Officer because of the circumstances.

(n) Unless otherwise provided in this contract or by statute, the Contractor shall maintain all records and documents
relating to the terminated portion of this contract for 3 years after final settlement. This includes all books and other
evidence bearing on the Contractor's costs and expenses under this contract. The Contractor shall make these
records and documents available to the Government, at the Contractor's office, at all reasonable times, without any
direct charge. If approved by the Contracting Officer, photographs, microphotographs, or other authentic
reproductions may be maintained instead of original records and documents.

(End of clause)

52.249-10 DEFAULT (FIXED-PRICE CONSTRUCTION) (APR 1984)

(a) If the Contractor refuses or fails to prosecute the work or any separable part, with the diligence that will insure its
completion within the time specified in this contract including any extension, or fails to complete the work within this
time, the Government may, by written notice to the Contractor, terminate the right to proceed with the work (or the
separable part of the work) that has been delayed. In this event, the Government may take over the work and
complete it by contract or otherwis e, and may take possession of and use any materials, appliances, and plant on the
work site necessary for completing the work. The Contractor and its sureties shall be liable for any damage to the
Government resulting from the Contractor's refusal or failure to complete the work within the specified time, whether
or not the Contractor's right to proceed with the work is terminated. This liability includes any increased costs
incurred by the Government in completing the work.

(b) The Contractor's right to proceed shall not be terminated nor the Contractor charged with damages under this
clause, if--

(1) The delay in completing the work arises from unforeseeable causes beyond the control and without the fault or
negligence of the Contractor. Examples of such causes include

(i) acts of God or of the public enemy,

(i1) acts of the Government in either its sovereign or contractual capacity,

(iii) acts of another Contractor in the performance of a contract with the Government,
(iv) fires,

(v) floods,

(vi) epidemics,

(vii) quarantine restrictions,

(viii) strikes,



W912DW-04-R-0015
Page 130 of 147
(ix) freight embargoes,

(x) unusually severe weather, or delays of subcontractors or suppliers at any tier arising from unforeseeable causes
beyond the control and without the fault or negligence of both the Contractor and the subcontractors or suppliers;
and

(2) The Contractor, within 10 days from the beginning of any delay (unless extended by the Contracting Officer),
notifies the Contracting Officer in writing of the causes of delay. The Contracting Officer shall ascertain the facts and
the extent of delay. If] in the judgment of the Contracting Officer, the findings of fact warrant such action, the time for
completing the work shall be extended. The findings of the Contracting Officer shall be final and conclusive on the
parties, but subject to appeal under the Disputes clause.

(c) If, after termination of the Contractor's right to proceed, it is determined that the Contractor was not in default, or
that the delay was excusable, the rights and obligations of the parties will be the same as if the termination had been

issued for the convenience of the Government.

The rights and remedies of the Government in this clause are in addition to any other rights and remedies provided
by law or under this contract.

(End of clause)

52.252-4 ALTERATIONS IN CONTRACT (APR 1984)

Portions of this contract are altered as follows:

(End of clause.)

52.253-1 COMPUTER GENERATED FORMS (JAN 1991)

(a) Any data required to be submitted on a Standard or Optional Form prescribed by the Federal Acquisition
Regulation (FAR) may be submitted on a computer generated version of the form, provided there is no change to the
name, content, or sequence of the data elements on the form, and provided the form carries the Standard or Optional
Form number and edition date.

(b) Unless prohibited by agency regulations, any data required to be submitted on an agency unique form prescribed
by an agency supplement to the FAR may be submitted on a computer generated version of the form provided there
is no change to the name, content, or sequence of the data elements on the form and provided the form carries the

agency form number and edition date.

(6) Ifthe Contractor submits a computer generated version of a form that is different than the required form, then the
rights and obligations of the parties will be determined based on the content of the required form.

(End of clause)

252.201-7000 CONTRACTING OFFICER'S REPRESENTATIVE (DEC 1991)
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(a) "Definition. Contracting officer's representative" means an individual designated in accordance with subsection
201.602-2 of the Defense Federal A cquisition Regulation Supplement and authorized in writing by the contracting
officer to perform specific technical or administrative functions.
(b) If the Contracting Officer designates a contracting officer's representative (COR), the Contractor will receive a
copy of the written designation. It will specify the extent of the COR's authority to act on behalf of the contracting
officer. The COR is not authorized to make any commitments or changes that will affect price, quality, quantity,
delivery, or any other term or condition of the contract.
(End of clause)
252.203-7001 PROHIBITION ON PERSONS CONVICTED OF FRAUD OR OTHER DEFENSE-CONTRACT-
RELATED FELONIES (MAR 1999)
(a) Definitions. As used in this clause—
(1) “Arising out of a contract with the DoD” means any act in connection with—
(1) Attempting to obtain;

(ii) Obtaining, or

(iii) Performing a contract or first-tier subcontract of any agency, department, or component of the Department of
Defense (DoD).

(2) “Conviction of fraud or any other felony” means any conviction for fraud or a felony in violation of state or
Federal criminal statutes, whether entered on a verdict or plea, including a plea of nolo contendere, for which
sentence has been imposed.

(3) “Date of conviction” means the date judgment was entered against the individual.

(b) Any individual who is convicted after September 29, 1988, of fraud or any other felony arising out of a contract
with the DoD is prohibited from serving--

(1) In a management or supervisory capacity on any DoD contract or first-tier subcontract;
(2) On the board of directors of any DoD contractor or first-tier subcontractor;
(3) As a consultant, agent, or representative for any DoD contractor or first-tier subcontractor; or

(4) In any other capacity with the authority to influence, advise, or control the decisions of any DoD contractor or
subcontractor with regard to any DoD contract or first-tier subcontract.

(c¢) Unless waived, the prohibition in paragraph (b) of this clause applies for not less than 5 years from the date of
conviction.

(d) 10 U.S.C. 2408 provides that a defense contractor or first-tier subcontractor shall be subject to a criminal penalty
of not more than $500,000 if convicted of knowingly—

(1) Employing a person under a prohibition specified in paragraph (b) of this clause; or
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(2) Allowing such a person to serve on the board of directors of the contractor or first-tier subcontractor.

(e) In addition to the criminal penalties contained in 10 U.S.C. 2408, the Government may consider other available
remedies, such as—

(1) Suspension or debarment;
(2) Cancellation of the contract at no cost to the Government; or
(3) Termination of the contract for default.

(f) The Contractor may submit written requests for waiver of the prohibition in paragraph (b) of this clause to the
Contracting Officer. Requests shall clearly identify—

(1) The person involved;

(2) The nature of the conviction and resultant sentence or punishment imposed;

(3) The reasons for the requested waiver; and

(4) An explanation of why a waiver is in the interest of national security.

(g) The Contractor agrees to include the substance of this clause, appropriately modified to reflect the identity and
relationship of the parties, in all first-tier subcontracts exceeding the simplified acquisition threshold in Part 2 of the
Federal Acquisition Regulation, except those for commercial items or components.

(h) Pursuant to 10 U.S.C. 2408(c), defense contractors and subcontractors may obtain information as to whether a
particular person has been convicted of fraud or any other felony arising out of a contract with the DoD by
contacting The Office of Justice Programs, The Denial of Federal Benefits Office, U.S. Department of Justice,

telephone (202) 616-3507.

(End of clause)

252.203-7002 DISPLAY OF DOD HOTLINE POSTER (DEC 1991)

(a) The Contractor shall display prominently in common work areas within business segments performing work under
Department of Defense (DoD) contracts, DoD Hotline Posters prepared by the DoD Office of the Inspector General.

(b) DoD Hotline Posters may be obtained from the DoD Inspector General, ATTN: Defense Hotline, 400 Army Navy
Drive, Washington, DC 22202-2884.

(7) The Contractor need not comply with paragraph (a) of this clause if it has established a mechanism, such as a
hotline, by which employees may report suspected instances of improper conduct, and instructions that encourage

employees to make such reports.

(End of clause)

252.204-7000 DISCLOSURE OF INFORMATION (DEC 1991)



W912DW-04-R-0015
Page 133 of 147

(a) The Contractor shall not release to anyone outside the Contractor's organization any unclassified information,
regardless of medium (e.g., film, tape, document), pertaining to any part of this contract or any program related to this
contract, unless--

(1) The Contracting Officer has given prior written approval; or
(2) The information is otherwise in the public domain before the date of release.

(b) Requests for approval shall identify the specific information to be released, the medium to be used, and the
purpose for the release. The Contractor shall submit its request to the Contracting Officer at least 45 days before the
proposed date for release.

(c) The Contractor agrees to include a similar requirement in each subcontract under this contract. Subcontractors
shall submit requests for authorization to release through the prime contractor to the Contracting Officer.

(End of clause)

252.204-7003 CONTROL OF GOVERNMENT PERSONNEL WORK PRODUCT (APR 1992)

The Contractor's procedures for protecting against unauthorized disclosure of information shall not require
Department of Defense employees or members of the Armed Forces to relinquish control of their work products,
whether classified or not, to the contractor.

(End of clause)

252.209-7004 SUBCONTRACTING WITH FIRMS THAT ARE OWNED OR CONTROLLED BY THE GOVERNMENT
OF A TERRORIST COUNTRY (MAR 1998)

(a) Unless the Government determines that there is a compelling reason to do so, the Contractor shall not enter into
any subcontract in excess of $25,000 with a firm, or subsidiary of a firm, that is identified, on the List of Parties
Excluded from Federal Procurement and Nonprocurement Programs, as being ineligible for the award of Defense
contracts or subcontracts because it is owned or controlled by the government of a terrorist country.

(b) A corporate officer or a designee of the Contractor shall notify the Contracting Officer, in writing, before entering
into a subcontract with a party that is identified, on the List of Parties Excluded from Federal Procurement and
Nonprocurement Programs, as being ineligible for the award of Defense contracts or subcontracts because it is
owned or controlled by the government of a terrorist country. The notice must include the name of the proposed
subcontractor notwithstanding its inclusion on the List of Parties Excluded From Federal Procurement and
Nonprocurement Programs.

(End of clause)

252.215-7000 PRICING ADJUSTMENTS (DEC 1991)
The term "pricing adjustment," as used in paragraph (a) of the clauses entitled "Price Reduction for Defective Cost or
Pricing Data - Modifications," "Subcontractor Cost or Pricing Data," and "Subcontractor Cost or Pricing Data -

Modifications," means the aggregate increases and/or decreases in cost plus applicable profits.

(End of clause)
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252.219-7003 SMALL, SMALL DISADVANTAGED AND WOMEN-OWNED SMALL BUSINESS
SUBCONTRACTING PLAN (DOD CONTRACTS) (APR. 1996)

This clause supplements the Federal Acquisition Regulation 52.219-9, Small, Small Disadvantaged and Women-
Owned Small Business Subcontracting Plan, clause of this contract.

(a) Definitions. Historically black colleges and universities, as used in this clause, means institutions determined by
the Secretary of Education to meet the requirements of 34 CFR 608.2. The term also means any nonprofit research
institution that was an integral part of such a college or university before November 14, 1986.

Minority institutions, as used in this clause, means institutions meeting the requirements of section 1046(3) of the
Higher Education Act of 1965 (20 U.S.C. 1135d-5(3)). The term also includes Hispanic-serving institutions as defined
in section 316(b)(1) of such Act (20 U.S.C. 1059¢(b)(1)).

(b) Except for company or division-wide commercial items subcontracting plans, the term small disadvantaged
business, when used in the FAR 52.219-9 clause, includes historically black colleges and universities and minority
institutions, in addition to small disadvantaged business concerns.

(c) Work under the contract or its subcontracts shall be credited toward meeting the small disadvantaged business
concern goal required by paragraph (d) of the FAR 52.219-9 clause when:

(1) It is performed on Indian lands or in joint venture with an Indian tribe or a tribally-owned corporation, and
(2) It meets the requirements of 10 U.S.C. 2323a.

(d) Subcontracts awarded to workshops approved by the Committee for Purchase from People Who are Blind or
Severely Disabled (41 U.S.C. 46-48), may be counted toward the Contractor's small business subcontracting goal.

(e) A mentor firm, under the Pilot Mentor-Protege Program established under Section 831 of Pub. L. 101-510, as
amended, may count toward its small disadvantaged business goal, subcontracts awarded--

(f) The master plan approval referred to in paragraph (f) of the FAR 52.219-9 clause is approval by the Contractor's
cognizant contract administration activity.

(g) Inthose subcontracting plans which specifically identify small, small disadvantaged, and women-owned small
businesses, the Contractor shall notify the Administrative Contracting Officer of any substitutions of firms that are
not small, small disadvantaged, or women-owned small businesses for the firms listed in the subcontracting plan.
Notifications shall be in writing and shall occur within a reasonable period of time after award of the subcontract.

Contractor-specified formats shall be acceptable.

(End of clause)

252.223-7004 DRUG-FREE WORK FORCE (SEP 1988)

(a) Definitions.
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(1) "Employee in a sensitive position," as used in this clause, means an employee who has been granted access to
classified information; or employees in other positions that the Contractor determines involve national security;
health or safety, or functions other than the foregoing requiring a high degree of trust and confidence.

(2) "lllegal drugs," as used in this clause, means controlled substances included in Schedules I and II, as defined by
section 802(6) of title 21 of the United States Code, the possession of which is unlawful under chapter 13 of that Title.
The term "illegal drugs" does not mean the use of a controlled substance pursuant to a valid prescription or other
uses authorized by law.

(b) The Contractor agrees to institute and maintain a program for achieving the objective of a drug-free work force.
While this clause defines criteria for such a program, contractors are encouraged to implement alternative approaches
comparable to the criteria in paragraph (c) that are designed to achieve the objectives of this clause.

(c) Contractor programs shall include the following, or appropriate alternatives:

(1) Employee assistance programs emphasizing high level direction, education, counseling, rehabilitation, and
coordination with available community resources;

(2) Supervisory training to assist in identifying and addressing illegal drug use by Contractor employees;

(3) Provision for self-referrals as well as supervisory referrals to treatment with maximum respect for individual
confidentiality consistent with safety and security issues;

(4) Provision for identifying illegal drug users, including testing on a controlled and carefully monitored basis.
Employee drug testing programs shall be established taking account of the following:

(1) The Contractor shall establish a program that provides for testing for the use of illegal drugs by employees in
sensitive positions. The extent of and criteria for such testing shall be determined by the Contractor based on
considerations that include the nature of the work being performed under the contract, the employee's duties, and
efficient use of Contractor resources, and the risks to health, safety, or national security that could result from the
failure of an employee adequately to discharge his or her position.

(ii) In addition, the Contractor may establish a program for employee drug testing--

(A) When there is a reasonable suspicion that an employee uses illegal drugs; or

(B) When an employees has been involved in an accident or unsafe practice;

(C) As part of or as a follow-up to counseling or rehabilitation for illegal drug use;

(D) As part of a voluntary employee drug testing program.

(iii) The Contractor may establish a program to test applicants for employment for illegal drug use.

(iv) For the purpose of administering this clause, testing for illegal drugs may be limited to those substances for
which testing is prescribed by section 2..1 of subpart B of the "Mandatory Guidelines for Federal Workplace Drug
Testing Programs" (53 FR 11980 (April 11, 1988), is sued by the Department of Health and Human Services.

(d) Contractors shall adopt appropriate personnel procedures to deal with employees who are found to be using
drugs illegally. Contractors shall not allow any employee to remain on duty or perform in a sensitive position who is

found to use illegal drugs until such times as the Contractor, in accordance with procedures established by the
Contractor, determines that the employee may perform in such a position.
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(e) The provisions of this clause pertaining to drug testing program shall not apply to the extent that are inconsistent
with state or local law, or with an existing collective bargaining agreement; provided that with respect to the latter, the
Contractor agrees those issues that are in conflict will be a subject of negotiation at the next collective bargaining
session.
(End of clause)
252.223-7006  PROHIBITION ON STORAGE AND DISPOSAL OF TOXIC AND HAZARDOUS
MATERIALS (APR 1993)
(a) "Definitions".
As used in this clause -
(1) "Storage" means a non-transitory, semi-permanent or permanent holding, placement, or leaving of material. It
does not include a temporary accumulation of a limited quantity of a material used in or a waste generated or resulting
from authorized activities, such as servicing, maintenance, or repair of Department of Defense (DoD) items,
equipment, or facilities.
(2) "Toxic or hazardous materials" means:
(i) Materials referred to in section 101(14) of the Comprehensive Environmental Response, Compensation, and
Liability Act (CERCLA) of 1980 (42 U.S.C. 9601(14)) and materials designated under section 102 of CERCLA (42 U.S.C.
9602) (40 CFR part 302);
(i1) Materials that are of an explosive, flammable, or pyrotechnic nature; or
(iii) Materials otherwise identified by the Secretary of Defense as specified in DoD regulations.
(b) In accordance with 10 U.S.C. 2692, the Contractor is prohibited from storing or disposing of non-DoD-owned toxic
or hazardous materials on a DoD installation, except to the extent authorized by a statutory exception to 10 U.S.C.

2692 or as authorized by the Secretary of Defense or his designee.

(End of clause)

252.225-7031 SECONDARY ARAB BOYCOTT OF ISRAEL (APR 2003)
(a) Definitions. As used in this provision--

(1) Foreign person means any person (including any individual, partnership, corporation, or other form of
association) other than a United States person.

(2) United States person is defined in 50 U.S.C. App. 2415(2) and means--

(i) Any United States resident or national (other than an individual resident outside the United States who is
employed by other than a United States person);

(i) Any domestic concern (including any permanent domestic establishment of any foreign concern); and

(ii1) Any foreign subsidiary or affiliate (including any permanent foreign establishment) of any domestic concern that
is controlled in fact by such domestic concern.
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(b) Certification. If the offeror is a foreign person, the offeror certifies, by submission of an offer, that it--
(1) Does not comply with the Secondary Arab Boycott of Israel; and

(2) Is not taking or knowingly agreeing to take any action, with respect to the Secondary Boycott of Israel by Arab
countries, which 50 U.S.C. App. 2407(a) prohibits a United States person from taking.

(End of provision)

252.225-7036 BUY AMERICAN ACT--FREE TRADE AGREEMENT--BALANCE OF PAYMENTS PROGRAM (JAN
2004)

(a) Definitions. As used in this clause--

(1) Component means an article, material, or supply incorporated directly into an end product.

(2) Domestic end product means--

(i) An unmanufactured end product that has been mined or produced in the United States; or

(i1) An end product manufactured in the United States if the cost of its qualifying country components and its
components that are mined, produced, or manufactured in the United States exceeds 50 percent of the cost of all its
components. The cost of components includes transportation costs to the place of incorporation into the end
product and U.S. duty (whether or not a duty-free entry certificate is issued). Scrap generated, collected, and
prepared for processing in the United States is considered domestic. A component is considered to have been mined,
produced, or manufactured in the United States (regardless of its source in fact) if the end product in which it is
incorporated is manufactured in the United States and the component is of a class or kind for which the Government

has determined that--

(A) Sufficient and reasonably available commercial quantities of a satisfactory quality are not mined, produced, or
manufactured in the United States; or

(B) It is inconsistent with the public interest to apply the restrictions of the Buy American Act.

(3) End product means those articles, materials, and supplies to be acquired under this contract for public use.

(4) Foreign end product means an end product other than a domestic end product.

(5) Free Trade Agreement country means Canada,Chile, Mexico or Singapore.

(6) Free Trade Agreement country end product means an article that--

(i) Is wholly the growth, product, or manufacture of a Free Trade Agreement country; or

(i) In the case of an article that consists in whole or in part of materials from another country or instrumentality, has
been substantially transformed in a Free Trade Agreement country into a new and different article of commerce with a
name, character, or use distinct from that of the article or articles from which it was transformed. The term refers to a
product offered for purchase under a supply contract, but for purposes of calculating the value of the end product

includes services (except transportation services) incidental to its supply, provided that the value of those incidental
services does not exceed the value of the product itself.
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(7) Qualifying country means any country set forth in subsection 225.872-1 of the Defense Federal Acquisition
Regulation Supplement.
(8) Qualifying country component means a component mined, produced, or manufactured in a qualifying country.
(9) Qualifying country end product means--
(i) An unmanufactured end product mined or produced in a qualifying country; or

(i1) An end product manufactured in a qualifying country if the cost of the following types of components exceeds 50
percent of the cost of all its components:

(A) Components mined, produced, or manufactured in a qualifying country.

(B) Components mined, produced, or manufactured in the United States.

(C) Components of foreign origin of a class or kind for which the Government has determined that sufficient and
reasonably available commercial quantities of a satisfactory quality are not mined, produced, or manufactured in the

United States.

(10) United States means the United States, its possessions, Puerto Rico, and any other place subject to its
jurisdiction, but does not include leased bases or trust territories.

(b) Unless otherwise specified, this clause applies to all items in the Schedule.

(c) The Contractor shall deliver under this contract only domestic end products unless, in its offer, it specified
delivery of qualifying country, Free Trade Agreement country, or other foreign end products in the Buy American
Act--Free Trade Agreements--Balance of Payments Program Certificate provision of the solicitation. If the Contractor
certified in its offer that it will deliver a qualifying country end product or a Free Trade Agreement country end
product, the Contractor shall deliver a qualifying country end product, a Free Trade Agreement country end product,

or, at the Contractor's option, a domestic end product.

(d) The contract price does not include duty for end products or components for which the Contractor will claim
duty-free entry.

(e) United States law will apply to resolve any claim of breach of this contract.

(End of clause)

252.226-7001 Utilization of Indian Organizations and Indian-Owned Economic Enterprises-DoD Contracts (Sep 2001)
(a) Definitions. As used in this clause--

“Indian” means any person who is a member of any Indian tribe, band, group, pueblo, or community that is
recognized by the Federal Government as eligible for services from the Bureau of Indian Affairs (BIA) in accordance

with 25 U.S.C. 1452(c) and any “Native” as defined in the Alaska Native Claims Settlement Act (43 U.S.C. 1601).

“Indian organization” means the governing body of any Indian tribe or entity established or recognized by the
governing body of an Indian tribe for the purposes of 25 U.S.C. Chapter 17.
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“Indian-owned economic enterprise” means any Indian-owned (as determined by the Secretary of the Interior)
commercial, industrial, or business activity established or organized for the purpose of profit, provided that Indian
ownership constitutes not less than 51 percent of the enterprise.
“Indian tribe” means any Indian tribe, band, group, pueblo, or community, including native villages and native
groups (including corporations organized by Kenai, Juneau, Sitka, and Kodiak) as defined in the Alaska Native
Claims Settlement Act, that is recognized by the Federal Government as eligible for services from BIA in accordance

with 25 U.S.C. 1452 (c).

“Interested party” means a contractor or an actual or prospective offeror whose direct economic interest would be
affected by the award of a subcontract or by the failure to award a subcontract.

(b) The Contract shall use its best efforts to give Indian organizations and Indian-owned economic enterprises the
maximum practicable opportunity to participate in the subcontracts it awards, to the fullest extent consistent with
efficient performance of the contract.

(¢) The Contracting Officer and the Contractor, acting in good faith, may rely on the representation of an Indian
organization or Indian-owned economic enterprise as to its eligibility, unless and interested party challenges its
status or the Contracting Officer has independent reason to question that status.

(d) In the event of a challenge to the representation of a subcontractor, the Contracting Officer will refer the matter to
the U.S. Department of the Interior, Bureau of Indian Affairs, Attn: Chief, Division of Contracting and Grants
Administration, 1849 C Street NW, MS-2626-MIB, Washington, DC 20240-4000. The BIA will determine the eligibility
and will notify the Contracting Officer. No incentive payment will be made--

(1) Within 59 working days of subcontract award;

(2) While a challenge is pending; or

(3) If a subcontractor is determined to be an ineligible participant.

(e)(1) The Contractor, on its own behalf or on behalf of a subcontractor at any tier, may request an adjustment under
the Indian Incentive Program to the following:

(1) The estimated cost of cost-type contract.

(i1) The target cost of a cost-plus-incentive-fee contract.

(iii) The target cost and ceiling price of a fixed-price incentive contract.

(iv) The price of a firm-fixed-price contract.

(2) The amount of the adjustment that may be made to the contract is 5 percent of the estimated cost, target cost, or
firm-fixed price included in the subcontract initially awarded to the Indian organization or Indian-owned economic

enterprise.

(3) The Contractor has the burden of proving the amount claimed and must assert its request for an adjustment prior
to completion of contract performance.

(4) The Contracting Officer, subject to the terms and conditions of the contract and the availability of funds, will
authorize an incentive payment of 5 percent of the amount paid to the subcontractor.
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(5) If the Contractor requests and receives an adjustment on behalf of a subcontractor, the Contractor is obligated to
pay the subcontractor the adjustment.

() The Contractor shall insert the substance of this clause, including this paragraph (f), in all subcontracts that--
(1) Are for other than commercial items; and
(2) Are expected to exceed the simplified acquisition threshold in Part 2 of the Federal Acquisition Regulation.

(End of clause)

252.227-7023 DRAWINGS AND OTHER DATA TO BECOME PROPERTY OF GOVERNMENT. (MAR 1979)

All designs, drawings, specifications, notes and other works developed in the performance of this contract shall
become the sole property of the Government and may be used on any other design or construction without
additional compensation to the Contractor. The Government shall be considered the "person for whom the work was
prepared" for the purpose of authorship in any copyrightable work under 17 U.S.C. 201(b). With respect thereto, the
Contractor agrees not to assert or authorize others to assert any rights nor establish any claim under the design
patent or copyright laws. The Contractor for a period of three (3) years after completion of the project agrees to
furnish all retained works on the request of the Contracting Officer. Unless otherwise provided in this contract, the
Contractor shall have the right to retain copies of all works beyond such period.

(End of clause)

252.227-7033  RIGHTS IN SHOP DRAWINGS (APR 1966)

(a) Shop drawings for construction means drawings, submitted to the Government by the Construction Contractor,
subcontractor or any lower-tier subcontractor pursuant to a construction contract, showing in detail (i) the proposed
fabrication and assembly of structural elements and (ii) the installation (i.e., form, fit, and attachment details) of
materials or equipment. The Government may duplicate, use, and disclose in any manner and for any purpose shop

drawings delivered under this contract.

(b) This clause, including this paragraph (b), shall be included in all subcontracts hereunder at any tier.

252.231-7000 SUPPLEMENTAL COST PRINCIPLES (DEC 1991)
When the allowability of costs under this contract is determined in accordance with part 31 of the Federal
Acquisition Regulation (FAR), allowability shall also be determined in accordance with part 231 of the Defense FAR

Supplement, in effect on the date of this contract.

(End of clause)

252.236-7000 MODIFICATION PROPOSALS - PRICE BREAKDOWN. (DEC 1991)

(a) The Contractor shall furnish a price breakdown, itemized as required and within the time specified by the
Contracting Officer, with any proposal for a contract modification.
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(b) The price breakdown --

(1) Must include sufficient detail to permit an analysis of profit, and of all costs for --

(i) Material;

(i) Labor;

(iii) Equipment;

(iv) Subcontracts; and

(v) Overhead; and

(2) Must cover all work involved in the modification, whether the work was deleted, added, or changed.

(¢) The Contractor shall provide similar price breakdowns to support any amounts claimed for subcontracts.

(d) The Contractor's proposal shall include a justification for any time extension proposed.

252.242-7000 POSTAWARD CONFERENCE (DEC 1991)

The Contractor agrees to attend any postaward conference convened by the contracting activity or contract
administration office in accordance with Federal Acquisition Regulation subpart 42.5.

(End of clause)

252.243-7001 PRICING OF CONTRACT MODIFICATIONS (DEC 1991)

When costs are a factor in any price adjustment under this contract, the contract cost principles and procedures in
FAR part 31 and DFARS part 231, in effect on the date of this contract, apply.

252.243-7002 REQUESTS FOR EQUITABLE ADJUSTMENT (MAR 1998)

(a) The amount of any request for equitable adjustment to contract terms shall accurately reflect the contract
adjustment for which the Contractor believes the Government is liable. The request shall include only costs for
performing the change, and shall not include any costs that already have been reimbursed or that have been
separately claimed. All indirect costs included in the request shall be properly allocable to the change in accordance
with applicable acquisition regulations.

(b) In accordance with 10 U.S.C. 2410(a), any request for equitable adjustment to contract terms that exceeds the
simplified acquisition threshold shall bear, at the time of submission, the following certificate executed by an
individual authorized to certify the request on behalf of the Contractor:

I certify that the request is made in good faith, and that the supporting data are accurate and complete to the best of
my knowledge and belief.

(Official's Name)
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(Title)
(c) The certification in paragraph (b) of this clause requires full disclosure of all relevant facts, including--

(1) Cost or pricing data if required in accordance with subsection 15.403-4 of the Federal Acquisition Regulation
(FAR); and

(2) Information other than cost or pricing data, in accordance with subsection 15.403-3 of the FAR, including actual
cost data and data to support any estimated costs, even if cost or pricing data are not required.

(d) The certification requirement in paragraph (b) of this clause does not apply to----

(1) Requests for routine contract payments; for example, requests for payment for accepted supplies and services,
routine vouchers under a cost-reimbursement type contract, or progress payment invoices; or

(2) Final adjustment under an incentive provision of the contract.

2522447000 SUBCONTRACTS FOR COMMERCIAL ITEMS AND COMMERCIAL COMPONENTS (DOD) (MAR
2000)

In addition to the clauses listed in paragraph (c) of the Subcontracts for Commercial Items and Commercial
Components clause of this contract (Federal Acquisition Regulation 52.244-6), the Contractor shall include the terms
of the following clauses, if applicable, in subcontracts for commercial items or commercial components, awarded at
any tier under this contract:

252.225-7014 Preference for Domestic Specialty Metals, Alternate I (10 U.S.C. 2241 note).

252.247-7023 Transportation of Supplies by Sea (10 U.S.C. 2631).

252.247-7024 Notification of Transportation of Supplies by Sea (10 U.S.C. 2631).

(End of clause)

252.247-7023 TRANSPORTATION OF SUPPLIES BY SEA (MAY 2002)
(a) Definitions. As used in this clause --

(1) "Components" means articles, materials, and supplies incorporated directly into end products at any level of
manufacture, fabrication, or assembly by the Contractor or any subcontractor.

(2) "Department of Defense" (DoD) means the Army, Navy, Air Force, Marine Corps, and defense agencies.
(3) "Foreign flag vessel" means any vessel that is not a U.S.-flag vessel.

(4) "Ocean transportation" means any transportation aboard a ship, vessel, boat, barge, or ferry through international
waters.
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(5) "Subcontractor" means a supplier, materialman, distributor, or vendor at any level below the prime contractor
whose contractual obligation to perform results from, or is conditioned upon, award of the prime contract and who is

performing any part of the work or other requirement of the prime contract.

(6) "Supplies" means all property, except land and interests in land, that is clearly identifiable for eventual use by or
owned by the DoD at the time of transportation by sea.

(1) An item is clearly identifiable for eventual use by the DoD if, for example, the contract documentation contains a
reference to a DoD contract number or a military destination.

(i1) "Supplies" includes (but is not limited to) public works; buildings and facilities; ships; floating equipment and
vessels of every character, type, and description, with parts, subassemblies, accessories, and equipment; machine

tools; material; equipment; stores of all kinds; end items; construction materials; and components of the foregoing.

(7) "U.S.-flag vessel" means a vessel of the United States or belonging to the United States, including any vessel
registered or having national status under the laws of the United States.

(b)(1) The Contractor shall use U.S.-flag vessels when transporting any supplies by sea under this contract.
(2) A subcontractor transporting supplies by sea under this contract shall use U.S.-flag vessels if--

(i) This contract is a construction contract; or

(ii) The supplies being transported are--

(A) Noncommercial items; or

(B) Commercial items that--

(1) The Contractor is reselling or distributing to the Government without adding value (generally, the Contractor does
not add value to items that it contracts for f.0.b. destination shipment);

(2) Are shipped in direct support of U.S. military contingency operations, exercises, or forces deployed in
humanitarian or peacekeeping operations; or

(3) Are commissary or exchange cargoes transported outside of the Defense Transportation System in accordance
with 10 U.S.C. 2643.

(¢) The Contractor and its subcontractors may request that the Contracting Officer authorize shipment in foreign-flag
vessels, or designate available U.S.-flag vessels, if the Contractor or a subcontractor believes that --

(1) U.S.-flag vessels are not available for timely shipment;

(2) The freight charges are inordinately excessive or unreasonable; or

(3) Freight charges are higher than charges to private persons for transportation of like goods.

(d) The Contractor must submit any request for use of other than U.S.-flag vessels in writing to the Contracting
Officer at least 45 days prior to the sailing date necessary to meet its delivery schedules. The Contracting Officer will
process requests submitted after such date(s) as expeditiously as possible, but the Contracting Officer's failure to

grant approvals to meet the shipper's sailing date will not of itself constitute a compensable delay under this or any
other clause of this contract. Requests shall contain at a minimum --
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(1) Type, weight, and cube of cargo;
(2) Required shipping date;
(3) Special handling and discharge requirements;
(4) Loading and discharge points;
(5) Name of shipper and consignee;
(6) Prime contract number; and
(7) A documented description of efforts made to secure U.S.-flag vessels, including points of contact (with names
and telephone numbers) with at least two U.S.-flag carriers contacted. Copies of telephone notes, telegraphic and
facsimile message or letters will be sufficient for this purpose.
(e) The Contractor shall, within 30 days after each shipment covered by this clause, provide the Contracting Officer
and the Maritime Administration, Office of Cargo Preference, U.S. Department of Transportation, 400 Seventh Street
SW., Washington, DC 20590, one copy of the rated on board vessel operating carrier's ocean bill of lading, which
shall contain the following information:
(1) Prime contract number;
(2) Name of vessel;
(3) Vessel flag of registry;
(4) Date of loading;
(5) Port of loading;
(6) Port of final discharge;
(7) Description of commodity;
(8) Gross weight in pounds and cubic feet if available;
(9) Total ocean freight in U.S. dollars; and

(10) Name of the steamship company.

(f) The Contractor shall provide with its final invoice under this contract a representation that to the best of its
knowledge and belief--

(1) No ocean transportation was used in the performance of this contract;
(2) Ocean transportation was used and only U.S.-flag vessels were used for all ocean shipments under the contract;

(3) Ocean transportation was used, and the Contractor had the written consent of the Contracting Officer for all non-
U.S.-flag ocean transportation; or

(4) Ocean transportation was used and some or all of the shipments were made on non-U.S.-flag vessels without the
written consent of the Contracting Officer. The Contractor shall describe these shipments in the following format:
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ITEM CONTRACT QUANTITY
DESCRIPTION LINE ITEMS
TOTAL

(g) If the final invoice does not include the required representation, the Government will reject and return it to the
Contractor as an improper invoice for the purposes of the Prompt Payment clause of this contract. In the event there
has been unauthorized use of non-U.S.-flag vessels in the performance of this contract, the Contracting Officer is
entitled to equitably adjust the contract, based on the unauthorized use.

(h) In the award of subcontracts for the types of supplies described in paragraph (b)(2) of this clause, the Contractor
shall flow down the requirements of this clause as follows:

(1) The Contractor shall insert the substance of this clause, including this paragraph (h), in subcontracts that exceed
the simplified acquisition threshold in part 2 of the Federal Acquisition Regulation.

(2) The Contractor shall insert the substance of paragraphs (a) through (e) of this clause, and this paragraph (h), in
subcontracts that are at or below the simplified acquisition threshold in part 2 of the Federal Acquisition Regulation.

(End of clause)

252.247-7024 NOTIFICATION OF TRANSPORTATION OF SUPPLIES BY SEA (MAR 2000)

(a) The Contractor has indicated by the response to the solicitation provision, Representation of Extent of
Transportation by Sea, that it did not anticipate transporting by sea any supplies. If, however, after the award of this
contract, the Contractor learns that supplies, as defined in the Transportation of Supplies by Sea clause of this
contract, will be transported by sea, the Contractor --

(1) Shall notify the Contracting Officer of that fact; and

(2) Hereby agrees to comply with all the terms and conditions of the Transportation of Supplies by Sea clause of this
contract.

(b) The Contractor shall include this clause; including this paragraph (b), revised as necessary to reflect the
relationship of the contracting parties--

(1) In all subcontracts under this contract, if this contract is a construction contract; or

(2) If this contract is not a construction contract, in all subcontracts under this contract that are for--
(i) Noncommercial items; or

(i1)) Commercial items that--

(A) The Contractor is reselling or distributing to the Government without adding value (generally, the Contractor
does not add value to items that it subcontracts for f.0.b. destination shipment);
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(B) Are shipped in direct support of U.S. military contingency operations, exercises, or forces deployed in
humanitarian or peacekeeping operations; or

(C) Are commissary or exchange cargoes transported outside of the Defense Transportation System in accordance
with 10 U.S.C. 2643.

(End of clause)

Security Contract Language for all Corps of Engineers’ Unclassified Contracts (PIL 2003-06, 19 Feb 03)

All Contractor employees (U.S. citizens and Non-U.S. citizens) working under this contract (to include grants,
cooper ative agreements and task orders) who require access to Automated Information Systems (AIS), (stand alone
computers, network computers/systems, e-mail) shall, at a minimum, be designated into an ADP-III position (non-
sensitive) in accordance with DoD 5220-22-R, Industrial Security Regulation. The investigative requirements for an
ADP-III position are a favorable National Agency Check (NAC), SF-85P, Public Trust Position. The contractor shall
have each applicable employee complete a SF-85P and submit to the Seattle District, U.S. Army. Corps of Engineers,
PO Box 3755, Seattle, WA 98124-3755, Security Officer within three (3) working days after award of any contract or
task order, and shall be submitted prior to the individual being permitted access to an AIS. Contractors that have a
commercial or government entity (CAGE) Code and Facility Security Clearance through the Defense Security Service
shall process the NACs and forward visit requests/results of NAC to the Seattle District, U.S. Army, Corps of
Engineers. PO Box 3755, Seattle, WA 98124-3755, Security Officer. For those contractors that do not have a CAGE
Code or Facility Security Clearance, the Seattle District, U.S. Army. Corps of Engineers, PO Box 3755, Seattle, WA
98124-3755, Security Office will process the investigation in coordination with the Contractor and contract
employees.

In accordance with Engineering Regulation, ER 380-1-18, Section 4, foreign nationals who work on Corps of
Engineers’ contracts or task orders shall be approved by the HQUSACE Foreign Disclosure Officer or higher before
beginning work on the contract/task order. This regulation includes subcontractor employees. (NOTE: exceptions to
the above requirement include foreign nationals who perform janitorial and/or ground maintenance services.) The
contractor shall submit to the Division/District Contract Office, the names of all foreign nationals proposed for
performance under this contract/task order, along with documentation to verify that he/she was legally admitted into
the United States and has authority to work and/or go to school in the US. Such documentation may include a US
passport, Certificate of US citizenship (INS Form N-560 or N-561), Certificate of Naturalization (INS Form N-550 or N-
570), foreign passport with I-551 stamp or attached INS Form 1-94 indicating employment authorization, Alien
Registration Receipt Card with photograph (INS Form I-151 or I-551), Temporary Resident Card (INS Form [-688),
Employment Authorization Card (INS Form I-688A), Reentry Permit (INS Form 1-327), Refugee Travel Document (INS
Form I-571), Employment Authorization Document issued by the INS which contains a photograph (INS Form I-
688B)..

Classified contracts require the issuance of a DD Form 254 (Department of Defense Contract Security Classification
Specification).

(End of Clause)



03043
JP-8 BULK FUEL STORAGE TANKS, McCHORD AFB, WA

SECTION 00800

SPECIAL CONTRACT REQUIREMENTS

TABLE OF CONTENTS

PARAGRAPH NO. PARAGRAPH TITLE

SC-1 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK

SC-1.1 OPTION FOR INCREASED QUANTITY

SC-2 LIQUIDATED DAMAGES - CONSTRUCTION

SC-3 TIME EXTENSIONS

SC-4 VARIATIONS IN ESTIMATED QUANTITIES - SUBDIVIDED ITEMS

SC-5 INSURANCE - WORK ON A GOVERNMENT INSTALLATION

SC-6 DELETED — CONTINUING CONTRACTS

SC-7 PERFORMANCE OF WORK BY THE CONTRACTOR

SC-8 PHYSICAL DATA

SC-9 DELETED — QUANTITY SURVEYS

SC-10 LAYOUT OF WORK

SC-11 RESERVED

SC-12 DELETED - AIRFIELD SAFETY PRECAUTIONS

SC-13 DELETED — IDENTIFICATION OF GOVERNMENT-FURNISHED
PROPERTY

SC-14 EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE

SC-15 PAYMENT FOR MATERIALS DELIVERED OFF-SITE

SC-16 DELETED — ORDER OF PRECEDENCE

SC-17 DELETED — LIMITATION OF PAYMENT FOR DESIGN

SC-18 CONTRACT DRAWINGS AND SPECIFICATIONS

SC-19. DELETED — TECHNICAL PROPOSAL - COPIES TO BE FURNISHED UPON
AWARD

SC-20. DELETED — COMPLIANCE CERTIFICATION

SC-21. DELETED — VALUE ENGINEERING

SC-22. EPA ENERGY STAR

SC-23 RECOVERED MATERIALS

ATTACHMENT A INDEX OF DRAWINGS

W912DW-04-R-0015 00800 - i



03043
JP-8 BULK FUEL STORAGE TANKS, McCHORD AFB, WA

This page intentionally left blank.

W912DW-04-R-0015 00800 - ii



03043
JP-8 BULK FUEL STORAGE TANKS, McCHORD AFB, WA

SPECIAL CONTRACT REQUIREMENTS

SC-1. COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) (FAR
52.211-10).

The Contractor shall be required to (a) commence work under this Contract within 10 calendar days
after the date the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c)
complete the entire work ready for use not later than 540 calendar days after date of receipt by Contractor
of notice to proceed. The time stated for completion shall include final cleanup of the premises.

SC-1.1 OPTION FOR INCREASED QUANTITY

a. The Government may increase the quantity of work awarded by exercising one or more of the
Optional Bid Item(s) 0005 through 0009 at any time, or not at all, but no later than the following periods
set forth below for the specified item(s):

i. The Government may exercise any one or more of the Optional Contract Line Items 0005 and
0006, no later than 90 calendar days after contract award.

ii. The Government may exercise the Optional Contract Line Item 0007 no later than 120
calendar days after contract award and Item 0008 no later than 240 calendar days after contract award.

b. Notice to proceed on work Item(s) added by exercise of the option(s) will be given upon execution
of consent of surety.

c. The parties hereto further agree that any option herein shall be considered to have been exercised at
the time the Government deposits written notification to the Contractor in the mails.

d. The time allowed for completion of any optional items awarded under this contract will be the same
as that for the base item(s), and will be measured from the date of receipt of the notice to proceed for the
base item(s).

SC-2. LIQUIDATED DAMAGES - CONSTRUCTION (SEP 2000) (FAR 52.211-12)

(a) If the Contractor fails to complete the work within the time specified in the Contract, or any
extension, the Contractor shall pay to the Government as liquidated damages, the sum of $438.00 for each
day of delay until the work is completed or accepted.

(b) If the Government terminates the Contractor's right to proceed, the resulting damages will continue
to accrue until the work is completed. These liquidated damages are in addition to excess cost of
repurchase under the Termination clause of the CONTRACT CLAUSES.

SC-3. TIME EXTENSIONS (Sept 2000) (FAR 52.211-13): Time extensions for contract changes will
depend upon the extent, if any, by which the changes cause delay in the completion of the various
elements of construction. The change order granting the time extension may provide that the Contract
completion date will be extended only for those specific elements related to the changed work and that the
remaining contract completion dates for all other portions of the work will not be altered. The change
order also may provide an equitable readjustment of liquidated damages under the new completion
schedule.
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SC-4 VARIATIONS IN ESTIMATED QUANTITIES - SUBDIVIDED ITEMS (MAR 1995) (EFARS
52.211-5001): This variation in estimated quantities clause is applicable only to Item No. 0007.

(a) Variation from the estimated quantity in the actual work performed under any second or subsequent
sub-item or elimination of all work under such a second or subsequent sub-item will not be the basis for
an adjustment in contract unit price.

(b) Where the actual quantity of work performed for Items No. 0007 is less than 85 % of the quantity
of the first sub-item listed under such item, the Contractor will be paid at the contract unit price for that
sub-item for the actual quantity of work performed and, in addition, an equitable adjustment shall be
made in accordance with the clause FAR 52.211-18, Variation in Estimated Quantities.

(c) If the actual quantity of work performed under Items No. 0007 exceeds 115 percent or is less than

85 percent of the total estimated quantity of the sub-item under that item and/or if the quantity of the work
performed under the second sub-item or any subsequent sub-item under Items No. 0007 exceeds 115 % or
is less than 85 % of the estimated quantity of any such sub-item, and if such variation causes an increase
or a decrease in the time required for performance of this contract the contract completion time will be
adjusted in accordance with the clause FAR 52.211-18, Variation in Estimated Quantities.

SC-5. INSURANCE - WORK ON A GOVERNMENT INSTALLATION (JAN 1997) (FAR
52.228-5)

(a) The Contractor shall, at its own expense, provide and maintain during the entire performance
period of this Contract at least the kinds and minimum amounts of insurance required in the Insurance
Liability Schedule or elsewhere in the Contract.

(b) Before commencing work under this Contract, the Contractor shall certify to the Contracting
Officer in writing that the required insurance has been obtained. The policies evidencing required
insurance shall contain an endorsement to the effect that any cancellation or any material change
adversely affecting the Government's interest shall not be effective:

(1) for such period as the laws of the State in which this Contract is to be performed prescribe;
or

(2) until 30 days after the insurer or the Contractor gives written notice to the Contracting
Officer, whichever period is longer.

(c) The Contractor shall insert the substance of this clause, including this paragraph (c), in
subcontracts under this Contract that require work on a Government installation and shall require
subcontractors to provide and maintain the insurance required in the Schedule or elsewhere in the
Contract. The Contractor shall maintain a copy of all subcontractors' proofs of required insurance, and
shall make copies available to the Contracting Officer upon request.
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SC-5.1 REQUIRED INSURANCE IN ACCORDANCE WITH FAR 28.307-2:

(1) Workers' compensation and employer's liability. Contractors are required to comply with
applicable Federal and State workers' compensation and occupational disease statutes. If occupational
diseases are not compensable under those statutes, they shall be covered under the employer's liability
section of the insurance policy, except when Contract operations are so commingled with a Contractor's
commercial operation that it would not be practical to require this coverage. Employer's liability
coverage of at least $100,000 shall be required, except in states with exclusive or monopolistic funds that
do not permit workers' compensation to be written by private carriers.

(2) General Liability.

(a) The Contracting Officer shall require bodily injury liability insurance coverage written on
the comprehensive form of policy of at least $500,000 per occurrence.

(b) Property damage liability insurance shall be required only in special circumstances as
determined by the agency.

(3) Automobile liability. The Contracting Officer shall require automobile liability insurance
written on the comprehensive form of policy. The policy shall provide for bodily injury and property
damage liability covering the operation of all automobiles used in connection with performing the
Contract. Policies covering automobiles operated in the United States shall provide coverage of at least
$200,000 per person and $500,000 per occurrence for bodily injury and $20,000 per occurrence for
property damage. The amount of liability coverage on other policies shall be commensurate with any
legal requirements of the locality and sufficient to meet normal and customary claims.

(4) Aircraft public and passenger liability. When aircraft are used in connection with
performing the Contract, the Contracting Officer shall require aircraft public and passenger liability
insurance. Coverage shall be at least $200,000 per person and $500,000 per occurrence for bodily injury,
other than passenger liability, and $200,000 per occurrence for property damage. Coverage for passenger
liability bodily injury shall be at least $200,000 multiplied by the number of seats or passengers,
whichever is greater.

(5) Vessel liability. When Contract performance involves use of vessels, the Contracting
Officer shall require, as determined by the agency, vessel collision liability and protection and indemnity
liability insurance.

(6) Environmental Liability If this contract includes the transport, treatment, storage, or
disposal of hazardous material waste the following coverage is required.

The Contractor shall ensure the transporter and disposal facility have liability insurance if effect for
claims arising out of the death or bodily injury and property damage from hazardous material/waste
transport, treatment, storage and disposal, including vehicle liability and legal defense costs in the amount
of $1,000,000.00 as evidenced by a certificate of insurance for General, Automobile, and Environmental
Liability Coverage. Proof of this insurance shall be provided to the Contracting Officer.

SC-5.2 REQUIRED INSURANCE ON RAILROAD PROPERTY

The Contractor shall comply with the additional insurance requirements of Section 01006
CONTRACTOR RESPONSIBILITIES AT RAILROAD PROPERTY prior to performing work within
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the railroad right of way and as determined in the associated permit requirements for BNSF Railroad
operations.

SC-6 DELETED

SC-7. PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984) (FAR 52.236-1): The
Contractor shall perform on the site, and with its own organization, work equivalent to at least fifteen
percent (15%) of the total amount of work to be performed under the Contract. The percentage may be
reduced by a supplemental agreement to this Contract if, during performing the work, the Contractor
requests a reduction and the Contracting Officer determines that the reduction would be to the advantage
of the Government.

SC-8. PHYSICAL DATA (APR 1984) (FAR 52.236-4): Data and information furnished or referred to
below is for the Contractor's information. The Government will not be responsible for any interpretation
of or conclusion drawn from the data or information by the Contractor.

(a) Physical Conditions: The indications of physical conditions on the drawings and in the
specifications are the result of site investigations by test holes shown on the drawings.

(b) Weather Conditions: Each bidder shall be satisfied before submitting his bid as to the hazards
likely to arise from weather conditions. Complete weather records and reports may be obtained from any
National Weather Service Office.

(c) Transportation Facilities: Each bidder, before submitting his bid, shall make an investigation of
the conditions of existing public and private roads and of clearances, restrictions, bridge load limits, and
other limitations affecting transportation and ingress and egress at the jobsite. The unavailability of
transportation facilities or limitations thereon shall not become a basis for claims for damages or
extension of time for completion of the work.

SC-9 DELETED.

SC-10. LAYOUT OF WORK (APR 1984) (FAR 52.236-17): The Contractor shall lay out its work
from Government-established base lines and bench marks indicated on the drawings, and shall be
responsible for all measurements in connection with the layout. The Contractor shall furnish, at its own
expense, all stakes, templates, platforms, equipment, tools, materials, and labor required to lay out any
part of the work. The Contractor shall be responsible for executing the work to the lines and grades that
may be established or indicated by the Contracting Officer. The Contractor shall also be responsible for
maintaining and preserving all stakes and other marks established by the Contracting Officer until
authorized to remove them. If such marks are destroyed by the Contractor or through its negligence
before their removal is authorized, the Contracting Officer may replace them and deduct the expense of
the replacement from any amounts due, or to become due, to the Contractor.

SC-11. RESERVED
SC-12. DELETED

SC-13 DELETED.
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SC-14. EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE (MAR 1995)-
(EFARS 52.231-5000)

(a) This clause does not apply to terminations. See 52.249-5000, Basis for Settlement of Proposals and
FAR Part 49.

(b) Allowable cost for construction and marine plant and equipment in sound workable condition
owned or controlled and furnished by a contractor or subcontractor at any tier shall be based on actual
cost data for each piece of equipment or groups of similar serial and series for which the Government can
determine both ownership and operating costs from the contractor's accounting records. When both
ownership and operating costs cannot be determined for any piece of equipment or groups of similar
serial or series equipment from the contractor's accounting records, costs for that equipment shall be
based upon the applicable provisions of EP 1110-1-8, Construction Equipment Ownership and Operating
Expense Schedule, Region VIII. Working conditions shall be considered to be average for determining
equipment rates using the schedule unless specified otherwise by the contracting officer. For equipment
not included in the schedule, rates for comparable pieces of equipment may be used or a rate may be
developed using the formula provided in the schedule. For forward pricing, the schedule in effect at the
time of negotiations shall apply. For retroactive pricing, the schedule in effect at the time the work was
performed shall apply.

(c) Equipment rental costs are allowable, subject to the provisions of FAR 31.105(d)(ii) and FAR
31.205-36. Rates for equipment rented from an organization under common control, lease-purchase
arrangements, and sale-leaseback arrangements, will be determined using the schedule, except that actual
rates will be used for equipment leased from an organization under common control that has an
established practice of leasing the same or similar equipment to unaffiliated lessees.

(d) When actual equipment costs are proposed and the total amount of the pricing action exceeds the
small purchase threshold, the contracting officer shall request the contractor to submit either certified cost
or pricing data, or partial/limited data, as appropriate. The data shall be submitted on Standard Form
1411, Contract Pricing Proposal Cover Sheet.

(e) Copies of EP1110-1-8 “Construction Equipment Ownership and Operating Expense Schedule”
Volumes 1 through 12 are available in Portable Document Format (PDF) and can be viewed or
downloaded at http://www.usace.army.mil/inet/usace-docs/eng-pamplets/cecw.htm. A CD-ROM
containing (Volumes 1-12) is available through either the Superintendent of Documents or Government
bookstores. For additional information telephone 202-512-2250, or access on the Internet at
http://www.access.gpo.gov/su_docs.

SC-15. PAYMENT FOR MATERIALS DELIVERED OFF-SITE (MAR 1995)-(EFARS 52.232-
5000)

(a) Pursuant to FAR clause 52.232-5, Payments Under Fixed Priced Construction Contracts, materials
delivered to the contractor at locations other than the site of the work may be taken into consideration in
making payments if included in payment estimates and if all the conditions of the General Provisions are
fulfilled. Payment for items delivered to locations other than the work site will be limited to:

(1) materials required by the technical provisions; or (2) materials that have been fabricated to the point
where they are identifiable to an item of work required under this contract.

(b) Such payment will be made only after receipt of paid or receipted invoices or invoices with
canceled check showing title to the items in the prime contractor and including the value of material and
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labor incorporated into the item. In addition to petroleum products, payment for materials delivered off-
site is limited to the following items: Any other construction material stored offsite may be considered in
determining the amount of a progress payment.

SC-16 AND SC-17 DELETED.

SC-18. CONTRACT DRAWINGS AND SPECIFICATIONS (AUG 2000)(DOD FAR SUPP 252.236-
7001)

(a) The Government will provide to the Contractor, without charge, one set of contract drawings and
specifications, except publications incorporated into the technical provisions by reference, in electronic or
paper media as chosen by the Contracting Officer.

(b) The Contractor shall--

(1) Check all drawings furnished immediately upon receipt;
(2) Compare all drawings and verify the figures before laying out the work;

(3) Promptly notify the Contracting Officer of any discrepancies;

(4) Be responsible for any errors which might have been avoided by complying with this
paragraph (b); and

(5) Reproduce and print contract drawings and specifications as needed.
(c) In general—
(1) Large scale drawings shall govern small scale drawings; and

(2) The Contractor shall follow figures marked on drawings in preference to scale
measurements.

(d) Omissions from the drawings or specifications or the misdescription of details of work which are
manifestly necessary to carry out the intent of the drawings and specifications, or that are customarily
performed, shall not relieve the Contractor from performing such omitted or misdescribed details of the
work. The Contractor shall perform such details as if fully and correctly set forth and described in the
drawings and specifications.

(e) The work shall conform to the specifications and the contract drawings identified in the index of
drawings at the end of the Special Contract Requirements under Attachment A.

SC-19 THROUGH SC-21 DELETED.
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SC-22. EPA ENERGY STAR: The Government requires that certain equipment be Energy Star
compliant. Initially, the sole Energy Star requirement shall be the self certification by the bidder that the
specified equipment is Energy Star compliant. Within 3 months of the availability of an EPA sanctioned
test for Energy Star compliance, the Contractor shall submit all equipment upgrades and additions for
testing and provide proof of compliance to the Government upon completion of testing. Testing shall be
at the Contractor’s expense.

SC-23. RECOVERED MATERIALS: The Corps of Engineers encourages all bidders to utilize
recovered materials to the maximum extent practicable. The attached APPENDIX R contains
procurement guidelines for products containing recovered materials.
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APPENDIX R

PART 247 - COMPREHENSIVE PROCUREMENT GUIDELINE FOR PRODUCTS CONTAINING
RECOVERED MATERIALS

40 CFR Ch. 1 (9-1-99 Edition)
Subpart B-Item Designations
§ 247.10 Paper and paper products.
Paper and paper products, excluding building and construction paper grades.
§ 247.11 Vehicular products.

(a) Lubricating oils containing re-refined oil, including engine lubricating oils, hydraulic fluids, and gear
oils, excluding marine and aviation oils.

(b) Tires, excluding airplane tire

(e) Reclaimed engine coolants, excluding coolants used in non-vehicular applications.

247.12  Construction products.

(a) Building insulation product including the following items:

(1) Loose-fill insulation, including but not limited to cellulose fiber, mineral fibers (fiberglass and rock
vermiculite, and perlite;

(2) Blanket and batt insulation, including but not limited to mineral fibers (fiberglass and rock wool).

(3) Board (sheathing, roof decking wall panel) insulation, including but not limited to structural
fiberboard and laminated paperboard products perlite composite board, polyurethane,
polyisocyanurate, polystyrene, phenolics, and composites; and

(4) Spray-in-place insulation, including but not limited to foam-in-place polyurethane and
polyisocyanurate and spray-on cellulose.

(b) Structural fiberboard and laminated paperboard products for applications other than building
insulation, including building board, sheathing shingle backer, sound deadening board, roof
insulating board, insulating wallboard, acoustical and non-acoustical ceiling tile, acoustical and non-
acoustical lay-in panels, floor underlayments, and roof overlay (cover board).

(c) Cement and concrete, including concrete products such as pipe and block, containing coal fly as
ground granulated blast furnace (GGBF) slag.
(d) Carpet made of polyester fiber use in low- and medium-wear applications.
(e) Floor tiles and patio block containing recovered rubber or plastic.
(f) Shower and restroom dividers/partitions containing recovered plastic or steel.
(g) (1) Consolidated latex paint used for covering graffiti; and
(2) Reprocessed latex paint used for interior and exterior architectural applications such as wallboard,
ceilings, and trim; gutter boards; and concrete, stucco, masonry, wood and metal surfaces.

§247.13 Transportation products.
P p
(a) Traffic barricades and traffic cones used in controlling or restricting vehicular traffic.
(b) Parking stops made from concrete or containing recovered plastic or rubber.

(¢) Channelizers containing recovered plastic or rubber.
(d) Delineators containing recovered plastic, rubber, or steel.
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(e) Flexible delineators containing recovered plastic.
§ 247.14 Park and recreation products

(a) Playground surfaces and running tracks containing recovered rubber or plastic.
(b) Plastic fencing containing recovered plastic for use in controlling snow or sand drifting and as a
warning/safety barrier in construction or other applications.

247.15 Landscaping products.

(a) Hydraulic mulch products containing recovered paper or recovered wood used for hydroseeding and
as an over-spray for straw mulch in landscaping, erosion control, and soil reclamation.

(b) Compost made from yard trimmings, leaves, and/or grass clippings for use in landscaping, seeding
of grass or other plants on roadsides and embankments, as a nutritious mulch under trees and shrubs, and
in erosion control and soil reclamation.

(c) Garden and soaker hoses containing recovered plastic or rubber.

(d) Lawn and garden edging containing recovered plastic or rubber.

§ 247.16 Non-paper office product.
(a) Office recycling containers and office waste receptacles.
(b) Plastic desktop accessories.
(c) Toner cartridges.
(d) Binders.
(e) Plastic trash bags.
(f) Printer ribbons.
(g) Plastic envelopes.

§ 247.17 Miscellaneous products.

Pallets containing recovered wood, plastic, or paperboard.

END OF SECTION
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47 A4.01 Building Elevations May 2004
48 A5.01 Wall Sections May 2004
49 A9.01 Details May 2004
50 A9.02 Miscellaneous Details May 2004
STRUCTURAL
51 S1.01 Design And General Notes May 2004
52 S2.01 Foundation And Slab Plan May 2004
53 S2.02 Pipe Support Plan May 2004
54 S3.01 Roof Framing Plan And Details May 2004
55 S3.02 Control Room Roof Plan, Sections, And May 2004

W912DW-04-R-0015
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03043

JP-8 BULK FUEL STORAGE TANKS, McCHORD AFB, WA

SHEET PLATE REVISION
NUMBER NUMBER TITLE NUMBER DATE
56 S4.01 Foundation Details May 2004
57 S4.02 Pipe Support Sections And Details May 2004
58 S4.03 Pipe Support Sections And Details May 2004
59 S5.01 Roof Framing Details May 2004
60 S5.02 Roof Framing Details May 2004
61 S8.01 Masonry Details May 2004
62 S8.02 Masonry Details May 2004
63 S9.01 Dike Wall Plan May 2004
64 S9.02 Dike Wall Details May 2004
65 S9.03 Dike Stair Details May 2004
MECHANICAL
66 M1.01 Piping Plan May 2004
67 M2.01 Mechanical Plan May 2004
68 M3.01 Flow Diagram And Valve Operation May 2004
69 M3.02 Piping Sections May 2004
70 M3.03 Details May 2004
71 M3.04 Details May 2004
ELECTRICAL
72 E1.01 Lighting Plan May 2004
73 E1.02 Lighting Fixture Details May 2004
74 E2.01 Power Plan May 2004
75 E3.01 Fire Alarm And Telephone Plan May 2004
76 E3.02 Fire Alarm Details May 2004
77 E4.01 Grounding And Lightning Protection Plans May 2004

W912DW-04-R-0015
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03043

JP-8 BULK FUEL STORAGE TANKS, McCHORD AFB, WA

SHEET PLATE REVISION

NUMBER NUMBER TITLE NUMBER DATE
78 E5.01 One Line Diagram May 2004
79 E5.02 Wiring Diagrams May 2004
80 E6.01 Schedule Sheet May 2004
81 E7.01 Electrical Details May 2004
82 ES8.01 Control Panel May 2004

TANKS
83 T1.01 Plan And Pan Layout May 2004
84 T1.02 Roof Plan, Sections, And Details May 2004
85 T1.03 Sections And Details May 2004
86 T1.04 Tank Foundations May 2004
87 T1.05 Tank Stairs May 2004
88 T1.06 Appurtenances And Fittings May 2004
89 T1.07 Appurtenances And Fittings May 2004
90 T1.08 Appurtenances And Fittings May 2004
91 T1.09 Floating Pan Details May 2004
92 T1.10 Water Draw-Off And Miscellaneous Details May 2004
STANDARD DETAILS BOUND IN THE SPECIFICATIONS
DRAWING SHEET DATE
NUMBER NUMBER TITLE

SECTION 01501 - CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS

1
1&2

W912DW-04-R-0015
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DESIGN AUTHENTICATION

JP-8 Bulk Fuel Storage Tanks,
McChord AFB, Washington
W912DW-04-R-0015

Signatures affixed below indicate the drawings and specifications included in this solicitation
were prepared, reviewed and certified in accordance with Department of Army Engineer
Regulation ER 1110-345-100, DESIGN POLICY FOR MILITARY CONSTRUCTION.

"Amy L. Brandt, P.E.
Project Manager

F‘ Z Chief, Tech Eng. & Review Section,
0
SR Construction Branch

ps g

Mark A. Ohlstrom, P.E.
Acting Chief, Design Branch

owardR Blood P E.
Chief, Engineering & Construction Division

This project was designed by Omaha District. The initials and/or signatures and registration
designations of individuals appearing on these project documents are as required by ER 1110-1-
8152, ENGINEERING AND DESIGN PROFESSIONAL REGISTRATION.

DA -1




This page wasintentionally left blank for duplex printing.



DAVISBACON GENERAL WAGE DECISIONS:

1. WA20030001 (Heavy and Highway and Dredging) — All work more than 5 feet (1.5
meters) from the perimeter of a building shall be performed under this wage decision.

W912DW-04-R-0015 WD-1
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WAIS Document Retrieval
GENERAL DECISION: WA20030001 05/14/2004 WAl

Date: May 14, 2004
General Decision Number: WA20030001 05/14/2004

Superseded General Decision Number: WA020001

State: Washington

Construction Types: Heavy (Heavy, and Dredging) and Highway
Counties: Washington Statewide.

HEAVY AND HIGHWAY AND DREDGING CONSTRUCTION PROJECTS (Excludes
D.0.E. Hanford Site in Benton and Franklin Counties)

Modification Number Publication Date
06/13/2003
01/23/2004
02/06/2004
02/13/2004
03/05/2004
03/12/2004
04/16/2004
05/14/2004

NoOuUuR~RWNRERO

CARPOO0O1-008 06/01/2003
Rates Fringes

Carpenters:

COLUMBIA RIVER AREA -

ADAMS, BENTON,

COLUMBIA, DOUGLAS (EAST

OF THE 120TH MERIDIAN),

FERRY, FRANKLIN, GRANT,

OKANOGAN (EAST OF THE

120TH MERIDIAN) AND

WALLA WALLA COUNTIES
GROUP 1:......... ... ... ... $ 23.88
GROUP 2:. ... .. ... ... ... ... $ 24.99
GROUP 3:. ... ... .. ... ... $ 24.15
GROUP 4:. ... ... ... ... ... $ 23.88
GROUP 5:. ... ... .. ... ..... $ 59.17
GROUP 6:..... ... ... ... ... $ 28.02

SPOKANE AREA: ASOTIN,

GARFIELD, LINCOLN, PEND

OREILLE, SPOKANE,

STEVENS AND WHITMAN

COUNTIES

.75
.75
.75
.75
.75
.75

[eale) e NepNepNNe)]
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GROUP 2:..... ... ... .. ... $ 24.31 6.75
GROUP 3:..... ... ... .. ... $ 23.47 6.75
GROUP 4:.................. $ 23.21 6.75
GROUP 5:. .. ... ... ... $ 57.50 6.75
GROUP 6:....... ... ... ... $ 27.30 6.75

CARPENTERS CLASSIFICATIONS

GROUP 1: Carpenter; Burner-Welder; Rigger and Signaler;
Insulators (all types), Acoustical, Drywall and Metal Studs,
Metal Panels and Partitions; Floor Layer, Sander, Finisher
and Astro Turf; Layout Carpenters; Form Builder; Rough
Framer; OQutside or Inside Finisher, including doors, windows,
and jams; Sawfiler; Shingler (wood, composition) Solar,
Fiberglass, Aluminum or Metal; Scaffold Erecting and
Dismantling; Stationary Saw-Off Bearer; Wire, Wood and Metal
Lather Applicator

GROUP 2: Millwright, machine erector

GROUP 3: Piledriver - includes driving, pulling, cutting,
placing collars, setting, welding, or creosote treated
material, on all piling

GROUP 4: Bridge, dock and wharf carpenters
GROUP 5: Divers
GROUP 6: Divers Tender

DEPTH PAYY FOR DIVERS:

Each foot over 50-100 feet $1.00
Each foot over 100-175 feet 2.25
Each foot over 175-250 feet 5.50

HAZMAT PROJECTS:

Anyone working on a HAZMAT job (task), where HAZMAT
certification is required, shall be compensated at a premium,
in addition to the classification working in as follows:

LEVEL D + $.25 per hour - This is the lowest level of
protection. No respirator is used and skin protection is
minimal.

LEVEL C + $.50 per hour - This level uses an air purifying
respirator or additional protective clothing.

LEVEL B + $.75 per hour - Uses same respirator protection as
Level A. Supplied air line is provided in conjunction with a
chemical "splash suit".

LEVEL A +$1.00 per hour - This level utilizes a fully

W912DW-04-R-0015 WA20030001-2



encapsulated suit with a self-contained breathing apparatus
or a supplied air line.

CARPOOO3-006 06/01/2003

SOUTHWEST WASHINGTON: CLARK, COWLITZ, KLICKITAT,
LEWIS(Piledriver only), PACIFIC (South of a straight 1ine made
by extending the north boundary line of Wahkiakum County west
to Willapa Bay to the Pacific Ocean), SKAMANIA AND WAHKIAKUM
COUNTIES and INCLUDES THE ENTIRE PENINSULA WEST OF WILLAPA BAY

SEE ZONE DESCRIPTION FOR CITIES BASE POINTS
ZONE 1:
Rates Fringes

Carpenters:
CARPENTERS; ACOUSTICAL...... $ 26.94 10.33
DIVERS TENDERS.............. $ 29.45 10.33
DIVERS. . ... ... . ... $ 64.00 10.33
DRYWALL..................... $ 26.94 10.33
FLOOR LAYERS & FLOOR
FINISHERS (the laying
of all hardwood floors
nailed and mastic set,
parquet and wood-type
tiles, and block
floors, the sanding and
finishing of floors,
the preparation of old
and new floors when the
materials mentioned
above are to be
installed); INSULATORS
(fiberglass and similar
irritating materils....... $ 27.09 10.33
MILLWRIGHTS................. $ 27.44 10.33
PILEDRIVERS................. $ 27.44 10.33

DEPTH PAY:

50 TO 100 FEET $1.00 PER FOOT OVER 50 FEET
160 TO 150 FEET 1.50 PER FOOT OVER 100 FEET
150 TO 200 FEET 2.00 PER FOOT OVER 150 FEET

Zone Differential (Add up Zone 1 rates):
Zone 2 - $0.85

Zone 3 - 1.25
Zone 4 - 1.70
Zone 5 - 2.00
Zone 6 - 3.00

W912DW-04-R-0015 WA20030001-3



BASEPOINTS:
VANCOUVER,

Counties:

ASTORIA, LONGVIEW, POR
(NOTE: All dispatches
Cowlitz, Wahkiakum and Pa

TLAND, THE DALLES, AND
for Washington State
cific shall be from

Longview Local #1707 and mileage shall be computed from that

point.)

ZONE 1:

Projects located within 30

miles of the respective

city hall of the above mentioned cities

ZONE 2:
miles of
ZONE 3:
miles of
ZONE 4:
miles of
ZONE 5:
miles of
ZONE 6:

Projects located more than
the respective city of the
Projects located more than
the respective city of the
Projects located more than
the respective city of the
Projects located more than
the respective city of the
Projects located more than

city of the above mentioned cities

Ra

Carpenters:
CENTRAL WASHINGTON:

CHELAN,

OF THE

KITTITAS,

DOUGLAS (WEST
120TH MERIDIAN),
OKANOGAN

(WEST OF THE 120TH
MERIDIAN) AND YAKIMA
COUNTIES

ACCOUSTICAL WORKERS

20.

CARPENTERS AND

DRYWALL APPLICATORS

20.

CARPENTERS ON

CREOSOTE MATERIAL
DIVERS TENDER
DIVERS
INSULATION APPLICATORS....

20.
31.
70.
20.

MILLWRIGHT AND

MACHINE ERECTORS

29

PILEDRIVER, BRIDGE

DOCK

CARPENTERS

AND WHARF
28

PILEDRIVER, DRIVING,
PULLING, CUTTING,
PLACING COLLARS,
SETTING, WELDING OR
CRESOTE TREATED

MATERIAL, ALL PILING
SAWFILERS,

28.

STATIONARY

POWER SAW OPERATORS,

W912DW-04-R-0015

WA20030001

30 miles and less than 40
above mentioned cities
40 miles and less than
above mentioned cities
50 miles and less than
above mentioned cities.
60 miles and less than
above mentioned cities
70 miles of the respected

50

60

70

CARPO770-003 06/01/2003

tes Fringes
98 9.22
72 9.22
82 9.22
17 9.50
07 9.50
72 9.22
.40 9.22
.40 9.22
60 9.22
-4



FLOOR FINISHER, FLOOR
LAYER, SHINGLER,
FLOOR SANDER OPERATOR
AND OPERATORS OF
OTHER STATIONARY WOOD
WORKING TOOLS............. $ 20.85 9.22
WESTERN WASHINGTON:
CLALLAM, GRAYS HARBOR,
ISLAND, JEFFERSON,
KING, KITSAP, LEWIS
(excludes piledrivers
only), MASON, PACIFIC
(North of a straight
line made by extending
the north boundary line
of Wahkiakum County
west to the Pacific
Ocean), PIERCE, SAN
JUAN, SKAGIT,
SNOHOMISH, THURSTON AND
WHATCOM COUNTIES

ACOUSTICAL WORKERS........ $ 28.56 9.50
CARPENTERS AND

DRYWALL APPLICATORS....... $ 28.40 9.50
CARPENTERS ON

CREOSOTE MATERIAL......... $ 28.50 9.50
DIVERS TENDER............. $ 31.17 9.50
DIVERS. . ... ... ... .. ... $ 70.07 9.50
INSULATION APPLICATORS....$ 28.40 9.50

MILLWRIGHT AND

MACHINE ERECTORS.......... $ 29.40 9.50
PILEDRIVER, BRIDGE,

DOCK & WHARF

CARPENTERS......... ... ... $ 28.40 9.50
PILEDRIVER, DRIVING,

PULLING, CUTTING,

PLACING COLLARS,

SETTING, WELDING OR

CRESOTE TREATED

MATERIAL, ALL PILING...... $ 28.60 9.50
SAWFILERS, STATIONARY

POWER SAW OPERATORS,

FLOOR FINISHER, FLOOR

LAYER, SHINGLER,

FLOOR SANDER OPERATOR

AND OPERATORS OF

OTHER STATIONARY WOOD

WORKING TOOLS............. $ 28.53 9.50

(HOURLY ZONE PAY: WESTERN AND CENTRAL WASHINGTON - ALL
CLASSIFICATIONS EXCEPT MILLWRIGHTS AND PILEDRIVERS
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Hourly Zone Pay shall be paid on jobs located outside of the
free zone computed from the city center of the following
listed cities:

Seattle Olympia Bellingham
Auburn Bremerton Anacortes
Renton Shelton Yakima
Aberdeen-Hoquiam Tacoma Wenatchee
Ellensburg Everett Port Angeles
Centralia Mount Vernon Sunnyside
Chelan Pt. Townsend

Zone Pay:

0 -25 radius miles Free

25-35 radius miles $1.00/hour
35-45 radius miles $1.15/hour
45-55 radius miles $1.35/hour
Over 55 radius miles $1.55/hour

(HOURLY ZONE PAY: WESTERN AND CENTRAL WASHINGTON - MILLWRIGHT
AND PILEDRIVER ONLY)

Hourly Zone Pay shall be computed from Seattle Union Hall,
Tacoma City center, and Everett City center

Zone Pay:
® -25 radius miles Free
25-45 radius miles $ .70/hour

Over 45 radius miles $1.50/hour

ELECO046-001 12/01/2003

CALLAM, JEFFERSON, KING AND KITSAP COUNTIES

Rates Fringes
Cable splicer.................. $ 36.85 3%+11.56
Electrician.................... $ 33.50 3%+11.56

ELECO048-003 01/01/2004

CLARK, KLICKITAT AND SKAMANIA COUNTIES

Rates Fringes
Cable splicer.................. $ 31.40 3%+12.35
Electrician....... ... ... .. ... $ 31.15 3%+12.35
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ELECO073-001 07/01/2003

ADAMS, FERRY, LINCOLN, PEND OREILLE, SPOKANE, STEVENS, WHITMAN
COUNTIES

Rates Fringes
Cable splicer.................. $ 24.37 3%+11.03
Electrician.................... $ 23.97 3%+11.03

ELECO076-002 07/01/2003

GRAYS HARBOR, LEWIS, MASON, PACIFIC, PIERCE, AND THURSTON
COUNTIES

Rates Fringes
Cable splicer.................. $ 33.32 3%+12.06
Electrician.................... $ 30.02 3%+12.06
* ELECOO77-002 02/01/2004
Rates Fringes
Line Construction:
CABLE SPLICERS.............. $ 38.71 3.875%+8.75
GROUNDMEN. . ...... ... ... ..... $ 24.19 3.875%+7.00
LINE EQUIPMENT MEN.......... $ 29.72 3.875%+7.00

LINEMEN, POLE SPRAYERS,

HEAVY LINE EQUIPMENT MAN....$ 34.56 3.875%+8.75
POWDERMEN, JACKHAMMERMEN....$ 25.92 3.875%+7.00
TREE TRIMMER................ $ 20.27 3.875%+7.19

ELECO0112-005 06/01/2003

ASOTIN, BENTON, COLUMBIA, FRANKLIN, GARFIELD, KITTITAS, WALLA
WALLA, YAKIMA COUNTIES

Rates Fringes
Cable splicer.................. $ 30.71 3%+10.98
Electrician....... ... ... ..... $ 29.25 3%+10.98

ELECO0191-003 09/01/2003
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ISLAND, SAN JUAN, SNOHOMISH, SKAGIT AND WHATCOM COUNTIES

Rates Fringes
Cable splicer.................. $ 33.72 3%+9.83
Electrician.................... $ 30.66 3%+9.83

ELECO0191-004 09/01/2003

CHELAN, DOUGLAS, GRANT AND OKANOGAN COUNTIES

Rates Fringes
Cable splicer.................. $ 29.33 3%+9.78
Electrician.......... ... ... .... $ 26.66 3%+9.78
FLEC0970-001 06/01/2003
COWLITZ AND WAHKIAKUM COUNTIES
Rates Fringes
Cable splicer.................. $ 31.57 3%+9.40
Electrician.................... $ 28.70 3%+9.40

ENGIO302-003 06/01/2003

CHELAN (WEST OF THE 120TH MERIDIAN), CLALLAM, DOUGLAS (WEST OF
THE 120TH MERIDIAN), GRAYS HARBOR, ISLAND, JEFFERSON, KING,
KITSAP, KITTITAS, MASON, OKANOGAN (WEST OF THE 120TH MERIDIAN),
SAN JUNA, SKAGIT, SNOHOMISH, WHATCOM AND YAKIMA (WEST OF THE
120TH MERIDIAN) COUNTIES

PROJECTS: CATEGORY A PROJECTS (EXCLUDES CATEGORY B PROJECTS, AS
SHOWN BELOW)

Zone 1 (0-25 radius miles):

Rates Fringes

Power equipment operators:
Group 1A.... ... ... ... .. ... $ 30.30 9.40
Group 1AA. ... ... ... ... ... $ 30.82 9.40
Group 1AAA.......... ... ..., $ 31.33 9.40
Group 1...... .. i $ 29.79 9.40
Group 2. $ 29.34 9.40
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Zone Differential (Add to Zone 1 rates):
Zone 2 (26-45 radius miles) - $ .70
Zone 3 (Over 45 radius miles) - $1.00

BASEPOINTS: Aberdeen, Bellingham, Bremerton, Everett, Kent,
Mount Vernon, Port Angeles, Port Townsend, Seattle, Shelton,
Wenatchee, Yakima

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1AAA - Cranes-over 300 tons, or 300 ft of boom
(including jib with attachments)

GROUP 1AA - Cranes 200 to 300 tons, or 250 ft of boom
(including jib with attachments); Tower crane over 175 ft in
height, base to boom

GROUP 1A - Cranes, 100 tons thru 199 tons, or 150 ft of boom
(including jib with attachments); Crane-overhead, bridge
type, 100 tons and over; Tower crane up to 175 ft in height
base to boom; Loaders-overhead, 8 yards and over; Shovels,
excavator, backhoes-6 yards and over with attachments

GROUP 1 - Cableway; Cranes 45 tons thru 99 tons, under 150 ft
of boom (including jib with attachments); Crane-overhead,
bridge type, 45 tons thru 99 tons; Derricks on building work;
Excavator, shovel, backhoes over 3 yards and under 6 yards;
Hard tail end dump articulating off-road equipment 45 yards
and over; Loader- overhead 6 yards to, but not including 8
yards; Mucking machine, mole, tunnel, drill and/or shield;
Quad 9, HD 41, D-10; Remote control operator on rubber tired
earth moving equipment; Rollagon; Scrapers-self propelled 45
yards and over; Slipform pavers; Transporters, all truck or
track type

GROUP 2 - Barrier machine (zipper); Batch Plant Operaor-
Concrete; Bump Cutter; Cranes, 20 tons thru 44 tons with
attachments; Crane-overhead, bridge type-20 tons through 44
tons; Chipper; Concrete Pump-truck mount with boom
attachment; Crusher; Deck Engineer/Deck Winches (power);
Drilling machine; Excavator, shovel, backhoe-3 yards and
under; Finishing Machine, Bidwell, Gamaco and similar
equipment; Guardrail punch; Horizontal/directional drill
operator; Loaders-overhead under 6 yards; Loaders-plant feed;
Locomotives-all; Mechanics-all; Mixers-asphalt plant; Motor
patrol graders-finishing; Piledriver (other than crane
mount); Roto-mill,roto-grinder; Screedman, spreader, topside
operator-Blaw Knox, Cedar Rapids, Jaeger, Caterpillar, Barbar
Green; Scraper-self propelled, hard tail end dump,

W912DW-04-R-0015 WA20030001-9



articulating off-road equipment-under 45 yards; Subgrade
trimmer; Tractors, backhoes-over 75 hp; Transfer material
service machine-shuttle buggy, blaw knox-roadtec; Truck crane
oiler/driver-100 tons and over; Truck Mount portable
conveyor; Yo Yo Pay dozer

GROUP 3 - Conveyors; Cranes-thru 19 tons with attachments;
A-frame crane over 10 tons; Drill oilers-auger type, truck or
crane mount; Dozers-D-9 and under; Forklift-3000 1lbs. and
over with attachments; Horizontal/directional drill locator;
Qutside hoists-(elevators and manlifts), air tuggers, strato
tower bucket elevators; Hydralifts/boom trucks over 10 tons;
Loader-elevating type, belt; Motor patrol
grader-nonfinishing; Plant oiler- asphalt, crusher;
Pumps-concrete; Roller, plant mix or multi-lift materials;
Saws-concrete; Scrpers-concrete and carry-all; Service
engineer-equipment; Trenching machines; Truck Crane
Oiler/Driver under 100 tons; Tractors, backhoe 75 hp and under

GROUP 4 - Assistant Engineer; Bobcat; Brooms; Compressor;
Concrete finish mahine-laser screed; Cranes-A frame-10 tons
and under; Elevator and Manlift-permanent or shaft type;
Gradechecker, Stakehop; Forklifts under 3000 1lbs. with
attachments; Hydralifts/boom trucks, 10 tons and under; 0il
distributors, blower distribution and mulch seeding operator;
Pavement breaker; Posthole digger, mechanical; Power plant;
Pumps, water; Rigger and Bellman; Roller-other than plant
mix; Wheel Tractors, farmall type; Shotcrete/gunite equipment
operator

CATEGORY B PROJECTS: 95% OF THE BASIC HOURLY RATE FOR EACH
GROUP PLUS FULL FRINGE BENEFITS APPLICABLE TO CATEGORY A
PROJECTS SHALL APPLY TO THE FOLLOWING PROJECTS. REDUCED
RATES MAY BE PAID ON THE FOLLOWING:

1. Projects involving work on structures such as buildings
and bridges whose total value is less than $1.5
million excluding mechanical, electrical, and utility portions
of the contract.

2. Projects of less than $1 million where no building is
involved. Surfacing and paving including, but
utilities excluded.

3. Marine projects (docks, wharfs, ect.) less than $150,000.

HANDLING OF HAZARDOUS WASTE MATERIALS: Personnel in all craft
classifications subject to working inside a federally designed
hazardous perimeter shall be elgible for compensation in
accordance with the following group schedule relative to the
level of hazardous waste as outlined in the specific hazardous
waste project site safety plan.

H-1 Base wage rate when on a hazardous waste site when not
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outfitted with protective clothing.
H-2 Class "C" Suit - Base wage rate plus $.25 per hour.
H-3 Class "B" Suit - Base wage rate plus $.50 per hour.
H-4 Class "A" Suit - Base wage rate plus $.75 per hour.

ENGI0302-009 06/01/2002

CHELAN (WEST OF THE 120TH MERIDIAN), CLALLAM, DOUGLAS (WEST OF
THE 120TH MERIDIAN), GRAYS HARBOR, ISLAND, JEFFERSON, KING,
KITSAP, KITTITAS, MASON, OKANOGAN (WEST OF THE 120TH MERIDIAN),
SAN JUNA,SKAGIT, SNOHOMISH, WHATCOM AND YAKIMA (WEST OF THE
120TH MERIDIAN) COUNTIES

ON PROJECTS DESCRIBED IN FOOTNOTE A BELOW, THE RATE FOR EACH
GROUP SHALL BE 95% OF THE BASE RATE PLUS FULL FRINGE BENEFITS.
ON ALL OTHER WORK, THE FOLLOWING RATES APPLY.

WORK PERFORMED ON HYDRAULIC DREDDGES:
Zone 1 (0-25 radius miles):

Rates Fringes

Power equipment operators:

GROUP 1

TOTAL PROJECT COST

$300,000 AND OVER......... $ 28.51 9.40

TOTAL PROJECT COST

UNDER $300,000............ $ 26.96 8.40
GROUP 2

TOTAL PROJECT COST

$300,000 AND OVER......... $ 28.62 9.40

TOTAL PROJECT COST

UNDER $300,000............ $ 27.06 8.40
GROUP 3

TOTAL PROJECT COST

$300,000 AND OVER......... $ 28.97 9.40

TOTAL PROJECT COST

UNDER $300,000............ $ 27.38 8.40
GROUP 4

TOTAL PROJECT COST

$300,000 AND OVER......... $ 29.02 9.40

TOTAL PROJECT COST

UNDER $300,000............ $ 27.43 8.40
GROUP 5

TOATL PROJECT COST

$300,000 AND OVER......... $ 30.45 9.40

TOTAL PROJECT COST

UNDER $300,000............ $ 28.75 8.40
GROUP 6

TOTAL PROJECT COST

$300,000 AND OVER......... $ 28.51 9.40
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TOTAL PROJECT COST
UNDER $300,000............ $ 26.96 8.40

Zone Differential (Add to Zone 1 rates):
Zone 2 (26-45 radius miles) - $ .70
Zone 3 (Over 45 radius miles) - $1.00

BASEPOINTS: Aberdeen, Bellingham, Bremerton, Everett, Kent,
Mount Vernon, Port Angeles, Port Townsend, Seattle, Shelton,
Wenatchee, Yakima

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1 - ASSISTANT MATE (DECKHAND)

GROUP 2 - OILER

GROUP 3 - ASSISTANT ENGINEER (ELECTRIC, DIESEL, STEAM OR
BOOSTER PUMP); MATES AND BOATMEN

GROUP 4 - CRANEMAN, ENGINEER WELDER

GROUP 5 - LEVERMAN, HYDRAULIC

GROUP 6 - MAINTENANCE

CATEGORY B PROJECTS: 95% OF THE BASIC HOURLY RATE FOR EACH
GROUP PLUS FULL FRINGE BENEFITS APPLICABLE TO CATEGORY A
PROJECTS SHALL APPLY TO THE FOLLOWING PROJECTS. REDUCED RATES
MAY BE PAID ON THE FOLLOWING:

1. Projects involving work on structures such as buildings
and bridges whose total value is less than $1.5 million
excluding mechanical, electrical, and utility portions of the
contract.

2. Projects of less than $1 million where no building is
involved. Surfacing and paving including, but utilities
excluded.

3. Marine projects (docks, wharfs, ect.) less than $150,000.

HEAVY WAGE RATES (CATEGORY A) APPLIES TO CLAM SHELL DREDGE, HOE
AND DIPPER, SHOVELS AND SHOVEL ATTACHMENTS, CRANES AND
BULLDOZERS.

HANDLING OF HAZARDOUS WASTE MATERIALS: Personnel in all craft
classifications subject to working inside a federally designed
hazardous perimeter shall be elgible for compensation in
accordance with the following group schedule relative to the
level of hazardous waste as outlined in the specific hazardous
waste project site safety plan.

H-1 Base wage rate when on a hazardous waste site when not
outfitted with protective clothing.
H-2 Class "C" Suit - Base wage rate plus $.25 per hour.
H-3 Class "B" Suit - Base wage rate plus $.50 per hour.
H-4 Class "A" Suit - Base wage rate plus $.75 per hour.

W912DW-04-R-0015 WA20030001-12



ENGIO370-002 08/01/2003

ADAMS, ASOTIN, BENTON, CHELAN (EAST OF THE 120TH MERIDIAN),
COLUMBIA, DOUGLAS (EAST OF THE 120TH MERIDIAN), FERRY,
FRANKLIN, GARFIELD, GRANT, LINCOLN, OKANOGAN (EAST OF THE 120TH
MERIDIAN), PEND OREILLE, SPOKANE, STEVENS, WALLA WALLA, WHITMAN
AND YAKIMA (EAST OF THE 120TH MERIDIAN) COUNTIES

ZONE 1:
Rates Fringes
Power equipment operators:

GROUP 1A...... ... ... ... .... $ 20.94 7.37
GROUP 1........ ... ... ... .... $ 21.49 7.37
GROUP 2..... ... .. .. $ 21.81 7.37
GROUP 3...... ... .. .. $ 22.42 7.37
GROUP 4. ... ... ... ... ... ..... $ 22.58 7.37
GROUP 5.... ... ... $ 22.74 7.37
GROUP 6....... ... ... $ 23.02 7.37
GROUP 7.... .. . i $ 23.29 7.37
GROUP 8..... ... ... ... $ 24.39 7.37

ZONE DIFFERENTIAL (Add to Zone 1 rate): Zone 2 - $2.00

Zone 1: Within 45 mile radius of Spokane, Moses Lake, Pasco,
Washington; Lewiston, Idaho

Zone 2: Qutside 45 mile radius of Spokane, Moses Lake,
Pasco, Washington; Lewiston, Idaho

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1A: Boat Operator; Crush Feeder; Oiler; Steam Cleaner

GROUP 1: Bit Grinders; Bolt Threading Machine; Compressors
(under 2000 CFM, gas, diesel, or electric power); Deck Hand;
Drillers Helper (Assist driller in making drill rod
connections, service drill engine and air compressor, repair
drill rig and drill tools, drive drill support truck to and
on the job site, remove drill cuttings from around bore hole
and inspect drill rig while in operation); Fireman & Heater
Tender; Grade Checker; Hydro-seeder, Mulcher, Nozzleman;
Oiler Driver, & Cable Tender, Mucking Machine; Pumpman;
Rollers, all types on subgrade, including seal and chip
coatings (farm type, Case, John Deere & similar, or
Compacting Vibrator), except when pulled by Dozer with
operable blade; Welding Machine

GROUP 2: A-frame Truck (single drum); Assistant Refrigeration

W912DW-04-R-0015 WA20030001-13



Plant (under 1000 ton); Assistant Plant Operator, Fireman or
Pugmixer (asphalt); Bagley or Stationary Scraper; Belt
Finishing Machine; Blower Operator (cement); Cement Hog;
Compressor (2000 CFM or over, 2 or more, gas diesel or
electric power); Concrete Saw (multiple cut); Distributor
Leverman; Ditch Witch or similar; Elevator Hoisting
Materials; Dope Pots (power agitated); Fork Lift or Lumber
Stacker, hydra-1ift & similar; Gin Trucks (pipeline); Hoist,
single drum; Loaders (bucket elevators and conveyors);
Longitudinal Float; Mixer (portable-concrete); Pavement
Breaker, Hydra-Hammer & similar; Power Broom; Railroad
Ballast Regulation Operator (self-propelled); Railroad Power
Tamper Operator (self-propelled); Railroad Tamper Jack
Operator (self-propelled; Spray Curing Machine (concrete);
Spreader Box (self-propelled); Straddle Buggy (Ross & similar
on construction job only); Tractor (Farm type R/T with
attachment, except Backhoe); Tugger Operator

GROUP 3: A-frame Truck (2 or more drums); Assistant
Refrigeration Plant & Chiller Operator (over 1000 ton);
Backfillers (Cleveland & similar); Batch Plant & Wet Mix
Operator, single unit (concrete); Belt-Crete Conveyors with
power pack or similar; Belt Loader (Kocal or similar);
Bending Machine; Bob Cat; Boring Machine (earth); Boring
Machine (rock under 8 inch bit) (Quarry Master, Joy or
similar); Bump Cutter (Wayne, Saginau or similar); Canal
Lining Machine (concrete); Chipper (without crane); Cleaning
& Doping Machine (pipeline); Deck Engineer; Elevating
Belt-type Loader (Euclid, Barber Green & similar); Elevating
Grader-type Loader (Dumor, Adams or similar); Generator Plant
Engineers (diesel or electric); Gunnite Combination Mixer &
Compressor; Locomotive Engineer; Mixermobile; Mucking
Machine; Posthole Auger or Punch; Pump (grout or jet); Soil
Stabilizer (P & H or similar); Spreader Machine; Tractor (to
D-6 or equivalent) and Traxcavator; Traverse Finish Machine;
Turnhead Operator

GROUP 4: Concrete Pumps (squeeze-crete, flow-crete, pump-
crete, Whitman & similar); Curb Extruder (asphalt or
concrete); Drills (churn, core, calyx or diamond) (operate
drilling machine, drive or transport drill rig to and on job
site and weld well casing); Equipment Serviceman; Greaser &
Oiler; Hoist (2 or more drums or Tower Hoist); Loaders
(overhead & front-end, under 4 yds. R/T); Refrigeration Plant
Engineer (under 1000 ton); Rubber-tired Skidders (R/T with or
without attachments); Surface Heater & Plant Machine;
Trenching Machines (under 7 ft. depth capacity); Turnhead
(with re-screening); Vacuum Drill (reverse circulation drill
under 8 inch bit)

GROUP 5: Backhoe (under 45,000 gw); Backhoe & Hoe Ram (under
3/4 yd.); Carrydeck & Boom Truck (under 25 tons); Cranes (25
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tons & under), all attachments including clamshell, dragline;
Derricks & Stifflegs (under 65 tons); Drilling Equipment(8
inch bit & over) (Robbins, reverse circulation &

similar) (operates drilling machine, drive or transport drill
rig to and on job site and weld well casing); Hoe Ram;
Piledriving Engineers; Paving (dual drum); Railroad Track
Liner Operaotr (self-propelled); Refrigeration Plant Engineer
(1000 tons & over); Signalman (Whirleys, Highline Hammerheads
or similar)

GROUP 6: Asphalt Plant Operator; Automatic Subgrader (Ditches
& Trimmers) (Autograde, ABC, R.A. Hansen & similar on grade
wire); Backhoe (45,000 gw and over to 110,000 gw); Backhoes &
Hoe Ram (3/4 yd. to 3 yd.); Batch Plant (over 4 units); Batch
& Wet Mix Operator (multiple units, 2 & incl. 4); Blade
Operator (motor patrol & attachments, Athey & Huber); Boom
Cats (side); Cable Controller (dispatcher); Clamshell
Operator (under 3 yds.); Compactor (self-propelled with
blade); Concrete Pump Boom Truck; Concrete Slip Form Paver;
Cranes (over 25 tons, to and including 45 tons), all
attachments including clamshell, dragline; Crusher, Grizzle &
Screening Plant Operator; Dozer, 834 R/T & similar; Draglines
(under 3 yds.); Drill Doctor; H.D. Mechanic; H.D. Welder;
Loader Operator (front-end & overhead, 4 yds. incl. 8 yds.);
Multiple Dozer Units with single blade; Paving Machine
(asphalt and concrete); Quad-Track or similar equipment;
Rollerman (finishing asphalt pavement); Roto Mill (pavement
grinder); Scrapers, all, rubber-tired; Screed Operator;
Shovel (under 3 yds.); Tractors (D-6 & equilvalent & over);
Trenching Machines (7 ft. depth & over); Tug Boat Operator
Vactor guzzler, super sucker

GROUP 7: Backhoe (over 110,000 gw); Backhoes & Hoe Ram (3 yds
& over); Blade (finish & bluetop) Automatic, CMI, ABC, Finish
Athey & Huber & similar when used as automatic; Cableway
Operators; Concrete Cleaning/Decontamination machine
operator; Cranes (over 45 tons to but not including 85 tons),
all attachments including clamshell and dragine; Derricks &
Stiffleys (65 tons & over); Elevating Belt (Holland type);
Heavy equipment robotics operator; Loader (360 degrees
revolving Koehring Scooper or similar); Loaders (overhead &
front-end, over 8 yds. to 10 yds.); Rubber-tired Scrapers
(multiple engine with three or more scrapers); Shovels (3
yds. & over); Whirleys & Hammerheads, ALL

GROUP 8: Cranes (85 tons and over, and all climbing,
overhead,rail and tower), all attachments including
clamshell, dragline; Loaders (overhead and front-end, 10
yards and over); Helicopter Pilot

BOOM PAY: (A1l Cranes, Including Tower)
180 ft to 250 ft $ .30 over scale
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Over 250 ft $ .60 over scale

NOTE:

In computing the length of the boom on Tower Cranes, they
shall be measured from the base of the Tower to the point of
the boom.

HAZMAT :
Anyone working on HAZMAT jobs, working with supplied air
shall receive $1.00 an hour above classification.

ENGIO370-006 06/01/2002

ADAMS, ASOTIN, BENTON, CHELAN (EAST OF THE 120TH MERIDIAN),
COLUMBIA, DOUGLAS (EAST OF THE 120TH MERIDIAN), FERRY,
FRANKLIN, GARFIELD, GRANT, LINCOLN, OKANOGAN (EAST OF THE 120TH
MERIDIAN), PEND OREILLE, SPOKANE, STEVENS, WALLA WALLA, WHITMAN
AND YAKIMA (EAST OF THE 120TH MERIDIAN) COUNTIES

WORK PERFORMED ON HYDRAULIC DREDGES

Rates Fringes

Hydraulic Dredge
GROUP 1:...... ... .. ... .. .... $ 24.73 6.27
GROUP 2:. ... ... .. . $ 25.10 6.27
GROUP 3:. ... . . $ 25.13 6.27
GROUP 4: ... ... ... . $ 25.52 6.27
GROUP 5:. ... ... ... . $ 24.63 6.27

GROUP 1: Assistant Mate (Deckhand) and Oiler

GROUP 2: Assistant Engineer (Electric, Diesel, Steam, or
Booster Pump); Mates and Boatmen

GROUP 3: Engineer Welder

GROUP 4: Leverman, Hydraulic

GROUP 5: Maintenance

HEAVY WAGE RATES APPLIES TO CLAM SHELL DREDGE, HOE AND
DIPPER, SHOVELS AND SHOVEL ATTACHMENTS, CRANES AND BULLDOZERS.

ENGIO612-001 06/01/2002

LEWIS, PIERCE, PACIFIC (THAT PORTION WHICH LIES NORTH OF A
PARALLEL LINE EXTENDED WEST FROM THE NORTHERN BOUNDARY OF
WAHKAIKUM COUNTY TO THE SEA IN THE STATE OF WASHINGTON) AND
THURSTON COUNTIES

PROJECTS:
CATEGORY A PROJECTS (excludes Category B projects, as shown
below)

Rates Fringes
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Power equipment operators:
WORK PERFORMED ON
HYDRAULIC DREDGES:Total
Project cost $300,000

and over
GROUP 1.......... ... ... ... $ 28.51 9.40
GROUP 2....... ... ... ... ... $ 28.62 9.40
GROUP 3...... ... ... ... ... $ 28.97 9.40
GROUP 4...... ... ... ... ... $ 29.02 9.40
GROUP 5...... ... ... ... ...... $ 30.45 9.40
GROUP 6....... .. ... ... ... $ 28.51 9.40

WORK PERFORMED ON

HYDRAULIC DREDGES:Total

Project Cost under

$300,000
GROUP 1........ ... ... ... $ 26.96 8.40
GROUP 2....... ... .. ... ... $ 27.06 8.40
GROUP 3........ ... ... ... ... $ 27.38 8.40
GROUP 4....... ... ... ... ... $ 27.43 8.40
GROUP 5...... ... .. . ... $ 28.75 8.40
GROUP 6........ ... ... ..., $ 26.96 8.40

ZONE 2 (26-45 radius miles) - Add $.70 to Zone 1 rates
ZONE 3 (Over 45 radius miles) - Add $1.00 to Zone 1 rates

BASEPOINTS: Tacoma, Olympia, and Centralia

CATEGORY B PROJECTS - 95% of the basic hourly rate for each
group plus full fringe benefits applicable to Category A
projects shall apply to the following projects: Reduced
rates may be paid on the following:

1. Projects involving work on structures such as buildings
and structures whose total value is less than $1.5 million
excluding mechanical, electrical, and utility portions of the
contract.

2. Projects of less than $1 million where no building is
involved. Surfacing and paving included, but utilities
excluded.

3. Marine projects (docts, wharfs, etc.) less than $150,000

WORK PERFORMED ON HYDRAULIC DREDGES:

GROUP 1: Assistant Mate (Deckhand

GROUP 2: Oiler

GROUP 3: Assistant Engineer (Electric, Diesel, Steam or
Booster Pump); Mates and Boatmen

GROUP 4: Craneman, Engineer Welder

GROUP 5: Leverman, Hydraulic GROUP 6: Maintenance

HEAVY WAGE RATES APPLIES TO CLAM SHEEL DREDGE, HOE AND
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DIPPER, SHOVELS AND SHOVEL ATTACHMENTS, CRANES AND BULLDOZERS
HANDLING OF HAZARDOUS WASTE MATERIALS

H-1 - When not outfitted with protective clothing of level D
equipment - Base wage rate

H-2 - Class "C" Suit - Base wage rate + $.25 per hour

H-3 - Class "B" Suit - Base wage rate + $.50 per hour

H-4 - Class "A" Suit - Base wage rate +$%$.75 per hour

ENGI0612-002 06/01/2003

LEWIS, PIERCE, PACIFIC (portion lying north of a parallel line
extending west from the northern boundary of Wahkaikum County
to the sea) AND THURSTON COUNTIES

ON PROJECTS DESCRIBED IN FOOTNOTE A BELOW, THE RATE FOR EACH
GROUP SHALL BE 90% OF THE BASE RATE PLUS FULL FRINGE BENEFITS.
ON ALL OTHER WORK, THE FOLLOWING RATES APPLY.

Zone 1 (0-25 radius miles):

Rates Fringes
Power equipment operators:

GROUP 1A. ... ... .. .. ... .... $ 30.30 9.40
GROUP 1AA. ... ... ... ....... $ 30.82 9.40
GROUP 1AAA. ... ... ... ... .... $ 31.33 9.40
GROUP 1......... ... ... ....... $ 29.79 9.40
GROUP 2..... ... ... ... ... $ 29.34 9.40
GROUP 3....... ... ... ... . ... $ 28.97 9.40
GROUP 4.... ... ... .. ... .... $ 26.80 9.40

Zone Differential (Add to Zone 1 rates):
Zone 2 (26-45 radius miles) =% .70
Zone 3 (Over 45 radius miles) - $1.00

BASEPOINTS: CENTRALIA, OLYMPIA, TACOMA
POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1 AAA - Cranes-over 300 tons or 300 ft of boom
(including jib with attachments)

GROUP 1AA - Cranes- 200 tonsto 300 tons, or 250 ft of boom
(including jib with attachments; Tower crane over 175 ft in
height, bas to boom

GROUP 1A - Cranes, 100 tons thru 199 tons, or 150 ft of boom
(including jib with attachments); Crane-overhead, bridge
type, 100 tons and over; Tower crane up to 175 ft in height
base to boom; Loaders-overhead, 8 yards and over; Shovels,
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excavator, backhoes-6 yards and over with attachments

GROUP 1 - Cableway; Cranes 45 tons thru 99 tons under 150 ft
of boom (including jib with attachments); Crane-overhead,
bridge type, 45 tons thru 99 tons; Derricks on building work;
Excavator, shovel, backhoes over 3 yards and under 6 yards;
Hard tail end dump articulating off-road equipment 45 yards
and over; Loader- overhead, 6 yards to, but not including, 8
yards; Mucking machine, mole, tunnel, drill and/or shield;
Quad 9 HD 41, D-10; Remote control operator on rubber tired
earth moving equipment; Rollagon; Scrapers-

self-propelled 45 yards and over; Slipform pavers;
Transporters, all track or truck type

GROUP 2 - Barrier machine (zipper); Batch Plant Operator-
concrete; Bump Cutter; Cranes, 20 tons thru 44 tons with
attachments; Crane-Overhead, bridge type, 20 tons through 44
tons; Chipper; Concrete pump-truck mount with boom
attachment; Crusher; Deck engineer/deck winches (power);
Drilling machine; Excavator, shovel, backhoe-3 yards and
under; Finishing machine, Bidwell, Gamaco and similar
equipment; Guardrail punch; Loaders, overhead under 6 yards;
Loaders-plant feed; Locomotives-all; Mechanics- all; Mixers,
asphalt plant; Motor patrol graders, finishing; Piledriver
(other than crane mount); Roto-mill, roto- grinder;
Screedman, spreader, topside operator-Blaw Knox, Cedar
Rapids, Jaeger, Caterpillar, Barbar Green; Scraper-self-
propelled, hard tail end dump, articulating off-road
equipment- under 45 yards; Subgrader trimmer; Tractors,
backhoe over 75 hp; Transfer material service machine-shuttle
buggy, Blaw Knox- Roadtec; Truck Crane oiler/driver-100 tons
and over; Truck Mount Portable Conveyor; Yo Yo pay

GROUP 3 - Conveyors; Cranes through 19 tons with attachments;
Crane-A-frame over 10 tons; Drill oilers-auger type, truck or
crane mount; Dozer-D-9 and under; Forklift-3000 1bs. and over
with attachments; Horizontal/directional drill locator;
Outside Hoists-(elevators and manlifts), air tuggers, strato
tower bucket elevators; Hydralifts/boom trucks over 10 tons;
Loaders-elevating type, belt; Motor patrol
grader-nonfinishing; Plant oiler- asphalt, crusher;
Pump-Concrete; Roller, plant mix or multi-1fit materials;
Saws-concrete; Scrapers, concrete and carry all; Service
engineers-equipment; Trenching machines; Truck crane
oiler/driver under 100 tons; Tractors, backhoe under 75 hp

GROUP 4 - Assistant Engineer; Bobcat; Brooms; Compressor;
Concrete Finish Machine-laser screed; Cranes A-frame 10 tons
and under; Elevator and manlift (permanent and shaft type);
Forklifts-under 3000 1bs. with attachments; Gradechecker,
stakehop; Hydralifts/boom trucks, 10 tons and under; 0il
distributors, blower distribution and mulch seeding operator;
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Pavement breaker; Posthole digger-mechanical; Power plant;
Pumps-water; Rigger and Bellman; Roller-other than plant mix;
Wheel Tractors, farmall type; Shotcrete/gunite equipment
operator

FOOTNOTE A- Reduced rates may be paid on the following:

1. Projects involving work on structures such as buildings
and bridges whose total value is less than $1.5 million
excluding mechanical, electrical, and utility portions of the
contract.

2. Projects of less than $1 million where no building is
involved. Surfacing and paving included, but utilities
excluded.

3. Marine projects (docks, wharfs, etc.) less than $150,000.

HANDLING OF HAZARDOUS WASTE MATERIALS: Personnel in all
craft classifications subject to working inside a federally
designated hazardous perimeter shall be elgible for
compensation in accordance with the following group schedule
relative to the level of hazardous waste as outlined in the
specific hazardous waste project site safety plan.

H-1 Base wage rate when on a hazardous waste site when not
outfitted with protective clothing

H-2 Class "C" Suit - Base wage rate plus $ .25 per hour.
H-3 Class "B" Suit - Base wage rate plus $ .50 per hour.
H-4 Class "A" Suit - Base wage rate plus $ .75 per hour.

ENGIO701-002 01/01/2004

CLARK, COWLITZ, KLICKKITAT, PACIFIC (SOUTH), SKAMANIA, AND
WAHKIAKUM COUNTIES

Rates Fringes
Power equipment operators:
(See Footnote A)
ZONE 1:
GROUP 1.......... ... ... ... $ 29.51 9.70
GROUP 1A....... ... ... ... $ 30.99 9.70
GROUP 1B............ ... ... $ 32.46 9.70
GROUP 2...... ... ... . ... ... $ 28.25 9.70
GROUP 3...... ... ... . ... ... $ 27.47 9.70
GROUP 4...... ... ... ... ..... $ 26.93 9.70
GROUP 5...... ... ... ... ... $ 26.32 9.70
GROUP 6........ ... . ... ... $ 23.91 9.70

Zone Differential (add to Zone 1 rates):
Zone 2 - $1.50
Zone 3 - 3.00
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For the following metropolitan counties: MULTNOMAH;
CLACKAMAS; MARION; WASHINGTON; YAMHILL; AND COLUMBIA; CLARK;
AND COWLITZ COUNTY, WASHINGTON WITH MODIFICATIONS AS
INDICATED:

All jobs or projects located in Multnomah, Clackamas and
Marion Counties, West of the western boundary of Mt. Hood
National Forest and West of Mile Post 30 on Interstate 84 and
West of Mile Post 30 on State Highway 26 and West of Mile
Post 30 on Highway 22 and all jobs or projects located in
Yamhill County, Washington County and Columbia County and all
jobs or porjects located in Clark & Cowlitz County,
Washington except that portion of Cowlitz County in the Mt.
St. Helens "Blast Zone" shall receive Zone I pay for all
classifications.

All jobs or projects located in the area outside the
identified boundary above, but less than 50 miles from the
Portland City Hall shall receive Zone II pay for all
classifications.

All jobs or projects located more than 50 miles from the
Portland City Hall, but outside the identified border above,
shall receive Zone III pay for all classifications.

For the following cities: ALBANY; BEND; COOS BAY; EUGENE;
GRANTS PASS; KLAMATH FALLS; MEDFORD; ROSEBURG

All jobs or projects located within 30 miles of the
respective city hall of the above mentioned cities shall
receive Zone I pay for all classifications.

All jobs or projects located more than 30 miles and less than
50 miles from the respective city hall of the above mentioned
cities shall receive Zone II pay for all classifications.

All jobs or projects located more than 50 miles from the
respective city hall of the above mentioned cities shall
receive Zone III pay for all classifications.

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: CONCRETE: Batch Plant and/or Wet Mix Operator, three
units or more; CRANE: Helicopter Operator, when used in
erecting work; Whirley Operator, 90 ton and over; LATTICE
BOOM CRANE: Operator 200 tons through 299 tons, and/or over
200 feet boom; HYDRAULIC CRANE: Hydraulic Crane Operator 90
tons through 199 tons with luffing or tower attachments;
FLOATING EQUIPMENT: Floating Crane, 150 ton but less than 250
ton
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GROUP 1A: HYDRAULIC CRANE: Hydraulic Operator, 200 tons and
over (with luffing or tower attachment); LATTICE BOOM CRANE:
Operator, 200 tons through 299 tons, with over 200 feet boom;
FLOATING EQUIPMENT: Floating Crane 250 ton and over

GROUP 1B: LATTICE BOOM CRANE: Operator, 300 tons through 399
tons with over 200 feet boom; Operator 400 tons and over;
FLOATING EQUIPMENT: Floating Crane 350 ton and over

GROUP 2: ASPHALT: Asphalt Plant Operator (any type); Roto
Mill, pavement profiler, operator, 6 foot lateral cut and
over; BLADE: Auto Grader or "Trimmer" (Grade Checker
required); Blade Operator, Robotic; BULLDOZERS: Bulldozer
operator over 120,000 1bs and above; Bulldozer operator, twin
engine; Bulldozer Operator,tandem, quadnine, D10, D11, and
similar type; Bulldozere Robotic Equipment (any type;
CONCRETE: Batch Plant and/or Wet Mix Operator, one and two
drum; Automatic Concrete Slip Form Paver Operator; Concrete
Canal Line Operator; Concrete Profiler, Diamond Head; CRANE:
Cableway Operator, 25 tons and over; HYDRAULIC CRANE:
Hydraulic crane operator 90 tons through 199 tons (with
luffing or tower attachment); TOWER/WHIRLEY OPERATOR: Tower
Crane Operator; Whirley Operator, under 90 tons; LATTICE BOOM
CRANE: 90 through 199 tons and/or 150 to 200 feet boom;
CRUSHER: Crusher Plant Operator; FLOATING EQUIPMENT:
Floating Clamshell, etc.operator, 3 cu. yds. and over;
Floating Crane (derrick barge) Operator, 30 tons but less
than 150 tons; LOADERS: Loader operator, 120,000 1bs. and
above; REMOTE CONTROL: Remote controlled earth-moving
equipment; RUBBER-TIRED SCRAPERS: Rubber- tired scraper
operator, with tandem scrapers, multi-engine; SHOVEL,
DRAGLINE, CLAMSHELL, SKOOPER OPERATOR: Shovel, Dragline,
Clamshell, operator 5 cu. yds and over; TRENCHING MACHINE:
Wheel Excavator, under 750 cu. yds. per hour (Grade QOiler
required); Canal Trimmer (Grade Oiler required); Wheel
Excavator, over 750 cu. yds. per hour; Band Wagon (in
conjunction with wheel excavator); UNDERWATER EQUIPMENT:
Underwater Equipment Operator, remote or otherwise; HYDRAULIC
HOES-EXCAVATOR: Excavator over 130,000 1bs.

GROUP 3: BULLDOZERS: Bulldozer operator, over 70,000 1bs. up
to and including 120,000 1bs.; HYDRAULIC CRANE: Hydraulic
crane operator, 50 tons through 89 tons (with luffing or
tower attachment); LATTICE BOOM CRANES: Lattice Boom Crane-50
through 89 tons (and less than 150 feet boom); FORKLIFT: Rock
Hound Operator; HYDRAULIC HOES-EXCAVATOR: excavator over
80,000 1bs. through 130,000 1bs.; LOADERS: Loader operator
60,000 and less than 120,000; RUBBER-TIRED SCRAPERS: Scraper
Operator, with tandem scrapers; Self-loading, paddle wheel,
auger type, finish and/or 2 or more units; SHOVEL, DRAGLINE,
CLAMSHELL,SKOOPER OPERATOR: Shovel, Dragline, Clamshell
operators 3 cu. yds. but less than 5 cu yds.
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GROUP 4: ASPHALT: Screed Operator; Asphalt Paver operator
(screeman required); BLADE: Blade operator; Blade operator,
finish; Blade operator, externally controlled by electronic,
mechanical hydraulic means; Blade operator, multi-engine;
BULLDOZERS: Bulldozer Operator over 20,000 1lbs and more than
100 horse up to 70,000 lbs; Drill Cat Operator; Side-boom
Operator; Cable-Plow Operator (any type); CLEARING: Log
Skidders; Chippers; Incinerator; Stump Splitter (loader
mounted or similar type); Stump Grinder (loader mounted or
similar type; Tub Grinder; Land Clearing Machine (Track
mounted forestry mowing & grinding machine); Hydro Axe
(loader mounted or similar type); COMPACTORS SELF-PROPELLED:
Compactor Operator, with blade; Compactor Operator,
multi-engine; Compactor Operator, robotic; CONCRETE: Mixer
Mobile Operator; Screed Operator; Concrete Cooling Machine
Operator; Concrete Paving Road Mixer; Concrete Breaker;
Reinforced Tank Banding Machine (K-17 or similar types);
Laser Screed; CRANE: Chicago boom and similar types; Lift
Slab Machine Operator; Boom type lifting device, 5 ton
capacity or less; Hoist Operator, two (2) drum; Hoist
Operator, three (3) or more drums; Derrick Operator, under
100 ton; Hoist Operator, stiff leg, guy derrick or similar
type, 50 ton and over; Cableway Operator up to twenty (25)
ton; Bridge Crane Operator, Locomotive, Gantry, Overhead;
Cherry Picker or similar type crane; Carry Deck Operator;
Hydraulic Crane Operator, under 50 tons; LATTICE BOOM CRANE
OPERATOR: Lattice Boom Crane Operator, under 50 tons;
CRUSHER: Generator Operator; Diesel-Electric Engineer;
Grizzley Operator; Drill Doctor; Boring Machine Operator;
Driller-Percussion, Diamond, Core, Cable, Rotary and similar
type; Cat Drill (John Henry); Directional Drill Operator over
20,000 1bs pullback; FLOATING EQUIPMENT: Diesel-electric
Engineer; Jack Operator, elevating barges, Barge Operator,
self- unloading; Piledriver Operator (not crane type)
(Deckhand required); Floating Clamshelll, etc. Operator,
under 3 cu. yds. (Fireman or Diesel-Electric Engineer
required); Floating Crane (derrick barge) Operator, less than
30 tons; GENERATORS: Generator Operator; Diesel-electric
Engineer; GUARDRAIL EQUIPMENT: Guardrail Punch Operator (all
types); Guardrail Auger Operator (all types); Combination
Guardrail machines, i.e., punch auger, etc.; HEATING PLANT:
Surface Heater and Planer Operator; HYDRAULIC HOES EXCAVATOR:
Robotic Hydraulic backhoe operator, track and wheel type up
to and including 20,0000 1bs. with any or all attachments;
Excavator Operator over 20,000 lbs through 80,000 1bs.;
LOADERS: Belt Loaders, Kolman and Ko Cal types; Loaders
Operator, front end and overhead, 25,000 1bs and less than
60,000 1lbs; Elevating Grader Operator by Tractor operator,
Sierra, Euclid or similar types; PILEDRIVERS: Hammer
Operator; Piledriver Operator (not crane type); PIPELINE,
SEWER WATER: Pipe Cleaning Machine Operator; Pipe Doping
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Machine Operator; Pipe Bending Machine Operator; Pipe
Wrapping Machine Operator; Boring Machine Operator; Back
Filling Machine Operator; REMOTE CONTROL: Concrete Cleaning
Decontamination Machine Operator; Ultra High Pressure Water
Jet Cutting Tool System Operator/Mechanic; Vacuum Blasting
Machine Operator/mechanic; REPAIRMEN, HEAVY DUTY: Diesel
Electric Engineer (Plant or Floating; Bolt Threading Machine
operator; Drill Doctor (Bit Grinder); H.D. Mechanic; Machine
Tool Operator; RUBBER-TIRED SCRAPERS: Rubber-tired Scraper
Operator,single engine, single scraper; Self-loading, paddle
wheel, auger type under 15 cu. yds.; Rubber-tired Scraper
Operator, twin engine; Rubber-tired Scraper Operator, with
push- ull attachments; Self Loading, paddle wheel, auger type
15 cu. yds. and over, single engine; Water pulls, water
wagons; SHOVEL, DRAGLINE, CLAMSHELL, SKOOPER OPERATOR: Diesel
Electric Engineer; Stationay Drag Scraper Operator; Shovel,
Dragline, Clamshell, Operator under 3 cy yds.; Grade-all
Operator; SURFACE (BASE) MATERIAL: Blade mounted spreaders,
Ulrich and similar types; TRACTOR-RUBBERED TIRED: Tractor
operator, rubber-tired, over 50 hp flywheel; Tractor
operator, with boom attachment; Rubber-tired dozers and
pushers (Michigan, Cat, Hough type); Skip Loader, Drag Box;
TRENCHING MACHINE: Trenching Machine operator, digging
capacity over 3 ft depth; Back filling machine operator;
TUNNEL: Mucking machine operator

GROUP 5: ASPHALT: Extrusion Machine Operator; Roller
Operator (any asphalt mix); Asphalt Burner and Reconditioner
Operator (any type); Roto-Mill, pavement profiler, ground
man; BULLDOZERS: Bulldozer operator, 20,000 1lbs. or less or
100 horse or less; COMPRESSORS: Compressor Operator (any
power), over 1,250 cu. ft. total capacity; COMPACTORS:
Compactor Operator, including vibratory; Wagner Pactor
Operator or similar type (without blade); CONCRETE:
Combination mixer and Compressor Operator, gunite work;
Concrete Batch Plant Quality Control Operator; Beltcrete
Operator; Pumpcrete Operator (any type); Pavement Grinder
and/or Grooving Machine Operator (riding type); Cement Pump
Operator, Fuller-Kenyon and similar; Concrete Pump Operator;
Grouting Machine Operator; Concrete mixer operator, single
drum, under (5) bag capacity; Cast in place pipe laying
machine; maginnis Internal Full slab vibrator operator;
Concrete finishing mahine operator, Clary, Johnson, Bidwell,
Burgess Bridge deck or similar type; Curb Machine Operator,
mechanical Berm, Curb and/or Curb and Gutter; Concrete Joint
Machine Operator; Concrete Planer Operator; Tower Mobile
Operator; Power Jumbo Operator setting slip forms in tunnels;
S1ip Form Pumps, power driven hydraulic lifting device for
concrete forms; Concrete Paving Machine Operator; Concrete
Finishing Machine Operator; Concrete Spreader Operator;
CRANE: Helicopter Hoist Operator; Hoist Operator, single
drum; Elevator Operator; A-frame Truck Operator, Double drum;
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Boom Truck Operator; HYDRAULIC CRANE OPERATOR: Hydraulic Boom
Truck, Pittman; DRILLING: Churm Drill and Earth Boring
Machine Operator; Vacuum Truck; Directional Drill Operator
over 20,000 lbs pullback; FLOATING EQUIPMENT: Fireman;
FORKLIFT: Fork Lift, over 10 ton and/or robotic; HYDRAULIC
HOES EXCAVATORS: Hydraulic Backhoe Operator, wheel type
(Ford, John Deere, Case type); Hydraulic Backhoe Operator
track type up to and including 20,000 1bs.; LOADERS: Loaders,
rubber- tired type, less than 25,000 1lbs; Elevating Grader
Operator, Tractor Towed requiring Operator or Grader;
Elevating loader operator, Athey and similar types; OILERS:
Service oiler (Greaser); PIPELINE-SEWER WATER: Hydra hammer
or simialr types; Pavement Breaker Operator; PUMPS: Pump
Operator, more than 5 (any size); Pot Rammer Operator;
RAILROAD EQUIPMENT: Locomotive Operator, under 40 tons;
Ballast Regulator Operator; Ballast Tamper Multi-Purpose
Operator; Track Liner Operator; Tie Spacer Operator; Shuttle
Car Operator; Locomotive Operator, 40 tons and over; MATERIAL
HAULRS: Cat wagon DJBs Volvo similar types; Conveyored
material hauler; SURFACING (BASE) MATERIAL: Rock Spreaders,
self-propelled; Pulva-mixer or similar types; Chiip Spreading
machine operator; Lime spreading operator, construction job
siter; SWEEPERS: Sweeper operator (Wayne type) self-propelled
construction job site; TRACTOR-RUBBER TIRED: Tractor
operator, rubber-tired, 50 hp flywheel and under; Trenching
machine operator, maximum digging capacity 3 ft depth;
TUNNEL: Dinkey

GROUP 6: ASPHALT: Plant Oiler; Plant Fireman; Pugmill
Operator (any type); Truck mounted asphalt spreader, with
screed; COMPRESSORS: Compressor Operator (any power), under
1,250 cu. ft. total capacity; CONCRETE: Plant Oiler,
Assistant Conveyor Operator; Conveyor Operator; Mixer Box
Operator (C.T.B., dry batch, etc.); Cement Hog Operator;
Concrete Saw Operator; Concrete Curing Machine Operator
(riding type); Wire Mat or Brooming Machine Operator; CRANE:
Oiler; Fireman, all equipment; Truck Crane Oiler Driver;
A-frame Truck Operator, single drum; Tugger or Coffin Type
Hoist Operator; CRUSHER: Crusher Oiler; Crusher Feederman;
CRUSHER: Crusher oiler; Crusher feederman; DRILLING: Drill
Tender; Auger Oiler; FLOATING EQUIPMENT: Deckhand; Boatman;
FORKLIFT: Self-propelled Scaffolding Operator, construction
job site (exclduing working platform); Fork Lift or Lumber
Stacker Operator, construction job site; Ross Carrier
Operator, construction job site; Lull Hi-Lift Operator or
Similar Type; GUARDRAIL EQUIPMENT: Oiler; Auger Oiler; Oiler,
combination guardrail machines; Guardrail Punch Oiler;
HEATING PLANT: Temporary Heating Plant Operator; LOADERS:
Bobcat, skid steer (less than 1 cu yd.); Bucket Elevator
Loader Operator, BarberGreene and similar types; OILERS:
Oiler; Guardrail Punch Oiler; Truck Crane Oiler-Driver; Auger
Oiler; Grade Oiler, required to check grade; Grade Checker;
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Rigger; PIPELINE-SEWER WATER: Tar Pot Fireman; Tar Pot
Fireman (power agitated); PUMPS: Pump Operator (any power);
Hydrostatic Pump Operator; RAILROAD EQUIPMENT: Brakeman;
Oiler; Switchman; Motorman; Ballast Jack Tamper Operator;
SHOVEL, DRAGLINE, CLAMSHELL, SKOOPER, ETC. OPERATOR: Oiler,
Grade Oiler (required to check grade); Grade Checker;
Fireman; SWEEPER: Broom operator, self propelled,
construction job site; SURFACING (BASE) MATERIAL: Roller
Operator, grading of base rock (not asphalt); Tamping Machine
operartor, mechanical, self-propelled; Hydrographic Seeder
Machine Operator; TRENCHING MACHINE: Oiler; Grade Oiler;
TUNNEL: Conveyor operator; Air filtration equipment operator

ENGIO701-003 06/01/2003

CLARK, COWLITZ, KLICKITAT, PACIFIC (SOUTH), SKAMANIA, AND
WAHKIAKUM COUNTIES

DREDGING:
Rates Fringes
Dredging:
ZONE A
ASSISTANT ENGINEER........ $ 30.74 9.25
ASSISTANT MATE............ $ 26.96 9.25
LEVERMAN, DIPPER,
FLOATING CLAMSHELL........ $ 32.99 9.25
LEVERMAN, HYDRAULIC....... $ 32.99 9.25
TENDERMAN. . . .............. $ 29.71 9.25
ZONE B
ASSISTANT ENGINEER........ $ 32.74 9.25
ASSISTANT MATE............ $ 28.96 9.25
LEVERMAN, DIPPER,
FLOATING CLAMSHELL........ $ 34.99 9.25
LEVERMAN, HYDRAULIC....... $ 34.99 9.25
TENDERMAN. .. .............. $ 31.71 9.25
ZONE C
ASSISTANT ENGINEER........ $ 33.74 9.25
ASSISTANT MATE............ $ 29.96 9.25
LEVERMAN, DIPPER,
FLOATING CLAMSHELL........ $ 35.99 9.25
LEVERMAN, HYDRAULIC....... $ 35.99 9.25
TENDERMAN. . . .............. $ 32.71 9.25

ZONE DESCRIPTION FOR DREDGING:

ZONE A - All jobs or projects located within 30 road miles of
Portland City Hall.

ZONE B - Over 30-50 road miles from Portland City Hall.

ZONE C - Over 50 road miles from Portland City Hall.

W912DW-04-R-0015 WA20030001-26



*All jobs or projects shall be computed from the city hall by
the shortest route to the geographical center of the project.

IRONGO14-005 07/01/2003
ADAMS, ASOTIN, BENTON, COLUMBIA, DOUGLAS, FERRY, FRANKLIN,
GARFIELD, GRANT, LINCOLN, OKANOGAN, PEND ORIELLE, SPOKANE,
STEVENS, WALLA WALLA AND WHITMAN COUNTIES

Rates Fringes

Ironworker...... ... .. ... .. ..... $ 26.32 12.45

IRONOO29-002 07/01/2003

CLARK, COWLITZ, KLICKITAT, PACIFIC, SKAMANIA, AND WAHKAIKUM
COUNTIES

Rates Fringes

Ironworker......... ... ... ..... $ 27.82 12.45

IRONGO86-002 07/01/2003
YAKIMA, KITTITAS AND CHELAN COUNTIES
Rates Fringes

Ironworker. .. ..... ... .uuon... $ 27.47 12 .45

IRONOO86-004 07/01/2003

CLALLAM, GRAYS HARBOR, ISLAND, JEFFERSON, KING, KITSAP, LEWIS,
MASON, PIERCE, SKAGIT, SNOHOMISH, THURSTON, AND WHATCOM COUNTIES

Rates Fringes
Ironworker........... ... $ 28.57 12.45
LABOGOO1-002 07/01/2003
ZONE 1:
Rates Fringes
Laborers:

CALLAM, GRAYS HARBOR,
ISLAND, JEFFERSON,
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KING, KITSAP, LEWIS,
MASON, PACIFIC (NORTH
OF STRAIGHT LINE MADE
BY EXTENDING THE NORTH
BOUNDARY WAHKIAKUM
COUNTY WEST TO THE
PACIFIC OCEAN), PIERCE,
SAN JUAN, SKAGIT,
SNOHOMISH, THURSTON AND
WHATCOM COUNTIES

GROUP 1......... .. ... ... ... $ 17.71 7.20
GROUP 2........ ... ... ... $ 20.03 7.20
GROUP 3........ ... ... ... $ 24.71 7.20
GROUP 4................... $ 25.19 7.20
GROUP 5...... ... ... ... .. $ 25.55 7.20

CHELAN, DOUGLAS (WEST

OF THE 120TH MERIDIAN),

KITTITAS AND YAKIMA

COUNTIES
GROUP 1......... ... ...... $ 14.59 7.20
GROUP 2.... ... ... ........ $ 16.91 7.20
GROUP 3........ ... ... ... $ 18.63 7.20
GROUP 4................... $ 19.11 7.20
GROUP 5.... ... ... ....... $ 19.47 7.20

ZONE DIFFERENTIAL (ADD TO ZONE 1 RATES):
ZONE 2 - $ .70
ZONE 3 - $1.00

BASE POINTS: CHELAN, SUNNYSIDE, WENATCHEE, AND YAKIMA

ZONE 1 - Projects within 25 radius miles of the respective
city hall

ZONE 2 - More than 25 but less than 45 radius miles from the
respective city hall

ZONE 3 - More than 45 radius miles from the respective city
hall

BASE POINTS: BELLINGHAM, MT. VERNON, EVERETT, SEATTLE, KENT,
TACOMA, OLYMPIA, CENTRALIA, ABERDEEN, SHELTON, PT. TOWNSEND,
PT. ANGELES, AND BREMERTON

ZONE 1 - Projects within 25 radius miles of the respective
city hall

ZONE 2 - More than 25 but less than 45 radius miles from the
respective city hall

ZONE 3 - More than 45 radius miles from the respective city
hall

LABORERS CLASSIFICATIONS

GROUP 1: Landscaping and Planting; Watchman; Window
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Washer/Cleaner (detail clean-up, such as but not limited to
cleaning floors, ceilings, walls, windows, etc., prior to
final acceptance by the owner)

GROUP 2: Batch Weighman; Crusher Feeder; Fence Laborer;
Flagman; Pilot Car

GROUP 3: General Laborer; Air, Gas, or Electric Vibrating
Screed; Asbestos Abatement Laborer; Ballast Regulator
Machine; Brush Cutter; Brush Hog Feeder; Burner; Carpenter
Tender; Cement Finisher Tender; Change House or Dry Shack;
Chipping Gun (under 30 1bs.); Choker Setter; Chuck Tender;
Clean-up Laborer; Concrete Form Stripper; Curing Laborer;
Demolition (wrecking and moving including charred material);
Ditch Digger; Dump Person; Fine Graders; Firewatch; Form
Setter; Gabian Basket Builders; Grout Machine Tender;
Grinders; Guardrail Erector; Hazardous Waste Worker (Level
C); Maintenance Person; Material Yard Person; Pot Tender; Rip
Rap Person; Riggers; Scale Person; Sloper Sprayer; Signal
Person; Stock Piler; Stake Hopper; Toolroom Man (at job
site); Topper-Tailer; Track Laborer; Truck Spotter; Vinyl
Seamer

GROUP 4: Cement Dumper-Paving; Chipping Gun (over 30 1bs.);
Clary Power Spreader; Concrete Dumper/Chute Operator;
Concrete Saw Operator; Drill Operator (hydraulic, diamond,
aiartrac); Faller and Bucker Chain Saw; Grade Checker and
Transit Person; Groutmen (pressure) including post tension
beams; Hazardous Waste Worker (Level B); High Scaler;
Jackhammer; Laserbeam Operator; Manhole Builder-Mudman;
Mortarman and Hodcarrier; Nozzleman (concrete pump, green
cutter when using combination of high pressure air and water
on concrete and rock, sandblast, gunite, shotcrete, water
blaster, vacuum blaster); Pavement Breaker; Pipe Layer and
Caulker; Pipe Pot Tender; Pipe Reliner (not insert type);
Pipe Wrapper; Power Jacks; Railroad Spike Puller-Power;
Raker-Asphalt; Rivet Buster; Rodder; Sloper (over 20 ft);
Spreader (concrete); Tamper and Similar electric, air and
glas operated tool; Timber Person-sewer (lagger shorer and
cribber); Track Liner Power; Tugger Operator; Vibrator; Well
Point Laborer

GROUP 5: Caisson Worker; Miner; Powderman; Re-Timberman;
Hazardous Waste Worker (Level A).

LABO0238-004 06/01/2003

ADAMS, ASOTIN, BENTON, COLUMBIA, DOUGLAS (EAST OF THE 120TH
MERIDIAN), FERRY, FRANKLIN, GARFIELD, GRANT, LINCOLN, OKANOGAN,
PEND OREILLE, STEVENS, SPOKANE, WALLA WALLA AND WHITMAN COUNTIES

Rates Fringes
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Laborers:

ZONE 1:
GROUP 1................... $ 17.36 6.50
GROUP 2.... ... ... ........ $ 19.46 6.50
GROUP 3.......... ... ... ... $ 19.73 6.50
GROUP 4................... $ 20.00 6.50
GROUP 5.... ... ... ....... $ 20.28 6.50
GROUP 6................... $ 21.65 6.50

Zone Differential (Add to Zone 1 rate): $2.00
BASE POINTS: Spokane, Moses Lake, Pasco, Lewiston

Zone 1: 0-45 radius miles from the main post office.
Zone 2. 45 radius miles and over from the main post office.

LABORERS CLASSIFICATIONS

GROUP 1: Flagman; Landscape Laborer; Scaleman; Traffic
Control Maintenance Laborer (to include erection and
maintenance of barricades, signs and relief of flagperson);
Window Washer/Cleaner (detail cleanup, such as, but not
limited to cleaning floors, ceilings, walls, windows, etc.
prior to final acceptance by the owner)

GROUP 2: Asbestos Abatement Worker; Brush Hog Feeder;
Carpenter Tender; Cement Handler; Clean-up Laborer; Concrete
Crewman (to include stripping of forms, hand operating jacks
on slip form construction, application of concrete curing
compounds, pumpcrete machine, signaling, handling the nozzle
of squeezcrete or similar machine,6 inches and smaller);
Confined Space Attendant; Concrete Signalman; Crusher Feeder;
Demolition (to include clean-up, burning, loading, wrecking
and salvage of all material); Dumpman; Fence Erector;
Firewatch; Form Cleaning Machine Feeder, Stacker; General
Laborer; Grout Machine Header Tender; Guard Rail (to include
guard rails, guide and reference posts, signh posts, and
right-of-way markers); Hazardous Waste Worker, Level D (no
respirator is used and skin protection is minimal); Miner,
Class "A" (to include all bull gang, concrete crewman,
dumpman and pumpcrete crewman, including distributing pipe,
assembly & dismantle, and nipper); Nipper; Riprap Man;
Sandblast Tailhoseman; Scaffold Erector (wood or steel);
Stake Jumper; Structural Mover (to include separating
foundation, preparation, cribbing, shoring, jacking and
unloading of structures); Tailhoseman (water nozzle); Timber
Bucker and Faller (by hand); Track Laborer (RR); Truck
Loader; Well-Point Man; All Other Work Classifications Not
Specially Listed Shall Be Classified As General Laborer
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GROUP 3: Aspahlt Raker; Asphalt Roller, walking; Cement
Finisher Tender; Concrete Saw, walking; Demolition Torch;
Dope Pot Firemen, non-mechanical; Driller Tender (when
required to move and position machine); Form Setter, Paving;
Grade Checker using level; Hazardous Waste Worker, Level C
(uses a chemical "splash suit" and air purifying respirator);
Jackhammer Operator; Miner, Class "B" (to include brakeman,
finisher, vibrator, form setter); Nozzleman (to include
squeeze and flo-crete nozzle); Nozzleman, water, air or
steam; Pavement Breaker (under 90 1bs.); Pipelayer,
corrugated metal culvert; Pipelayer, multi- plate; Pot
Tender; Power Buggy Operator; Power Tool Operator, gas,
electric, pneumatic; Railroad Equipment, power driven, except
dual mobile power spiker or puller; Railroad Power Spiker or
Puller, dual mobile; Rodder and Spreader; Tamper (to include
operation of Barco, Essex and similar tampers); Trencher,
Shawnee; Tugger Operator; Wagon Drills; Water Pipe Liner;
Wheelbarrow (power driven)

GROUP 4: Air and Hydraulic Track Drill; Brush Machine (to
include horizontal construction joint cleanup brush machine,
power propelled); Caisson Worker, free air; Chain Saw
Operator and Faller; Concrete Stack (to include laborers when
laborers working on free standing concrete stacks for smoke
or fume control above 40 feet high); Gunite (to include
operation of machine and nozzle); Hazardous Waste Worker,
Level B (uses same respirator protection as Level A. A
supplied air line is provided in conjunction with a chemical
"splash suit"); High Scaler; Laser Beam Operator (to include
grade checker and elevation control); Miner, Class C (to
include miner, nozzleman for concrete, laser beam operator
and rigger on tunnels); Monitor Operator (air track or
similar mounting); Mortar Mixer; Nozzleman (to include jet
blasting nozzleman, over 1,200 lbs., jet blast machine power
propelled, sandblast nozzle); Pavement Breaker (90 1lbs. and
over); Pipelayer (to include working topman, caulker,
collarman, jointer, mortarman, rigger, jacker, shorer, valve
or meter installer); Pipewrapper; Plasterer Tender; Vibrators
(all)

GROUP 5 - Drills with Dual Masts; Hazardous Waste Worker,
Level A (utilizes a fully encapsulated suit with a
self-contained breathing apparatus or a supplied air line);
Miner Class "D", (to include raise and shaft miner, laser
beam operator on riases and shafts)

GROUP 6 - Powderman

LABOO238-006 07/01/2003

COUNTIES EAST OF THE 120TH MERIDIAN: ADAMS, ASOTIN, BENTON,
COLUMBIA, DOUGLAS, FERRY, FRANKLIN, GARFIELD, GRANT, LINCOLN,
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OKANOGAN, PEND OREILLE, STEVENS, SPOKANE, WALLA WALLA, WHITMAN
Rates Fringes

Hod Carrier.................... $ 20.95 6.50

LABO0335-001 06/01/2003

CLARK, COWLITZ, KLICKITAT, PACIFIC (SOUTH OF A STRAIGHT LINE
MADE BY EXTENDING THE NORTH BOUNDARY LINE OF WAHKIAKUM COUNTY
WEST TO THE PACIFIC OCEAN), SKAMANIA AND WAHKIAKUM COUNTIES

Rates Fringes
Laborers:
ZONE 1:
GROUP 1............ . ... ... $ 22.92 7.40
GROUP 2........ .. ... ..... $ 23.44 7.40
GROUP 3........ ... ... ... $ 23.84 7.40
GROUP 4........ ... ... ... $ 24.18 7.40
GROUP 5...... ... ... ... ... $ 20.70 7.40
GROUP 6........ ... ... ... $ 18.54 7.40
GROUP 7.... ... ... .. $ 15.71 7.40
Zone Differential (Add to Zone 1 rates):
Zone 2 $ 0.65
Zone 3 - 1.15
Zone 4 - 1.70
Zone 5 - 2.75

BASE POINTS: GOLDENDALE, LONGVIEW, AND VANCOUVER

ZONE 1: Projects within 30 miles of the respective city all.
ZONE 2: More than 30 miles but less than 40 miles from the
respective city hall.

ZONE 3: More than 40 miles but less than 50 miles from the
respective city hall.

ZONE 4: More than 50 miles but less than 80 miles from the
respective city hall.

ZONE 5: More than 80 miles from the respective city hall.

LABORERS CLASSIFICATIONS

GROUP 1: Asphalt Plant Laborers; Asphalt Spreaders; Batch
Weighman; Broomers; Brush Burners and Cutters; Car and Truck
Loaders; Carpenter Tender; Change-House Man or Dry Shack Man;
Choker Setter; Clean-up Laborers; Curing, Concrete;
Demolition, Wrecking and Moving Laborers; Dumpers, road
oiling crew; Dumpmen (for grading crew); Elevator Feeders;
Guard Rail, Median Rail Reference Post, Guide Post, Right of

W912DW-04-R-0015 WA20030001-32



Way Marker; Fine Graders; Fire Watch; Form Strippers (not
swinging stages); General Laborers; Hazardous Waste Worker;
Leverman or Aggregate Spreader (Flaherty and similar types);
Loading Spotters; Material Yard Man (including electrical);
Pittsburgh Chipper Operator or Similar Types; Railroad Track
Laborers; Ribbon Setters (including steel forms); Rip Rap Man
(hand placed); Road Pump Tender; Sewer Labor; Signalman;
Skipman; Slopers; Spraymen; Stake Chaser; Stockpiler; Tie
Back Shoring; Timber Faller and Bucker (hand labor); Toolroom
Man (at job site); Tunnel Bullgang (above ground);
Weight-Man- Crusher (aggregate when used)

GROUP 2: Applicator (including pot power tender for same),
applying protective material by hand or nozzle on utility
lines or storage tanks on project; Brush Cutters (power saw);
Burners; Choker Splicer; Clary Power Spreader and similar
types; Clean- up Nozzleman-Green Cutter (concrete, rock,
etc.); Concrete Power Buggyman; Concrete Laborer; Crusher
Feeder; Demolition and Wrecking Charred Materials; Gunite
Nozzleman Tender; Gunite or Sand Blasting Pot Tender;
Handlers or Mixers of all Materials of an irritating nature
(including cement and 1lime); Tool Operators (includes but not
limited to: Dry Pack Machine; Jackhammer; Chipping Guns;
Paving Breakers); Pipe Doping and Wrapping; Post Hole Digger,
air, gas or electric; Vibrating Screed; Tampers; Sand
Blasting (Wet); Stake-Setter; Tunnel-Muckers, Brakemen,
Concrete Crew, Bullgang (underground)

GROUP 3: Asbestos Removal; Bit Grinder; Drill Doctor; Drill
Operators, air tracks, cat drills, wagon drills,
rubber-mounted drills, and other similar types including at
crusher plants; Gunite Nozzleman; High Scalers, Strippers and
Drillers (covers work in swinging stages, chairs or belts,
under extreme conditions unusual to normal drilling,
blasting, barring-down, or sloping and stripping); Manhole
Builder; Powdermen; Concrete Saw Operator; Pwdermen; Power
Saw Operators (Bucking and Falling); Pumpcrete Nozzlemen;
Sand Blasting (Dry); Sewer Timberman; Track Liners, Anchor
Machines, Ballast Regulators, Multiple Tampers, Power Jacks,
Tugger Operator; Tunnel-Chuck Tenders, Nippers and Timbermen;
Vibrator; Water Blaster

GROUP 4: Asphalt Raker; Concrete Saw Operator (walls);
Concrete Nozzelman; Grade Checker; Pipelayer; Laser Beam
(pipelaying)-applicable when employee assigned to move, set
up, align; Laser Beam; Tunnel Miners; Motorman-Dinky
Locomotive-Tunnel; Powderman-Tunnel; Shield Operator-Tunnel

GROUP 5: Traffic Flaggers

GROUP 6: Fence Builders
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GROUP 7: Landscaping or Planting Laborers

LABO0335-010 06/01/2003

CLARK, COWLITZ, KLICKITAT, PACIFIC (SOUTH OF A STRAIGHT LINE
MADE BY EXTENDING THE NORTH BOUNDARY LINE OF WAHKIAKUM COUNTY
WEST TO THE PACIFIC OCEAN), SKAMANIA AND WAHKIAKUM COUNTIES

Rates Fringes

Hod Carrier........... ... ... $ 24.69 7.40

PAINOOO5-002 06/01/2003

STATEWIDE EXCEPT CLARK, COWLITZ, KLICKITAT, PACIFIC (SOUTH),
SKAMANIA, AND WAHKIAKUM COUNTIES

Rates Fringes

Painters:
STRIPERS. . ... ... .. . . .. $ 21.25 6.42

PAINOOOS5-004 03/01/2004

CLALLAM, GRAYS HARBOR, ISLAND, JEFFERSON, KING, KITSAP, LEWIS,
MASON, PIERCE, SAN JUAN, SKAGIT, SNOHOMISH, THURSTON AND
WHATCOM COUNTIES

Rates Fringes

Painter. ..... ... . ... $ 24.36 6.41

PAINOOO5-006 07/01/2003

ADAMS, ASOTIN; BENTON AND FRANKLIN (EXCEPT HANFORD SITE);
CHELAN, COLUMBIA, DOUGLAS, FERRY, GARFIELD, GRANT, KITTITAS,
LINCOLN, OKANOGAN, PEND OREILLE, SPOKANE, STEVENS, WALLA WALLA,
WHITMAN AND YAKIMA COUNTIES

Rates Fringes

Painters:
Application of Cold Tar
Products, Epoxies,
Polyure thanes, Acids,
Radiation Resistant
Material, Water and
Sandblasting, Bridges,
Towers, Tanks, Stacks,
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Steeples.........covin.. $ 19.97 6.22
Brush, Roller,

Striping,

Steam-cleaning and Spray....$ 18.97 6.22
Lead Abatement,

Asbestos Abatement.......... $ 19.97 6.22
TV Radio, Electrical

Transmission Towers......... $ 20.72 6.22

*$.70 shall be paid over and above the basic wage rates
listed for work on swing stages and high work of over 30 feet.

PAINOO55-002 07/01/2003

CLARK, COWLITZ, KLICKITAT, PACIFIC, SKAMANIA, AND WAHKIAKUM
COUNTIES

Rates Fringes
Painters:
Brush & Roller.............. $ 17.61 6.12
High work - All work 60
ft. or higher............... $ 18.36 6.12
Spray and Sandblasting...... $ 18.21 6.12

PAINOO55-007 06/01/2003

CLARK, COWLITZ, KLICKITAT, SKAMANIA and WAHKIAKUM COUNTIES

Rates Fringes
Painters:
HIGHWAY AND PARKING LOT
STRIPER. . ... ... it $ 24.79 5.75

PLAS0072-004 06/01/2003
ADAMS, ASOTIN, BENTON, CHELAN, COLUMBIA, DOUGLAS, FERRY,
FRANKLIN, GARFIELD, GRANT, KITTITAS, LINCOLN, OKANOGAN, PEND
OREILLE, SPOKANE, STEVENS, WALLA WALLA, WHITMAN, AND YAKIMA
COUNTIES

Rates Fringes

Cement Mason
ZONE 1:..... ... . .. $ 22.33 7.03

Zone Differential (Add to Zone 1 rate): Zone 2 - $2.00

BASE POINTS: Spokane, Pasco, Moses Lake, Lewiston

W912DW-04-R-0015 WA20030001-35



Zone 1: 0O - 45 radius miles from the main post office
Zone 2: Over 45 radius miles from the main post office

PLAS0528-001 06/01/2003

CLALLAM, GRAYS HARBOR, ISLAND, JEFFERSON, KING, KITSAP, LEWIS,
MASON, PACIFIC (NORTH), PIERCE, SAN JUAN, SKAGIT, SNOHOMISH,
THURSTON, AND WHATCOM COUNTIES

Rates Fringes

Cement Masons:
CEMENT MASON................ $ 28.52 10.42
COMPOSITION, COLOR
MASTIC, TROWEL
MACHINE, GRINDER,
POWER TOOLS, GUNNITE
NOZZLE......... ... . $ 28.77 10.42

PLASO555-002 12/01/2003

CLARK, COWLITZ, KLICKITAT, PACIFIC (SOUTH), SKAMANIA, AND
WAHKIAKUM COUNTIES

ZONE 1:
Rates Fringes

Cement Masons:
CEMENT MASONS DOING
BOTH COMPOSITION/POWER
MACHINERY AND
SUSPENDED/HANGING
SCAFFOLD......... ... ... . ... $ 25.96 10.50
CEMENT MASONS ON
SUSPENDED, SWINGING
AND/OR HANGING SCAFFOLD..... $ 25.50 10.50
CEMENT MASONS. .............. $ 25.04 10.50
COMPOSITION WORKERS AND
POWER MACHINERY
OPERATORS . .. .. ... i $ 25.50 10.50

Zone Differential (Add To Zone 1 Rates):
Zone 2 - $0.65

Zone 3 - 1.15
Zone 4 - 1.70
Zone 5 - 2.75

BASE POINTS: BEND, CORVALLIS, EUGENE, LONGVIEW, MEDFORD,
PORTLAND, SALEM, THE DALLES, VANCOUVER

W912DW-04-R-0015 WA20030001-36



ZONE 1: Projects within 30 miles of the respective city hall
ZONE 2: More than 30 miles but less than 40 miles from the
respective city hall.

ZONE 3: More than 40 miles but less than 50 miles from the
respective city hall.

ZONE 4: More than 50 miles but less than 80 miles from the
respective city hall.

ZONE 5: More than 80 miles from the respective city hall

PLUMOO32-002 01/01/2004
CLALLAM, KING AND JEFFERSON COUNTIES

Rates Fringes

Plumbers and Pipefitters....... $ 34.43 14.33

PLUMO032-003 01/01/2004

CHELAN, KITTITAS (NORTHERN TIP), DOUGLAS (NORTH), AND OKANOGAN
(NORTH) COUNTIES

Rates Fringes

Plumbers and Pipefitters....... $ 26.38 11.68

PLUMOO44-003 06/01/2003

ADAMS (NORTHERN PART), ASOTIN (CLARKSTON ONLY), FERRY (EASTERN
PART), LINCOLN (EASTERN PART), PEND ORIELLE, STEVENS, SPOKANE,
AND WHITMAN COUNTIES

Rates Fringes

Plumbers and Pipefitters....... $ 26.01 10.74

PLUMOO82-001 01/01/2004

CLARK (NORTHERN TIP INCLUDING WOODLAND), COWLITZ, GRAYS HARBOR,
LEWIS, MASON (EXCLUDING NE SECTION), PACIFIC, PIERCE SKAMANIA,
THURSTON AND WAHKIAKUM COUNTIES

Rates Fringes

Plumbers and Pipefitters....... $ 30.40 13.17

PLUMO265-003 01/01/2004
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ISLAND, SKAGIT, SNOHOMISH,SAN JUAN AND WHATCOM COUNTIES
Rates Fringes

Plumbers and Pipefitters....... $ 30.20 13.17

* PLUMO290-003 04/01/2004
CLARK (ALL EXCLUDING NORTHERN TIP INCLUDING CITY OF WOODLAND)
Rates Fringes

Plumbers and Pipefitters....... $ 32.58 14.07

PLUMOG598-005 06/01/2003

ADAMS (SOUTHERN PART), ASOTIN (EXCLUDING THE CITY OF
CLARKSTON) , BENTON, COLUMBIA, DOUGLAS (EASTERN HALF), FERRY
(WESTERN PART), FRANKLIN, GARFIELD, GRANT, KITTITAS (ALL BUT
NORTHERN TIP), KLICKITAT, LINCOLN (WESTERN PART), OKANOGAN
(EASTERN), WALLA WALLA AND YAKIMA COUNTIES

Rates Fringes

Plumber....... .. ... .. . . . ... .... $ 30.38 14.20

PLUMO631-001 01/01/2004
MASON (NE SECTION), AND KITSAP COUNTIES
Rates Fringes

Plumbers and Pipefitters
All new construction,
additions, and
remodeling of
commercial building
projects such as:
cocktail lounges and
taverns, professional
buildings, medical
clinics, retail stores,
hotels and motels,
restaurants and fast
food types, gasoline
service stations, and
car washes where the
plumbing and mechanical
cost of the project is
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less than $100,000......... $ 20.85 4.58
All other work where

the plumbing and

mechanical cost of the

project is $100,000 and

TEAMOO37-002 06/01/2003

CLARK, COWLITZ, KLICKITAT, PACIFIC (South of a straight line
made by extending the north boundary line of Wahkiakum County
west to the Pacific Ocean), SKAMANIA, AND WAHKIAKUM COUNTIES

Rates Fringes
Truck drivers:
ZONE 1

GROUP 1.......... ... ... ... $ 23.90 8.78
GROUP 2...... .. ... .. .. ... $ 24.02 8.75
GROUP 3....... .. .. ... ... $ 24.15 8.75
GROUP 4. ... .. ... .......... $ 24.41 8.75
GROUP 5...... ... .. .. ... $ 24.63 8.75
GROUP 6....... .. .. ... ..... $ 24.79 8.75
GROUP 7.... ... ... . $ 24.99 8.75

Zone Differential (Add to Zone 1 Rates):
Zone 2 - $0.65

Zone 3 - 1.15
Zone 4 - 1.70
Zone 5 - 2.75

BASE POINTS: ASTORIA, THE DALLES, LONGVIEW AND VANCOUVER

ZONE 1: Projects within 30 miles of the respective city
hall.

ZONE 2: More than 30 miles but less than 40 miles from the
respective city hall.

ZONE 3: More than 40 miles but less than 50 miles from the
respective city hall.

ZONE 4: More than 50 miles but less than 80 miles from the
respective city hall.

ZONE 5: More than 80 miles from the respective city hall.
TRUCK DRIVERS CLASSIFICATIONS

GROUP 1: A Frame or Hydra 1ifrt truck w/load bearing
surface; Articulated dump truck; Battery Rebuilders; Bus or
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Manhaul Driver; Concrete Buggies (power operated); Concrete
pump truck; Dump Trucks, side, end and bottom dumps,
including Semi Trucks and Trains or combinations there of: up
to and including 10 cu. yds.; Lift Jitneys, Fork Lifts (all
sizes in loading, unloading and transporting material on job
site); Loader and/or Leverman on Concrete Dry Batch Plant
(manually operated); Pilot Car; Pickup truck; Solo Flat Bed
and misc. Body Trucks, 0-10 tons; Truck Tender; Truck
Mechanic Tender; Water Wagons (rated capacity) up to 3,000
gallons; Transit Mix and Wet or Dry Mix - 5 cu. yds. and
under; Lubrication Man, Fuel Truck Driver, Tireman, Wash
Rack, Steam Cleaner or combinations; Team Driver; Slurry
Truck Driver or Leverman; Tireman

GROUP 2: Boom truck/hydra 1ift or retracting crane;
Challenger; Dumpsters or similar equipment all sizes; Dump
Trucks/articulated dumps 6 cu to 10 cu.; Flaherty Spreader
Driver or Leverman; Lowbed Equipment, Flat Bed Semi-trailer
or doubles transporting equipment or wet or dry materials;
Lumber Carrier, Driver-Straddle Carrier (used in loading,
unloading and transporting of materials on job site); 0il
Distributor Driver or Leverman; Transit mix and wet or dry
mix trcuks: over 5 cu. yds. and including 7 cu. yds.; Vacuum
trucks; Water truck/Wagons (rated capacity) over 3,000 to
5,000 gallons

GROUP 3: Ammonia nitrate distributor driver; Dump trucks,
side, end and bottom dumps, including Semi Trucks and Trains
or combinations thereof: over 10 cu. yds. and including 30
cu. yds. includes Articulated dump trucks; Selfpropelled
street sweeper; Transit mix and wet or dry mix truck: over 7
cu yds. and including 11 cu yds.; Truck Mechanic-Welder-Body
Repairman; Utility and cleanup truck; Water Wagons (rated
capacity) over 5,000 to 10,000 gallons

GROUP 4: Asphalt burner; Dump Trucks, side, end and bottom
cumps, including Semi-Trucks and Trains or combinations
thereof: over 30 cu. yds. and including 50 cu. yds. includes
articulated dump trucks; Fire guard; Transit Mix and Wet or
Dry Mix Trucks, over 11 cu. yds. and including 15 cu. yds.;
Water Wagon (rated capacity) over 10,000 gallons to 15,000
gallons

GROUP 5: Dump Trucks, side, end and bottom dumps, including
Semi Trucks and Trains or combinations thereof: over 50 cu.
yds. and including 60 cu. yds. includes articulated dump
trucks

GROUP 6: Bulk cement spreader w/o auger; Dry prebatch
concrete mix trucks; Dump trucks, side, end and bottom dumps,
including Semi Trucks and Trains of combinations thereof:
over 60 cu. yds. and including 80 cu. yds., and includes
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articulated dump trucks; Skid truck

GROUP 7: Dump Trucks, side, end and bottom dumps, including
Semi Trucks and Trains or combinations thereof: over 80 cu.
yds. and including 100 cu. yds., includes articulated dump
trucks; Industrial 1ift truck (mechanical tailgate)

TEAMO174-001 06/01/2003

CLALLAM, GRAYS HARBOR, ISLAND, JEFFERSON, KING, KITSAP, LEWIS,
MASON, PACIFIC (North of a straight line made by extending the
north boundary line of Wahkiakum County west to the Pacific
Ocean), PIERCE, SAN JUAN, SKAGIT, SNOHOMISH, THURSTON AND
WHATCOM COUNTIES

Rates Fringes
Truck drivers:
ZONE A:

GROUP 1:....... .. ... ... ... $ 26.14 10.33
GROUP 2:. ... .. ... .. ... ... $ 25.56 10.33
GROUP 3:. ... ... .. .. ... $ 23.16 10.33
GROUP 4:. ... ... ... ... ... $ 18.91 10.33
GROUP 5:. ... .. .. .. ... $ 25.90 10.33

ZONE B (25-45 miles from center of listed cities*): Add $.70
per hour to Zone A rates.

ZONE C (over 45 miles from centr of listed cities*): Add
$1.00 per hour to Zone A rates.

*Zone pay will be calculated from the city center of the
following listed cities:

BELLINGHAM CENTRALIA RAYMOND OLYMPIA
EVERETT SHELTON ANACORTES BELLEVUE
SEATTLE PORT ANGELES MT. VERNON KENT
TACOMA PORT TOWNSEND ABERDEEN BREMERTON

TRUCK DRIVERS CLASSIFICATIONS

GROUP 1 - "A-frame or Hydralift" trucks and Boom trucks or
similar equipment when "A" frame or "Hydralift" and Boom
truck or similar equipment 1is used; Buggymobile; Bulk Cement
Tanker; Dumpsters and similar equipment, Tournorockers,
Tournowagon, Tournotrailer, Cat DW series, Terra Cobra, Le
Tourneau, Westinghouse, Athye Wagon, Euclid Two and
Four-Wheeled power tractor with trailer and similar
top-loaded equipment transporting material: Dump Trucks,
side, end and bottom dump, including semi-trucks and trains
or combinations thereof with 16 yards to 30 yards capacity:
Over 30 yards $.15 per hour additional for each 10 yard
increment; Explosive Truck (field mix) and similar equipment;
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Hyster Operators (handling bulk loose aggregates); Lowbed and
Heavy Duty Trailer; Road 0il Distributor Driver; Spreader,
Flaherty Transit mix used exclusively 1in heavy construction;
Water Wagon and Tank Truck-3,000 gallons and over capacity

GROUP 2 - Bulllifts, or similar equipment used in loading or
unloading trucks, transporting materials on job site;
Dumpsters, and similar equipment, Tournorockers, Tournowagon,
Turnotrailer, Cat. D.W. Series, Terra Cobra, Le Tourneau,
Westinghouse, Athye wagon, Euclid two and four-wheeled power
tractor with trailer and similar top-loaded equipment
transporting material: Dump trucks, side, end and bottom
dump, including semi-trucks and trains or combinations
thereof with less than 16 yards capacity; Flatbed (Dual Rear
Axle); Grease Truck, Fuel Truck, Greaser, Battery Service Man
and/or Tire Service Man; Leverman and loader at bunkers and
batch plants; 0il tank transport; Scissor truck; Slurry
Truck; Sno-Go and similar equipment; Swampers; Straddler
Carrier (Ross, Hyster) and similar equipment; Team Driver;
Tractor (small, rubber-tired) (when used within Teamster
jurisdiction); Vacuum truck; Water Wagon and Tank trucks-less
than 3,000 gallons capacity; Winch Truck; Wrecker, Tow truck
and similar equipment

GROUP 3 - Flatbed (single rear axle); Pickup Sweeper; Pickup
Truck. (Adjust Group 3 upward by $2.00 per hour for onsite
work only)

GROUP 4 - Escort or Pilot Car
GROUP 5 - Mechanic
HAZMAT PROJECTS

Anyone working on a HAZMAT job, where HAZMAT certification is
required, shall be compensated as a premium, in addition to
the classification working in as follows:

LEVEL C: +%$.25 per hour - This level uses an air purifying
respirator or additional protective clothing.

LEVEL B: +%$.50 per hour - Uses same respirator protection as
Level A. Supplied air line is provided in conjunction with a
chemical "splash suit."

LEVEL A: +%$.75 per hour - This level utilizes a fully-
encapsulated suit with a self-contained breathing apparatus
or a supplied air line.

TEAMO760-002 06/01/2003
ADAMS, ASOTIN, BENTON, CHELAN, COLUMBIA, DOUGLAS, FERRY,

FRANKLIN, GARFIELD, GRANT KITTITAS, LINCOLN, OKANOGAN, PEND
OREILLE, SPOKANE, STEVENS, WALLA WALLA, AND WHITMAN COUNTIES
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Rates Fringes

Truck drivers: (ANYONE
WORKING ON HAZMAT JOBS SEE
FOOTNOTE A BELOW)

ZONE 1: (INCLUDES ALL

OF YAKIMA COUNTY)

GROUP 1................... $ 17.93 9.00
GROUP 2................... $ 20.20 9.00
GROUP 3...... ... ... . ... $ 20.70 9.00
GROUP 4................... $ 21.03 9.00
GROUP 5.... ... ... ... ... $ 21.14 9.00
GROUP 6......... ... ... ... $ 21.31 9.00
GROUP 7.... ... ... ... .. ... $ 21.84 9.00
GROUP 8........... ... .. ... $ 22.17 9.00

Zone Differential (Add to Zone 1 rate: Zone 2 - $2.00)

BASE POINTS: Spokane, Moses Lake, Pasco, Lewiston
Zone 1: 0-45 radius miles from the main post office.
Zone 2: 45 radius miles and over from the main post office

TRUCK DRIVERS CLASSIFICATIONS

GROUP 1: Escort Driver or Pilot Car; Employee Haul; Power
Boat Hauling Employees or Material

GROUP 2: Fish Truck; Flat Bed Truck; Fork Lift (3000 1lbs. and
under); Leverperson (loading trucks at bunkers); Trailer
Mounted Hydro Seeder and Mulcher; Seeder & Mulcher;
Stationary Fuel Operator; Tractor (small, rubber-tired,
pulling trailer or similar equipment)

GROUP 3: Auto Crane (2000 l1bs. capacity); Buggy Mobile &
Similar; Bulk Cement Tanks & Spreader; Dumptor (6 yds. &
under); Flat Bed Truck with Hydraullic System; Fork Lift
(3001-16,000 1bs.); Fuel Truck Driver, Steamcleaner & Washer;
Power Operated Sweeper; Rubber-tired Tunnel Jumbo; Scissors
Truck; Slurry Truck Driver; Straddle Carrier (Ross, Hyster, &
similar); Tireperson; Transit Mixers & Truck Hauling Concrete
(3 yd. to & including 6 yds.); Trucks, side, end, bottom &
articulated end dump (3 yards to and including 6 yds.);
Warehouseperson (to include shipping & receiving); Wrecker &
Tow Truck

GROUP 4: A-Frame; Burner, Cutter, & Welder; Service Greaser;
Trucks, side, end, bottom & articulated end dump (over 6
yards to and including 12 yds.); Truck Mounted Hydro Seeder;
Warehouseperson; Water Tank truck (0-8,000 gallons)

GROUP 5: Dumptor (over 6 yds.); Lowboy (50 tons & under);
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Self- loading Roll Off; Semi-Truck & Trailer; Tractor with
Steer Trailer; Transit Mixers and Trucks Hauling Concrete
(over 6 yds. to and including 10 yds.); Trucks, side, end,
bottom and end dump (over 12 yds. to & including 20 yds.);
Truck-Mounted Crane (with load bearing surface either mounted
or pulled, up to 14 ton); Vacuum Truck (super sucker,
guzzler, etc.)

GROUP 6: Flaherty Spreader Box Driver; Flowboys; Fork Lift
(over 16,000 1bs.); Dumps (Semi-end); Mechanic (Field); Semi-
end Dumps; Transfer Truck & Trailer; Transit Mixers & Trucks
Hauling Concrete (over 10 yds. to & including 20 yds.);
Trucks, side, end, bottom and articulated end dump (over 20
yds. to & including 40 yds.); Truck and Pup; Tournarocker,
DWs & similar with 2 or more 4 wheel-power tractor with
trailer, gallonage or yardage scale, whichever is greater
Water Tank Truck (8,001- 14,000 gallons)

GROUP 7: 0il Distributor Driver; Stringer Truck (cable
oeprated trailer); Transit Mixers & Trucks Hauling Concrete
(over 20 yds.); Truck, side, end, bottom end dump (over 40
yds. to & including 100 yds.); Truck Mounted Crane (with load
bearing surface either mounted or pulled (16 through 25 tons);

GROUP 8: Prime Movers and Stinger Truck; Trucks, side, end,
bottom and articulated end dump (over 100 yds.); Helicopter
Pilot Hauling Employees or Materials

Footnote A - Anyone working on a HAZMAT job, where HAZMAT
certification is required, shall be compensated as a premium,
in additon to the classification working in as follows:

LEVEL C-D: - $.50 PER HOUR (This is the lowest level of
protection. This level may use an air purifying respirator or
additional protective clothing.

LEVEL A-B: - $1.00 PER HOUR (Uses supplied air 1is conjunction
with a chemical spash suit or fully encapsulated suit with a
self-contained breathing apparatus.

NOTE:
Trucks Pulling Equipment Railers: shall receive $.15/hour
over applicable truck rate

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).
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In the 1listing above, the "SU" designhation means that rates
listed under the identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designhations
indicate unions whose rates have been determined to be
prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

an existing published wage determination
a survey underlying a wage determination
a Wage and Hour Division letter setting forth a position on
a wage determination matter
* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the

interested party's position and by any information (wage
payment data, project description, area practice material,
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etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator 1is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION
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15101
15140
15176
15177
15400
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15895A

15899
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15970

CONTROL VALVES, FUELING SYSTEM

PUMPS, FUELING SYSTEM

FUEL STORAGE TANK AND COMPONENTS

PETROLEUM TANK CLEANING

PLUMBING, GENERAL PURPOSE

FILTER SEPARATOR, FUELING SYSTEM

AIR SUPPLY, DISTRIBUTION, VENTILATION, AND
EXHAUST SYSTEM

SYSTEM START-UP, FUELING SYSTEM

HEATING, VENTILATING AND ATR CONDITIONING (HVAC)
CONTROL SYSTEMS

PUMP CONTROL AND ANNUNCIATION SYSTEM

DIVISION 16 - ELECTRICAL

16070A
16264A

16370A
16375A
16415A
16528A
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SEISMIC PROTECTION FOR ELECTRICAL EQUIPMENT
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TELEPHONE SYSTEM, OUTSIDE PLANT

-—- End of Table of Contents --

W912DW-04-R-0015 Index - 4



CONSTRUCT JP-8 BULK FUEL STORAGE TANKS, M CHORD AFB, WA 03043

SECTI ON 01001

SUPPLEMENTARY REQUI REMENTS

PART 1 GENERAL
1.1 CONSTRUCTI ON SCHEDULI NG

The instructions for preparation and submttal of the Contractor-prepared
Net wor k Anal ysis Systemare found in SECTI ON 01320, PRQIECT SCHEDULE.

1.2 CORRESPONDENCE
1.2.1 General

Al'l correspondence shall be addressed to the Adm nistrative Contracting
Oficer, shall be serially nunbered comencing with Number 1, with no
nunbers nissing or duplicated and shall be furnished with an original and
one copy. Enclosures attached or transmitted with the correspondence shall
al so be furnished with an original and one copy. Each serial letter shall
nake reference to the contract nane, contract nunber and shall have only
one subj ect.

1.2.2 Nunbering Correspondence

Al'l correspondence fromthe Contracting Oficer will be also serially
nunbered with no nunbers missing or duplicated. Letters to the Contractor
will be forwarded in duplicate.

1.2.3 Miltiple Projects

In the event there is nore than one project within a contract,
correspondence shall contain separate and distinct submttals to identify
each project by nane.

1.3 ADVANCED NOTI CE OF CONTRACTOR PERFORMED ACCEPTANCE TESTI NGG

The Contractor shall notify the Contracting Oficer a mninmumof 20 days
prior to perform ng any acceptance or "buy off" testing of the follow ng
systens, (1) EMCS, (2) Fire Detection/Protection, (3) Intrusion Detection
System (4) Uninterruptible Power Supply, (5) HVAC, (6) AFFF, and (7)
Hydrant Refuel. Advance notification is not required for testing performed
as part of fabrication or installation.

1.4 CONTRACTOR S FI LES

Contractor shall maintain "Approved (Action Code "A") and "Approved Except
as Noted (Action Code "B") shop drawing files in fabrication shops and at
project sites for government use.

1.5 VECHANI CAL AND ELECTRI CAL LAYOUT DRAW NGS

The Contractor shall submit, for Contracting Oficer's approval, scaled
| ayout drawi ngs, including appropriate el evations and sections, as

requi red, showi ng the room arrangenent the Contractor proposes for all
pi eces of nmechanical and el ectrical equipnent and appurtenances thereto.
Mechani cal and el ectrical |ayouts shall be coordinated to elimnate any
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conflicts of installed equipnment. No paynments will be rmade to the
Contractor for furnishing or installing equiprment until the |ayout draw ngs
have been approved by the Contracting O ficer. Mechanical and electrica
equi pnent | ayout drawi ngs shall be identified and submtted as specified
herei n. Equi pnent roons shown on the drawi ngs are of adequate size to
acconmodat e equi pnent of required capacities as available from severa

manuf acturers with sufficient space |left for access, servicing, and
renoval . The use of equipment items with di mensions such as "to crowd the
space" will not be pernitted.

1.6 PRQIECT PHOTOGRAPHS
1.6.1 Cener al

The Contractor shall furnish digital photographs depicting construction as
specified herein. The photographs shall be in digital JPEG format, with a
resol ution of 1024 x 768 pixels or better, size limted to | ess than 300KB

Phot os shall be submitted in a Wrd docunent, with a caption under each
photo showi ng date taken, project |ocation, contract title and nunber, and
a brief description of what the photo depicts. The photos shall be
submitted on a 133 nm | SO 9660 CD- ROM

1.6.2 Pr ogress Phot ogr aphs

Construction progress photographs shall be taken between the 1st and 15th
of each nmonth and delivered to the Contracting Officer with the paynent
request for the nonth taken. Photos shall be taken from 10 positions.
Location of positions shall be coordinated with or may be selected by the
Contracting Oficer. They shall show, inasnuch as practicable, work
acconpl i shed during the previous nonth. Photographic quality and

conposi tion of photos shall be such that they can be used for briefings
and/or to illustrate articles on the construction progress of the project.

1.7 | DENTI FI CATI ON OF EMPLOYEES AND M LI TARY REGULATI ONS

(a) The Contractor shall be responsible for conpliance with al
regul ati ons and orders of the Commanding Officer of the Mlitary
Installation, respecting identification of enployees, novenents on
installation, parking, truck entry, and all other military regul ations
whi ch may affect the work.

(b) The work under this Contract is to be perforned at an operating
Mlitary Installation with consequent restrictions on entry and novenent of
nonm | i tary personnel and equi pnent.

(c) The contractor shall obtain base identification and vehicle
passes for all contractor/subcontractor personnel who nake frequent visits
to or performwrk on the Air Force installation(s) cited in the contract.
Every person (contractor/subcontractor) must obtain a pass, |long term or
short term (AF Form75) to gain entry to base. Short- term passes (24
hours or less) may be obtained at the Main Gate Visitors Center. Al
passes for longer than 24 hours are issued at Pass and Regi stration,
Building P-7. Duty hours are 0730-1630 hours, Mnday through Friday.
Large vehicles (pickup trucks or larger) that carry tools, tool boxes,
equi prrent, supplies, etc. shall use the Large Vehicle Search Gate (North
Gate) for base access. Passenger type vehicles including mnivans and
pi ckup trucks that do not carry tools, tool boxes, supplies, and equi pnent,
etc. shall use the Main Gate for base access. Al'l
contractor/subcontractor enpl oyees shall exit via the Main Gate.
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Contractor personnel are required to wear or promnently display
installation identification badges or contractor-furni shed, contractor
identification badges while visiting or performing work on the
installation. Contractors/subcontractors will not have access to base
facilities other than work | ocation, except for on-base eating facilities.
Contract work hours will be as stated in the Statenment of Wrk.
Contractors/subcontractors will not have access to the base on nights and
weekends unl ess the contract requires work to be done at those times. Any
vehicle entering the base is subject to inspection at any tinme. Refusa
may result in the individual being tenporarily or permanently barred from
t he base.

(d) Al contractors/subcontractors are subject to crinina
background checks prior to being all owed on base to work.
Contractors/subcontractors will not be issued passes prior to submtting to
background checks and being cleared by SFS (approximately a two week
period). Contractors/subcontractors may be barred from base at the
Installati on Conmmander's discretion based on unfavorable information
resul ting from background checks. The contractor shall submit a witten
request to the contracting officer electronically in Excel format using the

sample listed in Section J. A statenment that all personal information
will be handled in the manner required by the Privacy Act of 1974 shall be
included on the form The request shall include the follow ng infornation

for each contractor/subcontractor enpl oyee:

Ful | name, date of birth, driver's license nunber including state of

i ssuance, contract number/solicitation nunber, expiration date, and
Contracting Ofice point of contact/tel ephone nunmber. The contracting
officer will endorse the request and forward it to the Security Forces Pass
and Registration Ofice for processing. Wen reporting to the pass and
registration office, the authorized contractor individual (s) shall provide
a valid driver's license, current vehicle registration, and valid vehicle
insurance certificate to obtain a vehicle pass. Contractors/subcontractors
will not be allowed to escort any contractor/subcontractor enployees onto
the base. Personnel that are not United States citizens or are foreign
nationals may be required to provide additional identification docunents
with the request for base access. Special authorization may be necessary,
prol ongi ng approval / di sapproval . The CGovernment reserves the right to deny
access to anyone. Failure to allow a contractor/subcontractor enployee on
base does not constitute justification for a time extension or request for
equi t abl e adj ustnent.

(e) During performance of the contract, the contractor shall be
responsi ble for obtaining required identification for newy assigned
contractor/subcontractor personnel. |[If contractor/subcontractor enployees
are added after initiation of work, the base entry list, inits entirety,
indicating additions/deletions, shall be resubnmtted not |ater than seven
(7) days prior to the individual (s) starting work on McChord AFB.

(f) The contractor shall also be responsible for pronpt return of
credentials and vehicle passes for any enpl oyee who no | onger requires
access to the work site. Contractors nust return passes if an individua
is no longer part of the contract (finished with portion of work,
term nated fromservice, barred frombase). Contractors nmust report | ost
passes. Contractors nust report m ssing enployees with passes. Upon
conpletion or termination of the contract or expiration of the
identification passes, the prine contractor shall ensure that all base
identification passes issued to enployees and subcontractor enpl oyees are
returned to the issuing office. Failure to conply with this requirenent
may result in wthholding of final paynent.
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(g) Wen work under this contract requires unescorted entry to
controlled or restricted areas, the contractor shall conply with AF
31-101, Volune 1, The Air Force Installation Security Program and AFI
31-501, Personnel Security Program Managenent, as applicable.

(h) Contractor/subcontractor access nmay be limted or not allowed in
hi gher Force Protection Conditions (FPCONS) or higher threat situations.
I n higher FPCONS, entry nmay be limted to only the contractor (North) Gate.
Contractor POVS/ unmarked contract vehicles may not be allowed in higher
FPCONS.

(i) If the contract states that contractors will be issued keys,
they must report mssing keys as soon as they are di scovered to be m ssing.
Al'l keys issued to the contractor nust be returned upon conpletion of the
contract.

1.8 SPECI AL SAFETY REQUI REMENTS:

Al'l construction activities shall be conducted in strict conpliance with
the Corps of Engineers Safety and Health Requirements Manual EM 385-1-1,
and Cccupational Safety and Health Administration regul ations, as
appl i cable. The manual is available on line at:

http://ww. hg. usace. army. m |/ soh/ enB85/ current/current 38511. ht m
1.8.1 Additional Requirenents

In addition to Safety and Heal th Requirenents Manual EM 385-1-1, and al
appl i cabl e OSHA standards, the Contractor shall conply with the
requirements |listed below. Paragraph nunbers refer to EM 385-1-1 or are
added thereto.

(a) Par agraph 01. A . 12: Add new paragraph: Safety Personnel. The
Contractor shall designate a person on his staff to manage the Contractor's
safety and accident prevention program This person will provide a point
of contact for the Contracting Officer on matters of job safety, and shal
be responsible for ensuring the health and safety of on site personnel.

(b) Paragraph 01.D.02, revise as follows:

(1) Replace paragraph 01.D.02c with the foll ow ng:
"c. Property damage in excess of $2,000.00

(2) Add new paragraph d as foll ows:
"An injury resulting in a | ost workday, not including the day of

injury."
1.9 TI ME EXTENSI ONS FOR UNUSUALLY SEVERE WEATHER ( ER 415-1-15 31 OCT 89)

Thi s Paragraph specifies the procedure for the determ nation of tine
extensions for unusually severe weather in accordance with the CONTRACT
CLAUSE entitled "Default (Fixed Price Construction)". |In order for the
Contracting Oficer to awmard a tine extension under this clause, the
foll owi ng conditions nust be satisfied:
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1.9.1 The weather experienced at the project site during the contract
period nust be found to be unusually severe, that is, nore severe than the
adverse weat her anticipated for the project |ocation during any given nonth.

1.9.2 The unusually severe weather nust actually cause a delay to the
conpletion of the project. The delay nmust be beyond the control and
wi thout the fault or negligence of the contractor.

1.9.3 The follow ng schedul e of nmonthly antici pated adverse weat her del ays
is based on National Cceanic and Atnospheric Adm nistration (NOAA) or
simlar data for the project location and will constitute the base Iine for
nonthly weather tine evaluations. The contractor's progress schedul e nust
refl ect these anticipated adverse weather delays in all weather dependent
activities.

MONTHLY ANTI Cl PATED ADVERSE WEATHER DELAY
WORK DAYS BASED ON (5) DAY WORK WEEK

JAN FEB MAR APR MAY JUN JUL AUG SEP COCT NOv  DEC

9 8 8 4 2 3 1 2 4 7 10 10

1.9.4 Upon acknow edgnent of the notice to proceed (NTP) and conti nui ng

t hroughout the contract, the contractor will record on the daily QCQ
report, the occurrence of adverse weather and resultant inpact to normally
schedul ed work. Actual adverse weat her del ays must prevent work on
critical activities for 50 percent or nore of the contractor's schedul ed
wor k day.

1.9.5 The nunber of actual adverse weather delay days shall include days

i npacted by actual adverse weather (even if adverse weather occurred in
previ ous nonth), be cal cul ated chronologically fromthe first to the |ast
day of each nonth, and be recorded as full days. |[If the nunber of actua
adverse weat her del ay days exceeds the nunber of days anticipated in
paragraph 1.9.3, above, the Contracting Oficer will convert any qualifying
del ays to cal endar days, giving full consideration for equivalent fair

weat her work days, and issue a nodification in accordance with the contract
clause entitled " Default (Fixed Price Construction)".

1.10 COMPLI ANCE W TH DAVI S- BACON ACT
1.10.1 Contractor PQCC

Wthin 14 days after award of the contract, the Contractor shall designate
a point of contact (POC) within their organization who will be responsible
for the Davis-Bacon Act Labor Program for the Contractor and all
subcontractors under this contract as required by the Contract O auses and
FAR 52.222.

1.10.2 Responsibilities

The desi gnated Contractor POC shall be responsible for Davis-Bacon Act
Labor Program activities including, but not linmted to:

Docurent ati on and record keepi ng
Submittal and accuracy of certified payrolls
Submittal of required |abor fornms including requests for additiona
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classifications and rates, Statenments and Acknow edgenent, etc.
Posting of the wage determ nation, approved additional classifications
and rates, |abor and EEO posters

Coordi nation with the Contracting Oficer's Labor Program PCC

Prior to submittal to the Governnent, payrolls shall be reviewed for
compliance to all applicable |abor standards, to include, but not be
l[imted to the following itens: correct wage rates, correct overtime
classification and pay, msclassification of workers for work actually
performed, apprentice to journeyman ratios, and registration of apprentice.
Corrective actions shall be taken as necessary to ensure Contractor
conpliance with applicable contract and FAR cl auses.

1.10.3 Certification
The Contractor POC shall provide a signed certification stating the
following: "I certify that the submtted itenms being forwarded have been
reviewed in detail and are correct and in strict conformance with the Labor
St andards of the contract except as otherw se stated."

PART 2 NOT USED

PART 3 NOT USED

-- End of Section --
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SECTI ON 01005

SI TE SPECI FI C SUPPLEMENTARY REQUI REMENTS

PART 1 CONDUCT OF WORK
1.1 COORDI NATI ON AND ACCESS TO SITE

1.1.1 Coordination with using agenci es shall be made through the
Contracting Oficer to assist the Contractor in conpleting the work with a
m ni mum of interference and inconveni ence.

1.1.2 Al vehicles and drivers entering McChord Air Force Base
installation shall have valid current |icenses. Those entering in
privatel y-owned vehicles or unmarked Contractor vehicles shall obtain a
visitor's pass each time they enter unless that vehicle will be repeatedly
used; then responsible for obtaining vehicle permits fromthe Security
Pol i ce.

1.1.3 Work hours in the construction area will be restricted to 7:30 a. m
to 4 p.m daily, Mnday through Friday, excluding holidays. Wrk hours

ot her than as specified above shall be coordinated with and approved by the
Contracting Oficer.

1.2 UTI LI TY OUTAGES

Proposed utility outages which affect facilities in this contract and any
ot her adjacent facilities which utilized the affected |ines, shall be
coordinated with the Contracting Officer at |east 14 days prior to the
start of the outage. Qutages shall be kept to a m ninmum and any one outage
shal |l not last more than 2 hours.

1.3 PROTECTI ON OF GOVERNVENT PROPERTY
Property which is to be denolished shall be protected until its schedul ed
demolition time. Protection shall include, but not be limted to,
protection fromconstruction generated dust, debris, water, and vibration.

1.4  COORDI NATI ON, SAFETY AND REGULATORY REQUI REMENTS

1.4.1 Traffic Control
Whenever contract activities obstruct traffic, the Contractor shall arrange
for safe and efficient direction of traffic around the obstruction. Al
situations requiring traffic control shall be coordinated in advance
through the on-site representative of the Contracting Oficer as required
under Section 01501 CONSTRUCTI ON FACI LI TIES AND TEMPORARY CONTROLS.

1.4.2 Haul ing Materials On and O f Base
1.4.2.1 Delivery of equipnent and material will only be allowed over base
roads between 0730 and 1600, Monday through Friday. The Contractor shal
use the designated haul route as identified on the draw ngs.
1.4.2.2 Al trucks hauling | oose material shall be tarped or encl osed.
1.4.2.3 The Contractor shall clean up all construction debris fromthe

SECTI ON 01005 Page 1
VWO12DW 04- R- 0015



CONSTRUCT JP-8 BULK FUEL STORAGE TANKS, M CHORD AFB, WA 03043

construction area continuously.
1.4.3 Tenmporary Signs and Barri cades
1.4.3.1 Tenporary Signs:

a. Tenporary signs are those indicating detours, flagnen, tenporary
construction, and like itemns.

When the tenporary warning is no | onger needed, the Contractor shall renove
the signs fromthe site.

b. Cones shall be used only for tenporary detours.

c. At no time shall tenporary signs be left lying in the area, nor shal
they be left in place when not
required.

1.4.3.2 Barri cades and Safety Fencing

a. Barricades shall be used when overni ght and | ong-term warni ng devi ces
are required, and shall be lighted where required.

b. The Contractor shall provide tenporary safety fencing around trenches
and ot her open excavati ons.

c. The Contractor shall barricade all trenches and detours per applicable
state and Federal standards.

1.4.3.3 Mai nt enance

Al'l barricades and tenporary signs shall be rmaintained in a good state of
repair with all stripes and colors readily visible. The on-site
representative of the Contracting Oficer is the sole judge as to what
barricades and cones are acceptable. Wen the contract is conplete or the
cones/ signs/ barricades are no | onger required, they shall be renoved from
the base and the area returned to as-found conditions.

1.4.4 Asphalt mllings, broken concrete, and waste aggregate shall be
di sposed of off the Government property. The Contractor shall be solely
responsi ble for the disposal in accordance with all applicable Federal,

state and |l ocal regulations, at no additional cost to the Governnent.

1.4.5 Paverents, drives or turf areas utilized by the Contractor for
access roads or storage areas shall be mmintained and restored by the
Contractor to the original condition, to the satisfaction of the
Contracting Oficer and airfield managenent. Costs associated with the
above work shall be incidental to the contract.

1.4.5.1 Tenporary access roads shall be crushed stone on geotech cloth at
a mnimm and shall be well-maintained at all tines.

1.4.5.2 The Contractor shall be responsible for any repair necessary to
stabilize permanent roadways transversed by tenporary access roadways and
traffic.

1.4.6 Before construction comrences, the Contractor shall coordinate with
the Contracting Officer to locate utilities. A permt is required for

| ocating base utilities. Contractor shall allow a mninumof 14 days to
obtain pernit and shall be responsible for marking limts of construction
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areas with white paint or white flagging so utilities nay be | ocated.

1.4.7 A Digging Permit will be required before construction excavation
commences. See specification Section 01501 for nore details.

1.4.8 A tenporary ID s issued by Base Security will be required for
construction personnel. The Contractor shall provide a |ist of enployees
with driver's license and social security nunbers prior to start of
construction.

1.4.9 Fire extinguishers will be required on construction equi pnent. A
10 ABC minimumrating is required for fire extinguishers.

1.4.10 Welding permits will be required. The Contractor shall contact the
Base Fire Departnment for required permts.

1.4.11 Blasting is prohibited on air base property.
1.5 SPECI AL PROVI SI ONS FOR CONSTRUCTI ON
1.5.1 Cenera

Construction at McChord AFB nay involve the sinultaneous acconplishnent of
several facility projects. 1In order to mninize potential conflicts, the
Contractor, in conjunction and cooperation with other contractors using the
roads, sites and work areas, shall:

a. Mintain a clean and neat work-site, staging, and parking area.
See paragraph CONSTRUCTI ON SI TE MANAGEMENT AND APPEARANCE STANDARDS
bel ow for details.

b. Repair any road damage caused by contract operations.

c. Restore work site, staging/parking areas, and site access routes to
match the original conditions upon project conpletion

As applicable, the above itens suppl enent the requirenents of other
Sections of the specifications, including Section 01501 CONSTRUCTI ON
FACI LI TI ES AND TEMPORARY CONTROLS

1.5.2 Contractor Staging and Parki ng Areas

a. Refer to contract drawings for |ocation of the staging area.
Addi tional space for Contractor's storage is avail able inside the hangar.

b. Any tree cutting required to provide a staging area shall be
coordi nated through the on-site representative of the Contracting Oficer.

c. The Contractor's equi pnent and vehicles shall be assigned to park in
specific areas. The only exceptions shall be heavy equi pment which is
actively engaged in daily activities.

d. Al Contractor trailers, stored materials, and idle equipnent shal
be located in the designated staging area. The staging area shall be kept
clean and orderly. Tarps are to be used, as necessary, to secure |oose
materials. The on-site representative of the Contracting Oficer is the
sol e judge as to what constitutes an acceptable staging area. Dunpsters
may be | ocated outside the staging area, but nust be sited as approved by
the on-site representative of the Contracting Oficer. Any novenent of a
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dunpster to another area on the project site nmust be approved by the
Contracting Officer's representative.

e. Al itens in the staging area shall be pronptly renoved from MChord
AFB when no | onger needed or when the contract is conpleted.

f. The Contractor shall provide, to the on-site representative of the
Contracting Officer, a staging area |l ayout showing trailer |ocation,
mat eri al storage, and equi pment/vehicle parking together with the nunber of
wor kers and par ki ng spaces required.

g. The staging and parking areas shall be fenced as specified bel ow.
1.5.3 Weat her Protection

Tenporary coverage of the work site to protect against noisture shall be
effectively secured down. The on-site representative of the Contracting
Oficer will be the sole judge of what constitutes effective neasures to
protect the site.

1.6 BURLI NGTON NOTHERN SANTA FE RAI LROAD RI GAT OF WAY

Speci al requirenents for construction on or in the vicinity of the
Burlington Northern Santa Fe (BNSF) Railroad right-of-way are specified
under Section 01006 CONTRACTOR RESPONSI BI LI TI ES AT RAI LROAD PROPERTY.

1.7 CONSTRUCTI ON SI TE MANAGEMENT AND APPEARANCE STANDARDS

As applicable, the following itens supplement the requirenents of other
specification sections including section 01501 CONSTRUCTI ON FACI LI TI ES AND
TEMPORARY CONTROLS.

1.7.1 CGener a

1.7.1.1 Site Plan: Prior to starting work, the contractor shall submt
site plans to the contracting officer for approval show ng the |ayout and
details of all tenporary facilities used for this contract. The base
approval authority (Base C vil Engineer or authorized representative) nust
approve the plan prior to work conmencing. The plan shall include the

| ocation of the safety and construction fences, location of all site
trailers, equiprment and naterial storage areas, construction entrances,
trash dunpsters, tenporary sanitary facilities, and worker parking areas.
Site photographs prior to the start of work may be included with the plan.
At conpletion of work, the contractor shall renove the facilities and
restore the site to it's original condition.

1.7.1.2 Contractor's trailers and storage buil dings nust follow the base
pai nt standards. The Contractor shall maintain the trailers and storage
bui I dings in good condition or nust renmove them The Contractor is
responsible for the security of his property and general housekeepi ng of
the area(s).

1.7.1.3 Dirt and Dust Control Plan

The Contractor shall submit a plan for controlling dirt, debris, and dust
on base roadways. As a minimum the plan shall identify the subcontractor
and equi pnent for cleaning along the haul route and nmeasures to reduce
dirt, dust, and debris fromroadways.
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1.7.2 Contractor's Tenporary Facilities
Contractor shall screen grouped tenporary facilities fromthe public view
1.7.2.1 Tenporary Facilities Layout Plan:

Prior to starting the work, the Contractor shall subnit site plan through
the Contracting Oficer for the Base Civil Engi neer approval, show ng the

| ayout and details of all tenporary facilities used for this contract. The
pl an shall include the location of the safety and construction fences,
location of all site trailers, equipnent and material storage areas,
construction entrances, trash dunpsters, tenporary sanitary facilities, and
wor ker parking areas. Site photographs prior to the start of work may be
included with the plan. At conpletion of work, the Contractor shall renove
the facilities and restore the site to its original condition.

1.7.2.2 Admi nistrative Field Ofices and Material Storage Trailers:
Contractor's adnmnistrative field office and storage trailers shall be in
i ke new condition and the exterior shall be the base standard col or: beige
(Federal Standard 595 (D), Col or #37150, which is equivalent to Sherw n

Wl lianms #2032). Locate the office and trailers behind the construction
fence unless otherwi se indicated on the drawings. Storage of materials or
debris under the trailers is prohibited.

1.7.2.3 Mat eri al Storage Area:

The Contractor is responsible for the security of the stored property and
general housekeepi ng.

1.7.2.3.1 Material Storage Area(s): The Base Civil Engineer will provide
the contractor with two storage sites; the primary construction site and a
suppl enental storage site. The supplenental storage site may not be in
close proximty of the construction site, but at a site out of view from
the general public.

1.7.2.3.2 Supplenmental Storage Area: This area is for storage of itens
not inmrediately required at the construction site. The location is

i ndi cated on the drawi ngs. The contractor is responsible for the security
of the stored property and general housekeeping. Supplenental Storage Area
shal |l be visually screened per this section.

1.7.2.3.3 Primary Storage Area: Project site storage is limted to the
materials that are needed within a one week time period. Enclose the
storage area by a construction fence (screened), as described herein,

unl ess otherw se directed by the Contracting Officer or as indicated on the
dr awi ngs.

1.7.2.4 Dunpsters: Equip dunpsters with a secure cover and paint the
dunpster the standard base color (Fed. Std. 595(b) #20062 - Dark Brown).
The cover shall be closed at all tines, except when being | oaded with trash
and debris. Locate dunpsters behind the construction fence or out of the
public view. Enpty site dunpsters at |east once a week, or as needed to
keep the site free of debris and trash. |[|f necessary, provide 208 liter
(55-gallon) trash containers painted the sane color, to collect debris in
the construction site area. Large denolition operations can utilize the

| arger dunpsters which do not have a cover. Debris should not be piled

hi gher than the sides before enptying.
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1.7.2.5 Temporary Sanitation Facilities:

Al tenporary sewer and sanitation facilities shall be self contained units
with both urinals and stool capabilities. Ventilate the units to contro
odors and fumes and enpty and clean them at |east once a week or nore often
if required by the Contracting Oficer. The doors shall be self-closing.
The exterior color of the unit shall be the base standard: beige (Federa

St andard 595(b), Col or #37150, light beige). Locate the facility behind
the construction fence or out of the public view

1.7.2.6 Construction and Safety Fence

Encl ose the construction site and suppl emental storage area with a 2.5 m (8
foot) high chain link fence with brown, UV light resistant, plastic fabric
nmesh netting (simlar to tennis court), and gates. Renopve the fence upon
conpl eti on and acceptance of the work. The intent is to block the
construction frompublic view

The Contractor shall also provide a tenporary safety fence with gates and
warni ng signs at the construction site prior to the start of work to
protect the public fromconstruction activities. The safety fence shal
encl ose those areas not within the construction fence. The safety fence
shal | be the base standard: beige (Federal Standard 595(D), Col or #37150,
which is equivalent to Sherwin WIllians #2032), or bright orange where it
protects excavated areas, high density polyethylene grid or approved equal,
a mnimmof 1.1 m (42 inches) high, supported and tightly secured to stee
posts located on mnimum 3 m (10 foot) centers. The Contractor shal

renove the fence fromthe work site upon conpletion of the contract.

1.7.3 Saf ety Cones/Barri cades

St andard orange safety cones are authorized for use on a tenporary basis
only. The use of safety cones (regardless of color) is limted to
short-term duration not exceedi ng one workday. Sawhorse type barricades
(white with orange banding) is the only allowed safety barricade authorized
for extended periods exceedi ng one day. Safety cones left over the
authorized time period will be confiscated by the Base. The use of yellow
safety tape to outline linmts of access to a site is not all owed.

1.7.4 Grass Cutting

Cut grass (or annual weeds) within the construction and storage sites to a
3-inch height at |east once a week during the growi ng season unl ess the
grass area is not visible to the public. Trimthe grass around fences at
time of grass cutting. Gass or weeds on stockpiled earth shall be

mai nt ai ned as descri bed above.

-- End of Section --
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SECTI ON 01006

CONTRACTCOR RESPONSI BI LI TI ES AT RAI LROAD PROPERTY

PART 1 GENERAL
1.1 GENERAL

The Contractor shall cooperate with Burlington Northern Santa Fe Railroad
hereinafter referred to as "BNSF' where work is over, under, on, or

adj acent to Railway property and/or right-of-way, during the construction
of this project.

1.2 REGULATORY REQUI REMENTS

The BNSF Railroad right-of-way crosses the project site and is shown on the
drawi ngs. Construction equi prrent and naterials shall be kept clear of the
railroad right-of-way at all tinmes, except when accessing the site. The
Contractor shall obtain a copy of all pernmits or licenses granted to
McChord AFB by BNSF fromthe Contracting Officer. Advance witten notice
shal |l be provided to the Contracting Officer at |east 30 days prior to the
start of the jack and bore operation. Jack and bore operations shal

follow all procedures established in the drawi ngs and any pernits or

i censes acquired from BNSF by Mc:Chord AFB.

1.3 SPECI AL | NSURANCE REQUI REMENTS FOR WORK ON BNSF PROPERTY

Prior to comrencing work in, on, or over BNSF rail corridor, the Contractor
nmust provide the follow ng additional insurance coverage:

1.3.1 Conmercial CGeneral Liability Insurance for Third Party Beneficiary
BNSF

(a) This insurance shall contain broad formcontractual liability with a
conbined single limt of a m nimum of $2, 000,000 each occurrence and an
aggregate limt of at least $ 4,000,000. Coverage nmust be purchased on a
post 1998 | SO occurrence or equival ent and include coverage for, but not
limted to, the foll ow ng:

Bodily Injury and Property Danmage
Personal |njury and Advertising Injury
Fire legal liability

Products and conpl et ed operati ons

PR

(b) This policy shall also contain the foll owi ng endorsenents, which shal
be indicated on the certificate of insurance:

1. It is agreed that any workers' conpensation exclusi on does not apply
to BNSF's paynments related to the Federal Enployers Liability Act or a
BNSF Wage Continuation Programor simlar prograns and any paynents
nmade are deenmed not to be either paynents nade or obligations assuned
under any Wrkers Conpensation, disability benefits, or unenpl oynment
conpensation law or simlar |aw

2. The definition of insured contract shall be anmended to renove any
exclusion or other limtation for any work being done within 50 feet of
railroad property.

SECTI ON 01006 Page 1
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3. Any exclusions related to the expl osion, collapse and underground
hazards shall be renoved.

(c) No other endorsenents linmting coverage may be included on the policy.
1.3.2 Busi ness Autonobile Insurance for Third Party Beneficiary BNSF

This insurance shall contain a conbined single limt of at |east $1, 000, 000
per occurrence, and include coverage for, but not limted to the follow ng:

a. Bodily injury and property damage
b. Any and all vehicles owned, used or hired

1.3.3 Wor kers Conpensati on and Enpl oyers Liability for Third Party
Benefici ary BNSF

Thi s insurance shall include coverage for, but not Iimted to the foll ow ng:

a. Statutory liability under the worker's conpensation | aws of the
state(s) in which the work is to be performed. |If optional under State
| aw, the insurance nust cover all enpl oyees anyway.

b. Enpl oyers' Liability (Part B) with linmts of at |east $500, 000
each acci dent, $500,000 by di sease policy limt, $500,000 by disease
each enpl oyee

1.3.4 Property Insurance for Third Party Beneficiary BNSF

Al risks property insurance covering all of BNSF' s property including
property in the care, custody or control of Contractor. Coverage shal
i ncl ude the foll ow ng:

a. Issued on a replacenent cost basis

b. Shall provide that in respect of the interest of BNSF the insurance
shall not be invalidated by any action or inaction of Contractor or any
ot her person and shall insure the respective interests of BNSF as they
appear, regardl ess of any breach or violation of any warranty,
declaration or condition contained in such policies by Contractor or
any other person.

C. I nclude a standard | oss payabl e endorsenent nami ng The Burlington
Northern and Santa Fe Railway Company as the | oss payee as its
interests may appear

1.3.5 QO her Requirenments for Third Party Beneficiary BNSF

(a) Al policies (applying to coverage |isted above) shall contain no
exclusion for punitive damages and certificates of insurance shall reflect
that no exclusion exists.

(b) Contractor agrees to waive its right of recovery against BNSF for al
clains and suits covered by insurance. In addition, its insurers, through
policy endorsenent, waive their right of subrogation against BNSF for al
clainms and suits. The certificate of insurance nust reflect waiver of
subrogation endorsenent. Contractor further waives its right of recovery,
and its insurers also waive their right of subrogation agai nst BNSF for

| oss of its owned or |eased property or property under its care, custody or

SECTI ON 01006 Page 2
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control.

(c) Contractor's insurance policies through policy endorsenent, nust

i ncl ude wordi ng which states that the policy shall be prinmary and
non-contributing with respect to any insurance carried by BNSF. The
certificate of insurance nmust reflect that the above wording is included in
evi denced polici es.

(d) Al policy(ies) required above (excluding Wrkers Conpensation and if
applicable, Railroad Protective) shall include a severability of interest
endorsenment and shall nane The Burlington Northern and Santa Fe Rail way
Conpany as an additional insured with respect to work performed under this
agreenment. Severability of interest and nam ng The Burlington Northern and
Santa Fe Railway Conpany shall be indicated on the certificate of insurance.

(e) Contractor is not allowed to self-insure without the prior witten
consent of BNSF. |f granted by BNSF, any deductible, self-insured
retention or other financial responsibility for clains shall be covered
directly by Contractor in lieu of insurance. Any and all BNSF liabilities
that woul d otherw se, in accordance with the provisions of this Agreenent,
be covered by Contractor's insurance will be covered as if Contractor
elected not to include a deductible, self-insured retention or other
financial responsibility for clains.

(f) If Contractor elects to include any deductible, self-insured retention
or other financial responsibility for claims, Contractor shall itself
directly cover, in lieu of insurance, any and all BNSF's liabilities that
woul d otherwi se, in accordance with the provisions of this License, be
covered by Contractor's insurance as if Contractor elected not to include a
deductible, self-insured retention or other financial responsibility for

cl ai nrs.

(g) Prior to commencing the Wik, any subcontractors of Contractor shal
furnish to BNSF an acceptable certificate(s) of insurance including an
original signature of the authorized representative evidencing the required
coverage, endorsenents, and anendnents and referencing the contract
audit/fol der nunber if available. The policy(ies) shall contain a

provi sion that obligates the insurance conpany(ies) issuing such
policy(ies) to notify BNSF in witing at |east 30 days prior to any
cancel l ation, substitution or material alteration. This cancellation
provision shall be indicated on the certificate of insurance. Upon request
fromBNSF, a certified duplicate original of any required policy shall be

f ur ni shed.

(h) Any insurance policy shall be witten by a reputabl e insurance conpany
acceptable to BNSF or with a current Best's Guide Rating of A- and d ass
VIl or better, and authorized to do business in the state(s) in which the
service is to be provided.

(i) If any portion of the operation is to be subcontracted by Contractor,
Contractor shall require that the subcontractor shall provide and maintain
i nsurance coverages as set forth herein, nam ng BNSF as an additiona
insured, and shall require that the subcontractor shall release, defend and
indemify BNSF to the sanme extent and under the sane terns and conditions
as Contractor is required to release, defend and i ndemify BNSF herein
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1.4 SAFETY

(a) Prior to construction on, under or over BNSF right of way, Contractor
shall arrange for and (within thirty (30) days after receipt of bills
therefore) reinburse BNSF for all costs and expenses incurred by BNSF in
connection with Contractor's use of the Easenment Area, including but not
l[imted to the furnishing of BNSF's Fl agman ($500. 00 per eight hour day,
$95. 00 per hour thereafter). The CGovernment will reinburse Contractor for
these costs in an anpbunt not to exceed $5,000 based on 10 days work.

Shoul d work exceed this tinme period a change order to this contract will be
required.

(b) Contractor shall observe and conply with any and all applicable |aws,
statutes, regul ations, ordinances, orders, covenants or restrictions
("Legal Requirenents") relating to the use of the BNSF right of way.

(c) Prior to entering the BNSF right of way, Contractor shall and shal
cause its subcontractor to conply with all BNSF' s applicable safety rules
and regulations. Prior to commencing any work on the BNSF right of way,
Contractor shall conplete and shall require its subcontractor to conplete
the safety training programat the BNSF' s Internet Wbsite

www. contractororientation.comunder "Courses Ofered" choose "BNSF." This
training must be conpleted no nore than one year in advance of Contractor's
entry on the right of way.

1.5 UTI LITY AND FUEL PI PELI NE LOCATI ON AND DEPTH

Al'l underground utilities, power and communi cations, installed by
Contractor on the BNSF right of way pursuant to the terns and
specifications of this contract shall be installed at a depth of no |ess
than ten (10) feet fromthe top of the rail using a 12-inch steel sleeve
extending 30 feet fromthe centerline of the rails on both sides. Fue

pi pelines shall be installed within 12-inch and 16-inch carbon steel sleeve
casings, mnimmwall thickness of 0.375-inch, at a depth of at least 10
feet, 0 inches fromthe top of the rail and shall extend 30 feet fromthe
centerline of the rails on both sides. The carrier pipe fromthe ends of
casing to the r/wline nmust be at least three (3) feet bel ow natural ground
and ditches. Al underground utilities and fuel pipelines rmust be | ocated
within the confines of the "Easenent Area" granted by BNSF to the United
States of Anerica

1.5.1 Uility Marking Signs

Contractor shall supply and install two signs for each utility crossing the
railroad right of way. One sign shall be placed at side of the railroad
tracks at the intersection of the utlity line and the railroad property
right-of-way line. Signs shall include the type of utility line,
approxi mat e depth, owner, and energency contact phone nunber(s). The COR
shall provide, to the Contractor, the appropriate energency contact phone
nunber (s) to be placed on each sign

1.6 CONSTRUCTI ON

(a) The Design for the installation of the underground utilities and fue
pi pelines in the Easement Area has been approved by BNSF. Under no
conditions shall Contractor conduct any other tests, investigations or any
other activity using mechani zed equi pnent and/or machi nery, or place or
store any nechani zed equi pnent, tools or other materials, within
twenty-five (25) feet of the centerline of any railroad track on the
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Easenent Area unless Contractor has obtained prior witten approval from
BNSF. Contractor shall, at its sole cost and expense, perform al
activities on and about the Easenment Area in such a manner as not at any
time to be a source of danger to or interference with the existence or use
of present or future tracks, roadbed or property of BNSF, or the safe
operation and activities of BNSF

(b) Prior to Contractor conducting any boring work on or about any
portion of the Easement Area, Contractor shall explore the proposed

| ocation for such work with hand tools to a depth of at |least three (3)
feet below the surface of the ground to determ ne whet her pipelines or

ot her structures exist below the surface, provided, however, that in lieu
of the foregoing, the Contractor shall have the right to use suitable
detection equi pment or other generally accepted industry practice (e.g.,
consulting with the Underground Services Association) to determ ne the

exi stence or |ocation of pipelines and other subsurface structures prior to
drilling or excavating with nmechani zed equi pnent. Upon Contractor's
witten request, which shall be nade thirty (30) business days in advance
of Contractor's requested construction, Contractor will be provided any

i nformati on that BNSF has in the possession of its Engi neering Depart nment
concerni ng the existence and approxi mate | ocati on of BNSF' s underground
utilities and pipelines at or near the vicinity of the proposed
construction. Prior to conducting any such boring work, the Contractor will
review all such materi al

(c) Any open hole, boring or well constructed on the Easenent Area by
Contractor shall be safely covered and secured at all tines when Contractor
is not working in the actual vicinity thereof. Follow ng conpletion of
that portion of the work, all holes or borings constructed on the Easenent
Area by Contractor shall be:

(1) filled in to surrounding ground | evel with conpacted bentonite
grout; or

(ii) ot herwi se secured or retired in accordance with any applicable
Legal Requirenent. No excavated materials may renmain on BNSF' s
property for nore than ten (10) days, but nust be properly disposed of
by Contractor in accordance with applicable Legal Requirenents.

1.7 LI ABI LI TY ON BNSF EASEMENT AREA
(a) To the fullest extent pernmitted by |aw, contractor shall release,

i ndemmi fy, defend and hold harm ess BNSF and BNSF' s affiliated compani es,
partners, successors, assigns, legal representatives, officers, directors,

sharehol ders, empl oyees and agents (collectively, "Indemitees") for, from
and against any and all clains, liabilities, fines, penalties, costs,
damages, |osses, liens, causes of action, suits, denands, judgnments and

expenses (including, without limtation, court costs, attorneys' fees and
costs of investigation, renoval and renedi ati on and governnental oversight
costs) environnental or otherwi se (collectively "liabilities") of any
nature, kind or description, directly or indirectly arising out of,
resulting fromor related to (in whole or in part)

(1) Contractor's occupation and use of the easenent area, or
(i) The environnental condition and status of the easenent area

caused by, aggravated by, or contributed in whole or in part, by
contractor;
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(iii) Any act or onission of Contractor or Contractor's officers,
agents, invitees, enployees, or anyone directly or indirectly enpl oyed
by any of them or anyone they control or exercise control over.

EVEN | F SUCH LI ABI LI TIES ARI SE FROM OR ARE ATTRI BUTED TO, IN WHOLE OR I N
PART, ANY NEGLI GENCE OF ANY | NDEWNI TEE. THE ONLY SUCH LI ABILITIES WTH
RESPECT TO WHI CH CONTRACTOR S OBLI GATI ON TO | NDEMNI FY THE | NDEWNI TEES DCES
NOT APPLY ARE LI ABI LI TIES TO THE EXTENT PROXI MATELY CAUSED BY THE GROSS
NEGLI GENCE OR W LLFUL M SCONDUCT OF AN | NDEMNI TEE

(b) Further, to the fullest extent pernmitted by |aw, notw thstanding the
l[imtation above, Contractor shall now and forever waive any and al
Contractor clains, regardl ess whet her based on the strict liability,
negl i gence or otherw se, that BNSF is an "owner", "operator", "arranger",
or "transporter” with respect to the easenent area for the purposes of
CERCLA or other environnental |aws. Contractor hereby waives any and all
such Contractor clains regardl ess of the negligence of the Indemitees.
Contractor further agrees that the use of the easenment area shall not in
any way subject Contractor to Contractor clainms that BNSF is other than a
common carrier for purposes of environmental |aws and expressly waives any
and all such Contractor clains. In no event shall BNSF be responsible for
the environnmental condition of the easenent area.

(c) To the fullest extent pernitted by |aw, Contractor agrees, regardless
of any negligence or alleged negligence of any Indemitee, to i ndemify,
and hold harm ess the I ndemitees agai nst and assume the defense of any
liabilities asserted against or suffered by any | ndemitee under or related
to the Federal enployers' liability act ("FELA') whenever enpl oyees of
Contractor or any of its agents, invitees, subcontractors claimor allege
that they are enpl oyees of any indemitee arising fromtheir enploynment or
agency relationship with contractor pertaining to any work performed at the
easenent area. This indemity shall also extend, on the same basis, to
FELA cl ai ns based on actual or alleged violations to the extent arising out
of contractor's enploynent or agency relationship with such persons
pertaining to work perforned at the easenent area of any Federal, state or
local laws or regulations, including but not linited to the Safety
Appliance Act, the Boiler Inspection Act, the Cccupational Health And

Saf ety Act, the Resource Conservation And Recovery Act, and any simlar
state or Federal statute.

(d) Upon written notice from BNSF, Contractor agrees to assune the
defense of any | awsuit or other proceedi ng brought agai nst any |ndemitee
by any entity, relating to any matter for which Contractor has an
obligation to assune liability for and/or save and hol d harm ess any
Indemmitee. Contractor shall pay all costs incident to such defense,

i ncluding, but not linmted to, reasonable attorneys' fees, investigators
fees, litigation and appeal expenses, settlenment paynents, and anounts paid
in satisfaction of judgnents.

1.8 PERSONAL PROPERTY

Al'l personal property, including, but not limted to, fixtures, equipnent,
or related materials upon the easenent area will be at the risk of
contractor only, and no Indemitee will be liable for any danmage thereto or
theft thereof, whether or not due in whole or in part to the negligence of
any I ndemitee.
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1.9 ALTERATI ONS
Contractor may not rmake any other alterations to the Easenment Area or
permanently affix anything to the Easenent Area or any buil di ngs or other
structures adjacent to the Easement Area without BNSF' s prior witten
consent.

PART 2 PRODUCTS ( NOT APPLCABLE)

PART 3 EXECUTI ON ( NOT APPL| CABLE)

-- End of Section --
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SECTION 01025

MEASUREMENT AND PAYMENT

PART 1 GENERAL
1.1 GENERAL

The contract price for each item shall constitute full compensation for
furnishing all plant, labor, materials, appurtenances, and incidentals and
performing all operations necessary to construct and complete the items in
accordance with these specifications and the applicable drawings, including
surveying performed by the Contractor. Payment for each item shall be
considered as full compensation, notwithstanding that minor features may not
be mentioned herein. Work paid for under one item will not be paid for under
any other item. No separate payment will be made for the work, services, or
operations required by the Contractor, as specified in DIVISION 1, GENERAL
REQUIREMENTS, to complete the project in accordance with these
specifications; all costs thereof shall be considered as incidental to the
work.

1.2 PAYMENT
1.2.1 ITEM 0001 (BASE ITEM)

Payment will be made at the contract lump sum price for Item No. 0001, All
Work for JP-8 Bulk Fuel Storage Tanks, Complete, Except for Items Separately
Listed, payment of which shall constitute full compensation for costs
associated with the item of work as shown on the drawings and as specified.
This item includes but is not limited to the following features of work:

a. At new storage tanks include painting of interior sidewalls up to 40
inches from the floor bottom of the tanks. All interior tank painting
above this line will be performed under the corresponding optional item
for this work.

b. $5,000 allowance for payment of costs directly to BNSF Railroad
associated with requirements specified under Section 01006, paragraph 1.4

“Safety.” If the charge is more or less than the specified amount for the
allowance, the difference will be added to or deducted from the contract
amount. Provide written copies of all pertinent bills to the Contracting

Officer within 7 calendar days of receipt.
1.2.2 ITEM 0002 (BASE ITEM)

Payment will be made at the contract lump sum price for Item No. 0002, All
Work for As-Built Drawings as specified in Section 01702 from preparation to
final approval, payment of which shall constitute full compensation for costs
associated with the item of work, complete. No partial or total payment will
be made for this item until the as-built drawings, both marked up blue prints
and electronic files are fully approved by the Government (A or B action) and
all copies of approved drawings and electronic media received by the
Government. This item applies to base items and any optional items
exercised.
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1.2.3 ITEM 0003 (BASE ITEM)

Payment will be made at the contract lump sum price for Item No. 0003, All
Work for O&M Support Information and Manuals as specified in Sections 01730
and 01781 from preparation to final approval, complete. No partial or total
payment will be made for this item until all 0O&M manuals are fully approved
by the Government (A or B action) and all copies of final manuals are
received by the Government in their final binders. This item applies to base
items and any optional items exercised.

1.2.4 ITEM 0004 (BASE ITEM)

Payment will be made at the contract lump sum price for Item No. 0004, All
Work for Form 1354 Checklist and Egquipment in Place List as specified in
Sections 01704 and 01705 from preparation to final approval, payment of which
shall constitute full compensation for costs associated with the item of
work, complete. ©No partial or total payment will be made for this item until
both the 1354 Checklist and Equipment in Place List are fully approved by the
Government (A or B action) and all copies of approved lists received by the
Government. This item applies to base items and any optional items
exercised.

1.2.5 1Item No. 0005 (OPTIONAL ITEM):

Payment will be made at the contract lump sum price for Item No. 0005,
Additional Cost to paint remaining interior Side elevations of the new fuel
storage tanks, payment of which shall constitute full compensation for costs
associated with the item of work as shown on the drawings and as specified.
This option requires painting the remaining interior side-walls of the new
fuel storage tanks beginning at 40 inches above the tank floors up to the
ceiling of the tanks.

1.2.6 1Item No. 0006 (OPTIONAL ITEM):

Payment will be made at the contract lump sum price for Item No. 0006, All
Work for demolition of existing tank and dike as shown on drawings, Complete,
payment of which shall constitute full compensation for costs associated with
the item of work as shown on the drawings and as specified.

1.2.7 Item No. 0007 (OPTIONAL ITEM) :
1.2.7.1 Payment

Payment will be made at the applicable contract unit price for Item No. 0007,
Excavation, Stockpiling, Handling of Petroleum Contaminated Soil and Disposal
(includes final testing for disposal), payment of which shall constitute full
compensation for costs associated with the item of work as specified.

1.2.7.2 Vehicle (Weight) Measurement

All contaminated soil material removed as required shall be weighed in the
transporting vehicle on public scales or scales provided by the Contractor
and approved by the Contracting Officer. The scales shall be of sufficient
capacity to permit weighing the transporting vehicle both empty and full.
Scales shall be of the type that prints weight tickets. A duplicate copy of
each weight ticket shall be furnished to the Contracting Officer. The
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Contractor’s weighmaster shall be subject to the approval of the Contracting
Officer. All costs for providing acceptable weighing devices shall be borne
by the Contractor and shall be included in the contract unit prices for the

material. No separate measurement will be made for clean borrow material to
replace removed contaminated soil. The cost of borrow shall be included in

the applicable contract unit price.

1.2.8 1Item No. 0008 (OPTIONAL ITEM) :
1.2.8.1 Payment

Payment will be made at the contract unit price for Item No. 0008, Additional
Excavation, Stockpiling, Handling of Petroleum Contaminated Soil and Disposal
(includes final testing for disposal), payment of which shall constitute full
compensation for costs associated with the item of work as specified. This
item may be exercised in the event the quantity of contaminated soil material
exceeds the total quantity specified for item 0007. Funding will be made
available using funds obtained from an approved subsequent fiscal year
alternate funding source.

1.2.8.2 Measurement

Measurement shall conform to the requirements in paragraph 1.2.7.2 “Wehicle
(Weight) Measurement.”

1.3 PROGRESS PAYMENT INVOICE

Requests for payment shall be submitted in accordance with Federal
Acquisition Regulations (FAR) Subpart 32.9, entitled "PROMPT PAYMENT", and
Paragraphs 52.232-5 and 52.232-27, entitled "Payments Under Fixed-Price
Construction Contracts", and "Prompt Payment for Construction Contracts",
respectively. In addition each request shall be submitted in the number of
copies and to the designated billing office as shown in the Contract.

1.3.1 When submitting payment requests, the Contractor shall complete Blocks
1 through 12 of the "PROGRESS PAYMENT INVOICE" Form as directed by the
Contracting Officer. (A sample form is attached at the end of this Technical
Specification Section.) The completed form shall then become the cover
document to which all other support data shall be attached.

1.3.2 One additional copy of the entire request for payment, to include the
"PROGRESS PAYMENT INVOICE" cover document, shall be forwarded to a separate
address as designated by the Contracting Officer.

1.3.3 The Contractor shall submit with each pay request, a list of
subcontractors that have worked during that pay period. The listing shall be
broken down into weeks, identifying each subcontractor that has worked during
a particular week, and indicate the total number of employees that have
worked on site for each subcontractor for each week. The prime Contractor
shall also indicate the total number of employees for its on site staff for
each week.

PARTS 2 and 3 NOT USED

END OF SECTION
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PROGRESS PAYMENT INVOICE
See Federal Acquisition Regulations (FAR) 32.900, 52.232-5, & 52.232-27

1. PROJECT AND LOCATION

2. DATE

3. CONTRACTOR NAME AND ADDRESS
(Must be the same as in the Contract)

4. CONTRACT NO.

5. INVOICE NO.

6. DESCRIPTION OF WORK

7. PERIOD OF PERFORMANCE

From:

To:

8. DISCOUNT TERMS

9. OFFICIAL TO WHOM PAYMENT

10. OFFICIAL TO BE NOTIFIED

IS TO BE FORWARDED OF DEFECTIVE INVOICE
Name: Name:

Title: Title:

Phone: () - Phone () -

conditions of this contract;

and

11. CERTIFICATION: I hereby certify, to the best of my knowledge and belief, that
(1) The amounts requested are only for the performance in accordance with the specifications, terms, and

(2) Payments to subcontractors and suppliers have been made from previous payments received under
the contract, and timely payments will be made from the proceeds of the payment covered by this certification,
in accordance with subcontract agreements and the requirements of Chapter 39 of Title 31, United States Code;

(3) This request for progress payment does not include any amounts which the prime contractor intends to
withhold or retain from a subcontractor or supplier in accordance with the terms and conditions of the subcontract.

(Signature) (Title)

(Date)

12. OTHER INFORMATION OR DOCUMENTATION
required by Contract. Provide two (2) copies of each
(check and attach if applicable):

Updated Progress Chart/Schedule
Progress Narrative

Certified Payrolls (submitted weekly)
Safety Exposure Report

Updated Submittal \register

Progress Photos
Subcontractor/Employee Listings

(FOR GOVERNMENT USE ONLY)
Retainage: % Amt: §

Withholdings: $

Reason:

Following items are current:

As-Builts Yes No
O & M Manuals Yes No
1354 Data Yes No
Submittal Register Yes No

W912DW-04-R-0015 01025
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SECTI ON 01035

MODI FI CATI ON PROCEDURES

PART 1 GENERAL

1.

1 PROPOSED PRQJECT MODI FI CATI ONS:

Price proposals for proposed nodifications shall be submtted in accordance
with the requirenents of the Contract C ause MODI FI CATI ON PROPOSALS - PRI CE
BREAKDOMS. |f change order work inpacts or del ays other unchanged
contract work, the costs of such inpacts or delays shall be included in the
proposal s and separately identified. Additional instructions for
submitting price proposals can be found in NPSP-415-1-1, | NSTRUCTI ON AND

| NFORVATI ON FOR CONTRACTORS, a copy of which will be furnished to the
Contractor at the Preconstruction Conference. For information applicable
to equi pnent rates used in contract nodifications, refer to 00800 - SPECH AL
CONTRACT REQUI REMENTS, cl ause "EQUI PMENT OANNERSHI P AND OPERATI NG EXPENSE
SCHEDULE" .

PART 2 NOT USED

PART 3 NOT USED

-- End of Section --

SECTI ON 01035 Page 1
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SECTI ON 01312

QUALI TY CONTROL SYSTEM ( QCS)

PART 1 GENERAL
1.1 GENERAL

The Governnment will use the Resident Managenent System for Wndows (RMB) to
assist inits nmonitoring and adninistration of this contract. The
Contractor shall use the Governmnent-furni shed Construction Contractor
Modul e of RMS, referred to as QCS, to record, nmintain, and subnit various
i nformati on throughout the contract period. This joint
Government - Contractor use of RVS and QCS will facilitate electronic
exchange of infornmation and overall managenent of the contract. QCS

provi des the means for the Contractor to input, track, and electronically
share information with the Governnent in the foll ow ng areas:

Admi ni stration

Fi nances

Quality Control
Subnittal Mnitoring
Schedul i ng

| mport/ Export of Data

1.1.1 Cor respondence and El ectroni ¢ Comruni cati ons

For ease and speed of communications, both Governnent and Contractor wll,
to the maxi num extent feasible, exchange correspondence and ot her docunents
in electronic format. Correspondence, pay requests and ot her docunents
conprising the official contract record shall also be provided in paper
format, with signatures and dates where necessary. Paper docunents will
govern, in the event of discrepancy with the el ectronic version.

1.1.2 O her Factors

Particular attention is directed to Contract C ause, "Schedul es for
Construction Contracts", Contract O ause, "Paynents", Section 01320,

PRQIECT SCHEDULE, Section 01330, SUBM TTAL PROCEDURES, and Section 01451
CONTRACTOR QUALI TY CONTROL, which have a direct relationship to the
reporting to be acconplished through QCS. Al so, there is no separate
payment for establishing and maintaining the QCS database; all costs
associated therewith shall be included in the contract pricing for the work.

1.2 QCS SOFTWARE

QCS is a Wndows-based programthat can be run on a stand-al one persona
computer or on a network. The CGovernment will make avail able the QCS
software to the Contractor after award of the construction contract. Prior
to the Pre-Construction Conference, the Contractor shall be responsible to
downl oad, install and use the | atest version of the QCS software fromthe
CGovernment's RVB Internet Website. Upon specific justification and request
by the Contractor, the Government can provide QCS on 3-1/2 inch

hi gh-density di skettes or CO-ROM Any program updates of QCS will be nade
available to the Contractor via the Government RVS Website as they becone
avai | abl e.

SECTI ON 01312 Page 1
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1.

1.

1.

3 SYSTEM REQUI REMENTS

The following |isted hardware and software is the m ni mum system
configuration that the Contractor shall have to run QCS

Har dwar e
| BM conmpati ble PC with 200 MHz Pentium or higher processor
32+ MB RAM
4 @B hard drive disk space for sole use by the QCS system
3 1/2 inch high-density floppy drive
Conmpact di sk (CD) Reader
Col or nonitor

Laser printer conpatible with HP LaserJet |1l or better, with
mnimm4 MB installed nenory.

Connection to the Internet, mininmm28 BPS
Sof t war e
M5 W ndows 95 or newer version operating system (Ms Wndows NT 4.0
or newer is recomended)
Word Processing software conpatible with M5 Wrd 97 or newer
I nt ernet browser
The Contractor's conputer systemshall be protected by virus
protection software that is regularly upgraded with all issued
manuf acturer's updates throughout the life of the contract.
El ectronic mail (E-mail) conpatible with M5 Qutl ook
4 RELATED | NFORMATI ON
4.1 QCS User Guide
After contract award, the Contractor shall download instructions for the
installation and use of QCS fromthe Government RMS Internet Website; the
Contractor can obtain the current address fromthe Government. In case of

justifiable difficulties, the Governnent will provide the Contractor with a
CD- ROM cont ai ni ng these instructions.

. 4.2 Contractor Quality Control (CQC) Training

The use of QCS will be discussed with the Contractor's QC System Manager
during the mandatory CQC Trai ning cl ass.

SECTI ON 01312 Page 2
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1.5 CONTRACT DATABASE

Prior to the pre-construction conference, the Governnent shall provide the
Contractor with basic contract award data to use for QCS. The Governnent
will provide data updates to the Contractor as needed, generally by files
attached to E-mail. These updates will generally consist of subnitta

revi ews, correspondence status, QA coments, and other adm nistrative and

QA dat a.
1.6 DATABASE MAI NTENANCE

The Contractor shall establish, nmaintain, and update data for the contract
in the QCS database throughout the duration of the contract. The
Contractor shall establish and maintain the QCS database at the
Contractor's site office. Data updates to the Governnment shall be
submitted by E-mail with file attachnments, e.g., daily reports, schedule
updat es, paynent requests. |If permtted by the Contracting Oficer, a data
di skette or CD-ROM may be used instead of E-nmail (see Paragraph DATA

SUBM SSI ON VI A COWUTER DI SKETTE OR CD-ROM). The QCS dat abase typically
shal | include current data on the follow ng itemns:

1.6.1 Adm ni stration
1.6.1.1 Contractor |Information

The dat abase shall contain the Contractor's nane, address, tel ephone
nunbers, managenent staff, and other required items. Wthin 14 cal endar
days of receipt of QCS software fromthe Governnment, the Contractor shal
deliver Contractor administrative data in electronic format via E-mail.

1.6.1.2 Subcontractor | nformation

The dat abase shall contain the name, trade, address, phone nunbers, and
other required information for all subcontractors. A subcontractor nust be
|isted separately for each trade to be performed. Each subcontractor/trade
shal | be assigned a unique Responsibility Code, provided in QCS. Wthin 14
cal endar days of receipt of QCS software fromthe Governnent, the
Contractor shall deliver subcontractor adnministrative data in electronic
format via E-mail.

1.6.1.3 Cor respondence

Al Contractor correspondence to the Governnment shall be identified with a
serial nunber. Correspondence initiated by the Contractor's site office
shall be prefixed with "S". Letters initiated by the Contractor's hone
(main) office shall be prefixed with "H'. Letters shall be nunbered
starting from0001. (e.g., H 0001 or S-0001). The Governnment's letters to
the Contractor will be prefixed with "C".

1.6.1.4 Equi pnent
The Contractor's QCS database shall contain a current |ist of equipnent
pl anned for use or being used on the jobsite, including the nost recent and
pl anned equi pnent i nspection dates.
1.6.1.5 Management Reporting
QCS includes a nunber of reports that Contractor nanagenent can use to

track the status of the project. The value of these reports is reflective

SECTI ON 01312 Page 3
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of the quality of the data input, and is maintained in the various sections
of QCS. Anong these reports are: Progress Payment Request worksheet, QA/ QC
commrents, Submittal Register Status, Three-Phase |Inspection checklists.

1.6.2 Fi nances
1.6.2.1 Pay Activity Data

The QCS dat abase shall include a |ist of pay activities that the Contractor
shal | devel op in conjunction with the construction schedule. The sum of

all pay activities shall be equal to the total contract amount, including
nodi fications. Pay activities shall be grouped by Contract Line Item
Nunmber (CLIN), and the sumof the activities shall equal the ampunt of each
CLIN. The total of all CLINs equals the Contract Anount.

1.6.2.2 Paynment Requests

Al'l progress paynent requests shall be prepared using QCS. The Contractor
shal | conpl ete the paynent request worksheet and include it with the
payment request. The work conpl eted under the contract, neasured as
percent or as specific quantities, shall be updated at |east nonthly.
After the update, the Contractor shall generate a paynent request report
using QCS. The Contractor shall subnit the payment requests with
supporting data by E-mail with file attachnment(s). |If permtted by the
Contracting Officer, a data diskette may be used instead of E-nail. A

si gned paper copy of the approved payment request is also required, which
shall govern in the event of discrepancy with the el ectronic version.

1.6.3 Quality Control (QQ

QCS provides a neans to track inplenentation of the 3-phase QC Contro
System prepare daily reports, identify and track deficiencies, docunent
progress of work, and support other contractor QC requirenments. The
Contractor shall maintain this data on a daily basis. Entered data wll
automatically output to the QCS generated daily report. The Contractor
shal | provide the Governnent a Contractor Quality Control (CQC) Plan within
the tinme required in Section 01451, CONTRACTOR QUALI TY CONTROL. Wthin
seven cal endar days of CGovernment acceptance, the Contractor shall submit a
data diskette or CO-ROMreflecting the information contained in the
accepted CQC Pl an: schedule, pay activities, features of work, submtta
regi ster, QC requirenents, and equi pnent |ist.

1.6.3.1 Daily Contractor Quality Control (CQC) Reports.

QCS includes the neans to produce the Daily CQC Report. The Contractor nay
use other formats to record basic QC data. However, the Daily CQC Report
generated by QCS shall be the Contractor's official report. Data from any
suppl enental reports by the Contractor shall be summari zed and consol i dat ed
onto the QCS-generated Daily CQC Report. Daily CQC Reports shall be
submitted as required by Section 01451, CONTRACTOR QUALI TY CONTROL.

Reports shall be submitted electronically to the Governnment using E-mail or
di skette within 24 hours after the date covered by the report. Use of

ei ther nmode of submittal shall be coordinated with the Governnent
representative. The Contractor shall also provide the Governnent a signed,
printed copy of the daily CQC report.

SECTI ON 01312 Page 4
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1.6.3.2 Defi ci ency Tracking.

The Contractor shall use QCS to track deficiencies. Deficiencies
identified by the Contractor will be numerically tracked using QC punch
list itens. The Contractor shall maintain a current log of its QC punch

list itens in the QCS database. The Governnment will | og the deficiencies
it has identified using its QA punch list items. The Government's QA punch
list itenms will be included in its export file to the Contractor. The

Contractor shall regularly update the correction status of both QC and QA
punch list itemns.

1.6.3.3 Thr ee- Phase Control Meetings

The Contractor shall nmmintain schedul ed and actual dates and times of
preparatory and initial control neetings in QCS

1.6.3.4 Accident/Safety Tracking.

The CGovernnent will issue safety comments, directions, or guidance whenever
safety deficiencies are observed. The CGovernment's safety coments will be
included in its export file to the Contractor. The Contractor shal
regul arly update the correction status of the safety comments. In

addition, the Contractor shall utilize QCS to advise the Governnent of any
accidents occurring on the jobsite. This brief supplenental entry is not
to be considered as a substitute for conpletion of mandatory reports, e.g.,
ENG Form 3394 and OSHA For m 200.

1.6.3.5 Feat ures of Work

The Contractor shall include a conplete list of the features of work in the
QCS database. A feature of work nay be associated with nultiple pay
activities. However, each pay activity (see subparagraph "Pay Activity
Dat a" of paragraph "Finances") will only be linked to a single feature of
wor K.

1.6.3.6 QC Requi renents

The Contractor shall develop and maintain a conplete list of QC testing,
transferred and installed property, and user training requirements in QCS
The Contractor shall update all data on these QC requirenents as work
progresses, and shall pronptly provide this information to the Governnent

via QCS.
1.6.4 Submittal Managemnent

The Contractor shall provide the initial submttal register, ENG Form 4288
SUBM TTAL REG STER in electronic format. Thereafter, the Contractor shal
maintain a conplete list of all submittals, including conpletion of all
data colums. Dates on which submittals are received and returned by the
CGovernment will be included in its export file to the Contractor. The
Contractor shall use QCS to track and transmit all submittals. ENG Form
4025, submittal transmttal form and the submittal register update, ENG
Form 4288, shall be produced using QCS. RMS will be used to update, store
and exchange submittal registers and transmittals, but will not be used for
storage of actual submittals.

SECTI ON 01312 Page 5
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1.6.5 Schedul e

The Contractor shall develop a construction schedul e consisting of pay
activities, in accordance with Contract C ause "Schedul es for Construction
Contracts", or Section 01320, PRQIECT SCHEDULE, as applicable. This
schedul e shall be input and nmmintained in the QCS database either nanually
or by using the Standard Data Exchange Format (SDEF) (see Section 01320
PROJECT SCHEDULE). The updated schedul e data shall be included with each
pay request subnmitted by the Contractor.

1.6.6 | mport/ Export of Data

QCS includes the ability to export Contractor data to the Governnent and to
inmport submittal register and other Governnent-provided data, and schedul e
dat a usi ng SDEF.

1.7 | MPLEMVENTATI ON

Contractor use of QCS as described in the precedi ng paragraphs is
mandatory. The Contractor shall ensure that sufficient resources are
available to maintain its QCS database, and to provide the Government with
regul ar dat abase updates. QCS shall be an integral part of the
Contractor's managenent of quality control

1.8 DATA SUBM SSI ON VI A COVWPUTER DI SKETTE OR CD- ROM

The Government-preferred nmethod for Contractor's subm ssion of updates,
paynent requests, correspondence and other data is by E-mail with file
attachnent (s). For locations where this is not feasible, the Contracting
Oficer may pernmit use of conputer diskettes or CD-ROM for data transfer.
Data on the disks or CDs shall be exported using the QCS built-in export
function. |If used, diskettes and CD-ROVs will be subnmitted in accordance
with the foll ow ng:

1.8.1 File Medi um

The Contractor shall submt required data on 3-1/2 inch doubl e-sided

hi gh-density di skettes formatted to hold 1.44 MB of data, capabl e of
runni ng under M crosoft Wndows 95 or newer. Alternatively, CD ROV may be
used. They shall conformto industry standards used in the United States.
Al data shall be provided in English.

1.8.2 Di sk or CD-ROM Label s
The Contractor shall affix a permanent exterior |abel to each diskette and
CD-ROM subm tted. The | abel shall indicate in English, the QCS file nane,
full contract nunber, contract nane, project |ocation, data date, nane and
t el ephone nunber of person responsible for the data.

1.8.3 Fil e Nanes

The Governnent will provide the file names to be used by the Contractor
with the QCS software.

1.9 MONTHLY COCRDI NATI ON MEETI NG
The Contractor shall update the QCS dat abase each workday. At |east

nonthly, the Contractor shall generate and submit an export file to the
CGovernment with schedul e update and progress paynent request. As required

SECTI ON 01312 Page 6
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in Contract C ause "Paynents", at |east one week prior to submittal, the
Contractor shall neet with the Government representative to reviewthe
pl anned progress paynent data subm ssion for errors and oni ssions.

The Contractor shall make all required corrections prior to Governnent
acceptance of the export file and progress paynment request. Paynent
requests acconpani ed by inconplete or incorrect data subnmittals will be
returned. The Governnent will not process progress paynents until an
acceptabl e QCS export file is received.

1.10 NOT1 FI CATI ON OF NONCOWPLI ANCE

The Contracting Officer will notify the Contractor of any detected
nonconpl i ance with the requirenments of this specification. The Contractor
shal | take imredi ate corrective action after receipt of such notice. Such
noti ce, when delivered to the Contractor at the work site, shall be deemned
sufficient for the purpose of notification.

-- End of Section --
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SECTION 01320

PROJECT SCHEDULE

PART 1 GENERAL
1.1 REFERENCES

The publications listed below form a part of the specification to the extent
referenced. The publications are referenced in the text by basic designation
only.

U.S. ARMY CORPS OF ENGINEERS (USACE)

ER 1-1-11 (1995) Progress, Schedules, and Network Analysis
Systems

1.2 SUBMITTALS

Government approval is required for submittals with a "G” designation;
submittals having an "FIO" designation are for information only. The
following shall be submitted in accordance with Section 01330 SUBMITTAL
PROCEDURES :

SD-07 Schedules
Preliminary project schedule, two (2) copies; G

Initial project schedule, two (2) copies; G
Activity No. Sort
Predecessor/successor listing
Cost Schedule
Floppy Disk with schedule data in Standard Data Exchange Format (SDEF) .
Activity Code Dictionary.

Periodic schedules updates, monthly updates two (2) copies; FIO

Floppy Disks with schedule data in Standard Data Exchange Format (SDEF).
Narrative
Activity No. Sort
Cost Schedule
Cash Flow Report (S-Curve)

SD-08 Statements
Qualifications; G.

Documentation showing qualifications of personnel preparing schedule
reports.

1.3 QUALIFICATIONS

The Contractor shall designate an authorized representative who shall be
responsible for the preparation of all required project schedule reports.

This person shall have previously created and reviewed computerized schedules.
Qualifications of this individual shall be submitted to the Contracting
Officer for review with the Preliminary Project Schedule submission.
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PART 2 PRODUCTS (Not Applicable)
PART 3 EXECUTION
3.1 GENERAL

Pursuant to the Contract Clause, SCHEDULE FOR CONSTRUCTION CONTRACTS a Project
Schedule as described below shall be prepared. The scheduling of construction
shall be the responsibility of the Contractor. Contractor management
personnel shall actively participate in its development. Subcontractors and
suppliers working on the project should also contribute in developing and
maintaining an accurate Project Schedule. The approved Project Schedule shall
be used to measure the progress of the work, to aid in evaluating time
extensions, and to provide the basis of all progress payments.

3.2 BASIS FOR PAYMENT

The schedule shall be the basis for measuring Contractor progress. Lack of an
approved schedule or scheduling personnel will result in an inability of the
Contracting Officer to evaluate Contractor progress for the purposes of
payment. Failure of the Contractor to provide all information, as specified
below, shall result in the disapproval of the entire Project Schedule
submission and the inability of the Contracting Officer to evaluate Contractor
progress for payment purposes. In the case where Project Schedule revisions
have been directed by the Contracting Officer and those revisions have not
been included in the Project Schedule, then the Contracting Officer may hold
retainage up to the maximum allowed by contract, each payment period, until
revisions to the Project Schedule have been made.

3.3 PROJECT SCHEDULE

The computer software system utilized by the Contractor to produce the Project
Schedule shall be capable of providing all requirements of this specification
including the SDEF (Standard Data Exchange Format). Failure of the Contractor
to meet the requirements of this specification shall result in the disapproval
of the schedule. Manual methods used to produce any required information
shall require approval by the Contracting Officer.

3.3.1 Use of the Critical Path Method

The Critical Path Method (CPM) of network calculation shall be used to
generate the Project Schedule. The Contractor shall provide the Project
Schedule in Precedence Diagram Method (PDM)

3.3.2 Level of Detail Required

With the exception of the initial and preliminary schedule submission, the
Project Schedule shall include an appropriate level of detail. Failure to
develop or update the Project Schedule or provide data to the Contracting
Officer at the appropriate level of detail, as specified by the Contracting
Officer, shall result in the disapproval of the schedule. The Contracting
Officer will use, but is not limited to, the following conditions to determine
the appropriate level of detail to be used in the Project Schedule.
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3.3.2.1 Activity Durations

Contractor submissions shall be required to follow the direction of the
Contracting Officer regarding reasonable activity durations. Reasonable
durations are those that allow the progress of activities to be accurately
determined between payment periods. A rule of thumb, that the Contractor
should use, is that less than 2 percent of all non-procurement activities'
Original Durations shall be greater than 20 days.

3.3.2.2 Procurement Activities

Tasks related to the procurement of long lead materials or equipment shall be
included as separate activities in the project schedule. Long lead materials
and equipment are those materials that have a procurement cycle of over 90
days. Examples of procurement process activities include, but are not limited
to: submittals, approvals, procurement, fabrication, delivery, installation,
start-up, and testing.

3.3.2.3 Government Activities

Government and other agencies activities that could impact progress shall be
shown. These activities include, but are not limited to: approvals,
inspections, utility tie-in, Government Furnished Egquipment (GFE) and notice
to proceed for phasing requirements.

3.3.2.4 Responsibility

All activities shall be identified in the project schedule by the party
responsible to perform the work. Responsibility includes, but is not limited
to, the subcontracting firm, (at the lowest tier), Contractor work force, or
Government agency performing a given task. Activities shall not belong to
more than one responsible party. The responsible party for each activity
shall be identified by the Responsibility Code.

3.3.2.5 Work Areas

All activities shall be identified in the project schedule by the work area in
which the activity occurs. Activities shall not be allowed to cover more than
one work area. The work area of each activity shall be identified by the Work
Area Code.

3.3.2.6 Modification or Claim Number

Any activity that is added or changed by contract modification or used to
justify claimed time shall be identified by a mod or claim code that changed
the activity. Activities shall not belong to more than one modification or
claim item. The modification or claim number of each activity shall be
identified by the Mod or Claim Number. Whenever possible, changes shall be
added to the schedule by adding new activities. Existing activities shall not
normally be changed to reflect modifications.

3.3.2.7 Bid Item
All activities shall be identified in the project schedule by the Bid Item to
which the activity belongs. An activity shall not contain work in more than

one bid item. The bid item for each appropriate activity shall be identified
by the Bid Item Code.
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3.3.2.8 Phase of Work

All activities shall be identified in project schedule by phases of work in
which the activity occurs. Activities shall not contain work in more than one
phase of work. The project phase of each activity shall be by the unique
Phase of Work Code.

3.3.2.9 Category of Work

All Activities shall be identified in the project schedule according to the
category of work which best describes the activity. Category of work refers,
but is not limited , to the procurement chain of activities including such
items as submittals, approvals, procurement, fabrication, delivery,
installation, start-up, and testing. The category of work for each activity
shall be identified by the Category of Work Code.

3.3.2.10 Feature of Work

All activities shall be identified in the project schedule according to the
feature of work to which the activity belongs. Feature of work refers, but is
not limited to a work breakdown structure for the project. The feature of
work for each activity shall be identified by the Feature of Work Code.
3.3.2.11 Critical Activities

The following activities shall be listed as separate line activities on a
Contractor's project schedule:

Submission and approval of mechanical/electric layout drawings
Submission and approval of O&M manuals

Submission and approval of as-built drawings

Submission and approval of 1354 data and installed equipment lists
Submission and approval of testing and air balance (TAB) firm
Submission of TAB specialist design review report

Submission and approval of fire protection specialist

Submission and approval of testing and balancing and HVAC commissioning
plans and data

Air and water balance dates

HVAC commissioning dates

Controls testing plan

Controls testing

Performance Verification testing
Other systems testing, if required

Prefinal inspection
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Correction of punchlist from prefinal inspection
Final inspection

The Contractor shall create a separate sub-network related to testing and
commissioning mechanical systems. As a minimum, the sub-network shall contain
the information and activities as shown on Figures 1 and 2 at the end of this
section. Failure to furnish this separate sub-network within the same time
frame required for the Initial Project Schedule submission (see paragraph
“Initial Project Schedule Submission”) shall be cause for the Government to
hold retainage up to the maximum allowed by contract, each payment period,
until the sub-network is received, reviewed, and approved.

3.3.3 Scheduled Project Completion

The schedule interval shall extend from notice-to-proceed to the contract
completion date.

3.3.3.1 Project Start Date

The schedule shall start no earlier than the date that the Notice to Proceed
(NTP) was acknowledged. The Contractor shall include as the first activity in
the project schedule an activity called "Start Project". The "Start Project"
activity shall have: a "ES" constraint, a constraint date equal to the date
that the NTP was acknowledged, and a zero day duration.

3.3.3.2 Constraint of Last Activity

Completion of the last activity in the schedule shall be constrained by the
contract completion date. Calculation on project updates shall be such that
if the early finish of the last activity falls after the contract completion
date, then the float calculation shall reflect a negative float on the
critical path. The Contractor shall include as the last activity in the
project schedule an activity call "End Project". The "End Project" activity
shall have: a "LF" constraint, a constraint date equal to the completion date
for the project, and a zero day duration.

3.3.3.3 Early Project Completion

In the event the project schedule shows completion of the project prior to the
contract completion date, the Contractor shall identify those activities that
have been accelerated and/or those activities that are scheduled in parallel
to support the Contractor's "early" completion. Contractor shall specifically
address each of the activities noted at every project schedule update period
to assist the Contracting Officer to evaluate the Contractor's ability to
actually complete prior to the contract period.

3.3.4 Interim Completion Dates

Contractually specified interim completion dates shall also be constrained to
show negative float if the early finish date of the last activity in that
phase falls after the interim completion date.

3.3.4.1 Start Phase

The Contractor shall include as the first activity for a project phase an
activity called "Start Phase X" were "X" refers to the phase of work. "Start
Phase X" activity shall have an "ES" constraint date equal to the date on
which the NTP was acknowledged, and a zero day duration.
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3.3.4.2 End Phase

The Contractor shall include as the last activity in a project phase an
activity called "End Phase X" where "X" refers to the phase of work. The "End
Phase X" activity shall have an "LF" constraint date equal to the completion
date for the project, and a zero day duration.

3.3.4.3 Phase X

The Contractor shall include a hammock type activity for each project phase
called "Phase X" where "X" refers to the phase of work. The "Phase X"
activity shall be logically tied to the earliest and latest activities in the
phase.

3.3.5 Default Progress Data Disallowed

Actual Start and Finish dates shall not be automatically updated by default
mechanisms that may be included in CPM scheduling software systems. Actual
Start and Finish dates on the CPM schedule shall match those dates provided
from Contractor Quality Control Reports. Failure of the Contractor to
document the Actual Start and Finish dates on the Daily Quality Control report
for every in progress or completed activity and ensure that the data contained
on the Daily Quality Control reports is the sole basis for schedule updating
shall result in the disapproval of the Contractor's schedule and the inability
of the Contracting Officer to evaluate Contractor progress for payment
purposes.

3.3.6 Out-of-Sequence Progress

Activities that have posted progress without predecessors being completed
(Out-of-Sequence Progress) shall be allowed only by the case-by-case approval
of the Contracting Officer. The Contracting Officer may direct that changes
in schedule logic be made to correct any or all out-of-sequence work.

3.3.7 Negative Lags

Lag durations contained in the project schedule shall not have a negative
value.

3.4 PROJECT SCHEDULE SUBMISSIONS

The Contractor shall provide the submissions as described below. The data
disk, reports, and network diagrams required for each submission are contained
in paragraph SUBMISSION REQUIREMENTS.

3.4.1 Preliminary Project Schedule Submission

The Preliminary Project Schedule, defining the Contractor's planned operations
for the first 60 calendar days shall be submitted for approval within 10
calendar days after Notice to Proceed is acknowledged. The approved
preliminary schedule shall be used for payment purposes not to exceed 60
calendar days after Notice to Proceed.

3.4.2 Initial Project Schedule Submission
The Initial Project Schedule shall be submitted for approval within 40
calendar days after Notice to Proceed. The schedule shall provide a

reasonable sequence of activities which represent work through the entire
project and shall be at a reasonable level of detail.
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3.4.3 Periodic Schedule Updates

Based on the result of progress meetings, specified in "Periodic Progress

Meetings," the Contractor shall submit periodic schedule updates. These
submissions shall enable the Contracting Officer or to assess Contractor's
progress. If the Contractor fails or refuses to furnish the information and

project schedule data, which in the Jjudgment of the Contracting Officer or
authorized representative, is necessary for verifying the contractor's
progress, the Contractor shall be deemed not to have provided an estimate upon
which progress payment may be made.

3.4.4 Standard Activity Coding Dictionary

The Contractor shall submit, with the Initial Project Schedule, a coding
scheme that shall be used throughout the project for all activity codes

contained in the schedule. The coding scheme submitted shall list the values
for each activity code category and translate those values into project
specific designations. For example, a Responsibility Code Value, "ELE", may
be identified as "Electrical Subcontractor." Activity code values shall

represent the same information throughout the duration of the contract. Once
approved with the Initial Project Schedule submission, changes to the activity
coding scheme must be approved by the Contracting Officer.

3.5 SUBMISSION REQUIREMENTS

The as noted in paragraph 1.1 items shall be submitted by the Contractor for
the preliminary submission, initial submission, and every periodic project
schedule update throughout the life of the project:

3.5.1 Data Disks

Two data disks containing the project schedule shall be provided. Data on the
disks adhere to the SDEF format specified in ER 1-1-11, Appendix A.

3.5.1.1 File Medium

Required data shall be submitted on 89 mm (3.5 inch) disks, formatted to hold
1.44 MB of data.

3.5.1.2 Disk Label

A permanent exterior label shall be affixed to each disk submitted. The label
shall indicate the type of schedule (Initial, Update, or Change), full
contract number, project name, project location, data date, name and telephone
number or person responsible for the schedule, and the version used to prepare
the C.P.M.

3.5.1.3 File Name

Each file submitted shall have a name related to either the schedule data
date, project name, or contract number. The Contractor shall develop a naming
convention that will ensure that the names of the files submitted are unique.
The Contractor shall submit the file naming convention to the Contracting
Officer for approval.
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3.5.2 Narrative Report

A Narrative Report shall be provided with each update of the project schedule.
This report shall be provided as the basis of the Contractor's progress
payment request. The Narrative Report shall include: a description of
activities along the critical path, a description of current and anticipated
problem areas or delaying factors and their impact, and an explanation of
corrective actions taken or required to be taken. The narrative report is
expected to relay to the Government, the Contractor's thorough analysis of the
schedule output and its plans to compensate for any problems, either current
or potential, which are revealed through that analysis.

3.5.3 Approved Changes Verification

Only project schedule changes that have been previously approved by the
Contracting Officer shall be included in the schedule submission. The
Narrative Report shall specifically reference, on an activity by activity
basis, all changes made since the previous period and relate each change to
documented, approved schedule changes.

3.5.4 Schedule Reports

The format for each activity for the schedule reports listed below shall
contain: Activity Numbers, Activity Description, Original Duration, Remaining
Duration, Early Start Date, Early Finish Date, Late Start Date, Late Finish
Date, Total Float. Actual Start and Actual Finish Dates shall be printed for
those activities in-progress or completed.

3.5.4.1 Activity Report

A list of all activities sorted according to activity number. For completed
activities the Actual Start Date shall be used as the secondary sort.

3.5.4.2 Logic Report

A list of Preceding and Succeeding activities for every activity in ascending
order by activity number and then sorted according to Early Start Date. For
completed activities the Actual Start Date shall be used as the secondary
sort. Preceding and succeeding activities shall include all information
listed above in paragraph Schedule Reports. A blank line shall be left
between each activity grouping.

3.5.4.3 Total Float Report

A list of all activities sorted in ascending order of total float. Activities
which have the same amount of total float shall be listed in ascending order
of Early Start Dates. Completed activities shall not be shown on this report.

3.5.4.4 Earnings Report

A compilation of the Contractor's Total Earnings on the project from the
Notice to Proceed until the most recent Monthly Progress Meeting. This report
shall reflect the Earnings of specific activities based on the agreements made
in the field and approved between the Contractor and Contracting Officer at
the most recent Monthly Progress Meeting. Provided that the Contractor has
provided a complete schedule update, this report shall serve as the basis of
determining Contractor Payment. Activities shall be grouped by bid item and
sorted by activity numbers. This report shall: sum all activities in a bid
item and provide a bid item percent; complete and sum all bid items to provide
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a total project percent complete. The printed report shall contain, for each
activity: Activity Number, Activity Description, Original Budgeted Amount,
Total Quantity, Quantity to Date, Percent Complete (based on cost), Earnings
to Date.

3.5.4.5 Cash Flow Report

A report showing scheduled cost of work-in-place by week (tabular report) and
a cash flow curve by week (S-curve plot), both based on early dates.

3.5.5 Network Diagram

The time scaled network diagram shall be required on the initial schedule
submission and on quarterly update submissions. The network diagram shall
depict and display the order and interdependence of activities and the
sequence in which the work is to be accomplished. The Contracting Officer
will use, but is not limited to, the following conditions to review compliance
with this paragraph:

3.5.5.1 Continuous Flow

Diagrams shall show a continuous flow from left to right with no arrows from
right to left. The activity or event number, description, duration, and
estimated earned value shall be shown on the diagram.

3.5.5.2 Project Milestone Dates

Dates shall be shown on the diagram for start of project, any contract
required interim completion dates, and contract completion dates.

3.5.5.3 Critical Path

The critical path shall be clearly shown.

3.5.5.4 Banding

Activities shall be grouped to assist in the understanding of the activity
sequence. Typically, this flow will group activities by category of work,
work area and/or responsibility.

3.5.5.5 S—-Curves

Earnings curves shall be provided showing projected early and late earnings
and earnings to date.

3.6 PERIODIC PROGRESS MEETINGS

Progress meetings to discuss payment shall include a monthly on-site meeting
or other regular intervals mutually agreed to at the preconstruction
conference. During this meeting the Contractor will describe, on an activity
by activity basis, all proposed revisions and adjustments to the project
schedule required to reflect the current status of the project. The
Contracting Officer will approve activity progress, proposed revisions, and
adjustments as appropriate.

3.6.1 Meeting Attendance

The Contractor's Project Manager and Scheduler shall attend the regular
progress meeting.
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3.6.2 Update Submission Following Progress Meeting

A complete update of the project schedule containing all approved progress,
revisions, and adjustments, based on the regular progress meeting, shall be
submitted not later than 4 working days after the monthly progress meeting.

3.6.3 Progress Meeting Contents

Update information, including Actual Start Dates, Actual Finish Dates,

Remaining Durations, and Cost to Date shall be subject to the approval of the
Contracting Officer. The following minimum set of items which the Contractor
shall address, on an activity by activity basis, during each progress meeting.

3.6.3.1 Start and Finish Dates

The Actual Start and Actual Finish dates for each activity currently in-
progress or completed activities.

3.6.3.2 Time Completion

The estimated Remaining Duration for each activity in-progress. Time-based
progress calculations must be based on Remaining Duration for each activity.

3.6.3.3 Cost Completion

The earnings for each activity started. Payment shall be based on earnings
for each in-progress or completed activity. Payment for individual activities
shall not be made for work that contains quality defects. A portion of the
overall project amount may be retained based on delays of activities.

3.6.3.4 Logic Changes

All logic changes pertaining to Notice to Proceed on change orders, change
orders to be incorporated into the schedule, contractor proposed changes in
work sequence, corrections to schedule logic for out-of-sequence progress, lag
durations, and other changes that have been made pursuant to contract
provisions shall be specifically identified and discussed.

3.6.3.5 Other Changes

Other changes required due to delays in completion of any activity or group of
activities are those delays beyond the Contractors control such as strikes and
unusual weather. Also included are delays encountered due to submittals,
Government Activities, deliveries or work stoppage which makes re-planning the
work necessary, and when the schedule does not represent the actual
prosecution and progress of the work.

3.7 REQUESTS FOR TIME EXTENSIONS

In the event the Contractor requests an extension of the contract completion
date, he shall furnish such justification, project schedule data and
supporting evidence as the Contracting Officer may deem necessary for a
determination as to whether or not the Contractor is entitled to an extension
of time under the provisions of the contract. Submission of proof of delay,
based on revised activity logic, duration, and costs (updated to the specific
date that the delay occurred) is obligatory to any approvals.

W912DW-04-R-0015 01320 - 10



03043
JP-8 BULK FUEL STORAGE TANKS, McCHORD AFB, WA

3.7.1 Justification of Delay

The project schedule must clearly display that the Contractor has used, in
full, all the float time available for the work involved with this request.
The Contracting Officer's determination as to the number of allowable days of
contract extension, shall be based upon the project schedule updates in effect
for the time period in question and other factual information. Actual delays
that are found to be caused by the Contractor's own actions, which result in
the extension of the schedule, shall not be a cause for a time extension to
the contract completion date.

3.7.2 Submission Requirements

The Contractor shall submit a justification for each request for a change in
the contract completion date of under two weeks based upon the most recent
schedule update at the time of the Notice to Proceed or constructive direction
issued for the change. Such a request shall be in accordance with the
requirements of other appropriate Contract Clauses and shall include, as a
minimum:

a. A list of affected activities, with their associated project
schedule activity number.

b. A brief explanation of the causes of the change.
c. An analysis of the overall impact of the changes proposed.
d. A sub-network of the affected area.

Activities impacted in each justification for change shall be identified by a
unique activity code contained in the required data file.

3.7.3 Additional Submission Requirements

For any request for time extension for over 2 weeks, the Contracting Officer
may request an interim update with revised activities for a specific change
request. The Contractor shall provide this disk within 4 days of the
Contracting Officer's request.

3.8 DIRECTED CHANGES

If Notice to Proceed (NTP) is issued for changes prior to settlement of price
and/or time, the Contractor shall submit proposed schedule revisions to the
Contracting Officer within 2 weeks of the NTP being issued. The proposed
revisions to the schedule will be approved by the Contracting Officer prior to
inclusion of those changes within the project schedule. 1If the Contractor
fails to submit the proposed revisions, the Contracting Officer may furnish
the Contractor suggested revisions to the project schedule. The Contractor
shall include these revisions in the project schedule until the Contractor
submits revisions, and final changes and impacts have been negotiated. If the
Contractor has any objections to the revisions furnished by the Contracting
Officer, then the Contractor shall advise the Contracting Officer within 2
weeks of receipt of the revisions. Regardless of the objections, the
Contractor will continue to update their schedule with the Contracting
Officer's revisions until a mutual agreement in the revisions may be made. If
the Contractor fails to submit alternative revisions within 2 weeks of receipt
of the Contracting Officer's proposed revisions, the Contractor will be deemed
to have concurred with the Contracting Officer's proposed revisions. The
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proposed revisions will then be the basis for an equitable adjustment for
performance of the work.

3.9 OWNERSHIP OF FLOAT

Float available in the schedule, at any time, shall not be considered for the
exclusive use of either the Government or the Contractor.

3.10 NAS DATA

The Contractor shall provide the Government with the means to electronically
transfer all required NAS data into the Resident Management System (RMS)
program using the Standard Data Exchange Format (SDEF). The Contractor may
use network analysis software different from that used by the Contracting
Officer in the Resident Office, however, the Contractor shall also furnish the
following:

NAS data that complies with the Standard Data Exchange Format (SDEF).
This is a standard ASCII format for exchanging scheduling data and is
compatible with our resident management system. Many software developers
provide the capability to convert and export schedule data to the SDEF at no
additional cost. The SDEF specifications are in a separate publication,
available from the Internet http://www.usace.army.mil/search.html -
Publications.

END OF SECTION
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SECTI ON 01330

SUBM TTAL PROCEDURES

PART 1 GENERAL

1.

1.

1.

1  CONTROL AND SCHEDULI NG OF SUBM TTALS
1.1 Submi ttal Coordination Meeting

After the preconstruction conference and before any subnmittals are sent to
the Contracting Oficer's Representative (COR), the Contractor shall neet
with the COR and provide and further devel op an approved prelimnary
submittal register, ENG Form 4288. The Governnent will provide a suitable
electronic copy of the (draft) prelimnary subnittal register for inport to
the RVB systemprior to the submittal coordination neeting. During the
neeting all required items will be identified and grouped into three

cat egori es:

- Gover nment Approved (G

Covernment approval is required for extensions of design, critical
material s, variations/deviations, an "or equal" decision, equipnent
whose conpatibility with the entire system nmust be checked,
architectural itens such as Col or Charts/Patterns/ Textures, and other
itens as designated by the COR  Wthin the terns of the Contract
Clause entitled "Specifications and Drawi ngs for Construction," these
submittals will be acted on as "shop draw ngs."

-For Information Only (FIO

Submittals not requiring Governnment approval, but require subm ssion,
will be for information only. These are itenms such as Installation
Procedures, Certificates of conpliance, Sanples, Qualifications, etc.
Wthin the terms of the Contract O ause entitled "Specifications and
Drawi ngs for Construction," these submittals will not be acted on as
"shop draw ngs."

-For Contractor Only (KIO

Those itens that can be visually inspected by the Contractor's Quality
Control Representative (CQC) on site or are provided to the Government
other than with an ENG Form 4025: The itens that fall into this
category shall not be included on the register and shall not be
submtted to the COR  For these itens, the contractor shall maintain a
separate nethod of tracking and nake them avail able at the appropriate
preparatory inspection(s).

1.2 Final Submittal Register
The final submittal register shall be coordinated with the progress
schedul e and subnitted within 40 days of Notice to Proceed. |In preparing

the final docunent, adequate time (mnimum of 30 days) shall be allowed for
revi ew and approval, and possible resubmittal of each itemon the register.
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1.1.3 Submittal Regi ster Updates

The Contractor's quality control representative shall reviewthe listing at
| east every 30 days and take appropriate action to nmaintain an effective
system Copies of updated or corrected listings shall be submtted to the
COR at least every 30 days in the quantity specified.

1.2 SUBM TTAL TYPES

Thr oughout these specifications subnittals may be identified with the
prefix "SD' (subnmittal data) followed by a nunber (category, i.e., data,
drawi ngs, reports, etc.). This is for bookkeeping and record sorting in
the system

SD-01 Preconstruction Subnmttals

Certificates of insurance.

Sur ety bonds.

Li st of proposed subcontractors.
Li st of proposed products.
Construction Progress Schedul e.
Submittal register.

Schedul e of val ues.

Heal th and safety plan.

Wor k pl an.

Quality control plan.

Envi ronnmental protection plan.

SD- 02 Shop Drawi ngs

Drawi ngs, di agranms and schedul es specifically prepared to illustrate
some portion of the work.

Di agrans and instructions froma manufacturer or fabricator for use in
produci ng the product and as aids to the Contractor for integrating the
product or systeminto the project.

Drawi ngs prepared by or for the Contractor to show how nultiple systens
and interdisciplinary work will be coordi nated.

SD- 03 Product Data
Catal og cuts, illustrations, schedul es, diagrans, performance charts,
instructions and brochures illustrating size, physical appearance and
other characteristics of materials or equi pnent for some portion of the
wor K.

Sanpl es of warranty | anguage when the contract requires extended
product warranties.

SD- 04 Sanpl es

Physi cal exanples of nmaterials, equipment or workmanshi p that
illustrate functional and aesthetic characteristics of a material or
product and establish standards by which the work can be judged.

Col or samples fromthe manufacturer's standard line (or custom col or
sanples if specified) to be used in selecting or approving colors for
the project.
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Fi el d sanpl es and nock-ups constructed on the project site establish
standards by whi ch the ensuring work can be judged. Includes
assenblies or portions of assenblies which are to be incorporated into
the project and those which will be renoved at conclusion of the work.

SD- 6 Design Data

Cal cul ati ons, m x designs, analyses or other data pertaining to a part
of work.

SD- 06 Test Reports

Report signed by authorized official of testing |aboratory that a
material, product or systemidentical to the material, product or
systemto be provided has been tested in accord with specified
requi renents. (Testing nust have been within three years of date of
contract award for the project.)

Report which includes findings of a test required to be perforned by
the Contractor on an actual portion of the work or prototype prepared
for the project before shipnment to job site.

Report which includes finding of a test nade at the job site or on
sanple taken fromthe job site, on portion of work during or after
installation.

I nvestigation reports

Daily checklists

Fi nal acceptance test and operational test procedure
SD-07 Certificates

Statements signed by responsible officials of nmanufacturer of product,
systemor material attesting that product, systemor naterial neets
specification requirements. Miust be dated after award of project
contract and clearly name the project.

Docurent required of Contractor, or of a supplier, installer or
subcontractor through Contractor, the purpose of which is to further
quality of orderly progression of a portion of the work by docunenting
procedures, acceptability of methods or personnel qualifications.
Confined space entry permts.

SD- 08 Manufacturer's Instructions

Preprinted material describing installation of a product, system or
materi al, including special notices and Material Safety Data sheets
concer ni ng i npedances, hazards and safety precautions.

SD- 09 Manufacturer's Field Reports
Docurentation of the testing and verification actions taken by
manuf acturer's representative to confirm conpliance with nmanufacturer's
standards or instructions.

Factory test reports.
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SD-10 Operation and Mai ntenance Data

Data that is furnished by the manufacturer, or the system provider, to
the equi pment operating and mai nt enance personnel. This data is needed
by operating and nai ntenance personnel for the safe and efficient
operation, maintenance and repair of the item

SD-11 Cl oseout Submittals

Docurentation to record conpliance with technical or admnistrative
requirements or to establish an adninistrative nechani sm

1.3 APPROVED SUBM TTALS

The approval of submittals by the COR shall not be construed as a conplete
check, but will indicate only that the general method of construction,
materials, detailing and other information are satisfactory. Approval wll
not relieve the Contractor of the responsibility for any error which may
exist. The Contractor, under the CQC requirenents of this contract, is
responsi bl e for the dinensions and desi gn of adequate connections, details,
and satisfactory construction of all work. After submttals have been
approved by the COR no resubmittal for the purpose of substituting
materials or equipnent will be given consideration.

1.4 DI SAPPROVED SUBM TTALS

The Contractor shall make all corrections required by the COR and pronptly
furnish a corrected submittal in the format and nunber of copies specified
for the initial submittal. |If the Contractor considers any correction

indicated on the submittals to constitute a change to the contract, witten

notice, as required under the Contract C ause entitled "Changes," shall be
given to the COR

1.5 PAYMENT
Separate paynent will not be made for subnittals, and all costs associated
therein shall be included in the applicable unit prices or lunp sum prices
contained in the schedule. Paynent will not be nade for any naterial or
equi pnment whi ch does not conply with contract requirenents.

PART 2 PRODUCTS (Not Appl i cabl e)

PART 3 EXECUTI ON

3.1  GENERAL
Prior to submittal, all itenms shall be checked and approved by the

Contractor's CQC and each item of the submttal shall be stanped, signed,
and dated. Each respective transmttal form (ENG Form 4025) shall be
signed and dated by the CQC certifying that the acconpanying subnitta
conplies with the contract requirenents. This procedure applies to all
submittals. Subnittals shall include items such as: Contractor's,

manuf acturer's, or fabricator's draw ngs; descriptive literature including,
but not limted to, catal og cuts, diagranms; operating charts or curves;
test reports; test cylinders; sanples; O&M manual s including parts lists;
certifications; warranties and other such required itens. Units of weights
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CONSTRUCT JP-8 BULK FUEL STORAGE TANKS, M CHORD AFB, WA 03043

and measures used on all submittals shall be the sane as the contract

drawi ngs. Each submittal shall be conplete and in sufficient detail to
al l ow ready determ nation of compliance with contract requirenents.

Gover nment - approval submittals shall be schedul ed and nade prior to the
acquisition of the material or equi pnment covered thereby. The COR may
request submittals in addition to those |isted when deened necessary to
adequately describe the work covered in the respective sections. The
Contractor shall maintain a conplete and up-to-date file of all
submittals/itens on site for use by both the Contractor and the Governnent.

3.2 SUBM TTAL REQ STER ( ENG Form 4288)

An el ectronic copy of the submittal register - ENG Form 4288 - for
Divisions 1 through 16 in a format compatible for inmport into RMS will be
provi ded by the Government and a hard copy shall be further devel oped by
the Contractor prior to the submittal coordination neeting and |ist each
item of equipnment and material for which subnmttals are required in the
Techni cal Specifications. (See paragraph SUBM TTALS at the begi nni ng of
each specification section.) The Contractor shall approve all itens listed
on the submittal register. A draft of the prelimnary submttal register
is included as attachment A to this section. During the submitta
coordination neeting, the draft of the prelimnary submttal register wll
be updated by annotating this Form 4288. Wen the final subnmittal register
is submitted for approval, the Contractor shall conplete the colum
entitled "Item No." and all data under "Contractor Schedul e Dates" and
return five conpleted copies to the COR for approval. The Contractor shal
reviewthe list to ensure its conpl eteness and may expand general category
listings to show individual entries for each item The nunbers in col um
“"IltemNo." are to be assigned sequentially starting with "1" for each
specification section. DO NOT preassign transmttal nunbers when preparing
the submittal register. Wen a conflict exists between the subnitta
register and a submttal requirement in the technical sections, other than
those submittals referenced in Paragraph 3.9: Field Test Reports, the
approved submttal register shall govern. The prelimnary, and then the
final approved submittal register, will becone the scheduling docunents and
wi |l be updated nonthly and used to control submittals throughout the life
of the contract. Nanmes and titles of individuals authorized by the
Contractor to approve shop draw ngs shall be submitted to CORwith the
final 4288 form Supplier or subcontractors certifications are not
acceptable as neeting this requirenent.

3.3 SCHEDULI NG

Submittal s covering conponent itens formng a system or items that are
interrelated, shall be coordinated and submitted concurrently.
Certifications shall be submitted together with other pertinent informtion
and/ or drawi ngs. Additional processing tine beyond 30 days, or nunber of
copi es, may be shown by the COR on the submittal register attached in the
"Remar ks" colum, or may be added by the COR during the coordi nation
nmeeting. No del ays damages or time extensions will be allowed for time

| ost due to the Contractor not properly scheduling and providing subnmittals.

3.4 TRANSM TTAL FORM ( ENG For m 4025)

Transmittal Form 4025 (sanple at end of this section) shall be used for
submitting both Governnent-approval and information-only submittals in
accordance with the instructions on the reverse side of the form
Transmttal nunbers shall be assigned sequentially. Electronic generated
4025 forms shall be printed on carbonl ess paper and be a reasonabl e
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facsimle of the original 4025. |If electronic forms are not used, the
original 4025 forns shall be used (do not photo copy) and will be furnished
by the COR  These forns shall be filled in conpletely prior to subnittal.
Speci al care shall be exercised to ensure proper listing of the

speci fication paragraph and/or sheet nunber of the contract draw ngs
pertinent to the data submtted for each item. Each submttal item shal
be listed separately on the form nam ng subcontractor, supplier, or

manuf acturer, applicable specification paragraph nunmber(s), draw ng/sheet
nunber, pay item nunber, and any other information needed to identify the
item define its use, and locate it in the work. One or nore 4025 fornms
may be used per specification section, however, DO NOT include nore than
one specification section per transnittal.

3.5 CROSS- REFERENCE ( ENG FORM 4288/ ENG FORM 4025)

To provide a cross-reference between the approved submittal register and
transmttal forms, the Contractor shall record the "transmttal numnbers"
assi gned when subnitting itens in columm "Transmittal No." of the ENG FORM
4288. The itemnunbers in colum "ltem No." of subnmittal register shal
correspond to the item nunbers on ENG Form 4025.

3.6 SUBM TTAL PROCEDURE
3.6.1 Cener a

Shop drawi ngs with 4025 forms shall be submitted in the nunmber of copies
speci fied in subparagraphs "Government Approved Subnittal s" and
"Information Only Submittals,” or as indicated on the submttal register in
the "Remarks" colum. Subnmit a conplete collated "reviewers copy" with one
4025 form and attachments (not originals). The remaining copies (4 for
Gover nnent - approval , 2 for information-only) of 4025 forms and attachments
shall not be collated. This would not apply to a series of draw ngs.

3.6.2 Approval of Submittals by the Contractor

Before submittal to the COR the Contractor shall review and correct shop
drawi ngs prepared by subcontractors, suppliers, and itself, for
compl et eness and conpliance with plans and specifications. The Contractor
shall not use red markings for correcting material to be submitted. Red
mar ki ngs are reserved for COR s use. Approval by the Contractor shall be

i ndi cated on each shop drawi ng by an approval stanp containing information
as shown in this section. Subnittals not conforming to the requirenments of
this section will be returned to the Contractor for correction and
resubmttal.

3.6.3 Vari ati ons

For submittals which include proposed variations requested by the
Contractor, colum "h" of ENG Form 4025 shall be checked and the submitta
shall be classified as G and submtted accordingly. The Contractor shal
set forth in witing the justification for any variations and annotate such
variations on the transmttal formin the REMARKS bl ock. Variations are
not approved unless there is an advantage to the Governnent. The
CGovernment reserves the right to rescind inadvertent approval of submittals
contai ni ng unnoted vari ati ons.
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3.6.4 Dr awi ngs

Each drawi ng shall be not nore than 28 inches high by 40 inches wide, with
atitle block in lower right hand corner and a 75 mMmm by 100 mm (3 by 4
inch) clear area adjacent. The title block shall contain the
subcontractor's or fabricator's name, contract nunber, description of
item(s), bid itemnunber, and a revision block. Provide a blank margin of
20 mm (3/4 inch) at bottom 50 mm (2 inches) at left, and 10 mm (1/2 inch)
at top and right. Were drawings are submtted for assenblies of nore than
one piece of equipnent or systens of conponents dependent on each other for
conpati ble characteristics, conplete information shall be subnmitted on al
such rel ated conmponents at the same tinme. The Contractor shall ensure that
information is conplete and that sequence of drawi ng submittal is such that
all information is available for review ng each drawi ng. Draw ngs for al
itenms and equi pnent, of special manufacture or fabrication, shall consist
of conpl ete assenbly and detail drawings. Al revisions after initial
submittal shall be shown by nunber, date, and subject in revision block.

3.6.4.1 Submittals Containing Drawi ngs Larger than 11 inch by 17 inch

For Governnent -approval submittals containing drawi ngs |arger than 11 inch
by 17 inch, one reproduci ble and one blue line copy will be required to be
submitted with five copies of the ENG Form 4025. The nmar ked- up
reproduci bl e (and/ or any revi ew conments contai ned on the page-size comment
sheet (s) at the Governnent's option) will be returned to the Contractor
upon review. The Contractor shall provide three copies of blue |line

drawi ngs (generated fromthe reviewed reproducible) to the Governnent
within 10 days of Contractor's receipt of the reviewed reproducible. The
Contractor shall not incorporate approved work into the project until the
CGovernment has received the three blue line copies. The Contractor shal
use the marked-up reproducible to make any additional copies as needed.

For information-only submttals, one reproducible and two blue Iine copies
shal |l be submtted with the appropriate nunber of copies of ENG Form 4025.

3.6.5 Printed Materia

Al'l requirenents for shop drawi ngs shall apply to catal og cuts,
illustrations, printed specifications, or other data submitted, except that
the 75 mm by 100 mm (3 inch by 4 inch) clear area adjacent to the title

bl ock is not mandatory. |Inapplicable portions shall be marked out and
applicable itens such as nodel nunbers, sizes, and accessories shall be

i ndi cated by arrow or highlighted.

3.7 SAMPLES REQUI RI NG LABCRATORY ANALYSI S

See Section 01451CONTRACTOR QUALI TY CONTROL for procedures and address for
sanpl es requiring Governnent testing.

3.8 SAMPLES REQUI RI NG VI SUAL | NSPECTI ON
Sanpl es requiring only physical inspection for appearance and suitability
shal |l be coordinated with the on-site Governnent quality assurance
representative (QAR).

3.9 FI ELD TEST REPORTS
Routine tests such as soil density, concrete deliveries, repetitive

pressure testing shall be delivered to the QAR with the daily Quality
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Control reports. See SECTION: 01451 CONTRACTOR QUALI TY CONTROL

3.10 CONTROL OF SUBM TTALS

The Contractor shall carefully control his procurenment operations to ensure
that each individual subnmittal is made on or before the Contractor
schedul ed submittal date shown on the approved "Subnmittal Register."

3.11 GOVERNMVENT APPROVED SUBM TTALS (G

The Contractor shall submit 5 copies of G submittals with 5 corresponding
4025 forms. Upon conpletion of G subnmittal review, copies as specified
below will be marked with an action code, dated, and returned to the
Contractor. See "Draw ngs" above for special instructions if draw ngs

| arger than size A3 (11 inch by 17 inch) are used.

3.11.1 Processing of G Subnittals
Submittals will be reviewed and processed as foll ows:

a. Approved as Submitted (Action Code "A"): Shop draw ngs which can
be approved without correction will be stanped "Approved" and two
copies will be returned to the Contractor. No resubnittal required.

b. Approved Except as Noted (Action Code "B"): Shop draw ngs which
have only m nor discrepancies will be annotated in red to indicate
necessary corrections. Marked naterial will be stanped "Approved
Except as Noted" and two copies returned to the Contractor for
correction. No resubnmittal required.

c. Approved Except as Noted (Action Code "C'): Shop draw ngs which
are inconplete or require nmore than nminor corrections will be annotated
inred to indicate necessary corrections. Marked material will be

st anped "Approved Except as Noted - Resubm ssion Required" and two
copies returned to the Contractor for correction. Resubmittal of only
those itens needing correction required.

d. Disapproved (Action Code "E"): Shop drawi ngs which are
fundanmentally in error, cover wong equi pnent or construction, or
require extensive corrections, will be returned to the Contractor
stanped "Di sapproved.” An explanation will be furnished on the
submitted material or on ENG Form 4025 indicating reason for

di sapproval. Conplete resubnittal required.

e. Resubmittal will not be required for shop draw ngs stanped "A" or
"B" unl ess subsequent changes are nade by Contractor or a contract

nodi fication. For shop drawi ngs stanped "C' or "E, " Contractor shal
make corrections required, note any changes by dating the revisions to
correspond with the change request date, and pronptly resubmt the

corrected material. Resubmittals shall be associated with the "parent™
by use of sequential alpha characters (for exanple, resubnittal of
transmittal 8 will be 8A, 8B, etc). Governnent costs incurred after

the first resubnmittal nay be charged to the Contractor
3.12 | NFORMATI ON ONLY SUBM TTALS
The Contractor shall submit three copies of data and four copies of ENG

Form 4025. Information-only submittals will not be returned. Governnent
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approval is not required on information-only submittals. These subnittals
will be used for information purposes. The CGovernnent reserves the right
to require the Contractor to resubmt any itemfound not to conply with the
Contract. This does not relieve the Contractor fromthe obligation to
furnish material conforming to the plans and specifications and will not
prevent the COR fromrequiring renoval and replacenent if nonconform ng
material is incorporated in the work. This does not relieve the Contractor
of the requirenent to furnish sanples for testing by the Governnent

| aboratory or check testing by the Governnent in those instances where the
techni cal specifications so prescribe.

3.12.1 Processing of Information-Only Subnittals

Information-only submittals shall be submitted prior to delivery of the
material or equiprment to the job site. ENG Form 4025 shall be marked with
the words "contractor approved - information copy only" in the REMARKS

bl ock of the form Submittals will be nonitored and spot checks nade.

When such checks indi cate nonconpliance, the Contractor will be notified by
the sane met hod used for CGovernmnent-approval submittals. Resubmttal of
nonconformng i nformati on-only subnmittals shall be reclassified

CGover nment - approval and shall be in five copies.

3.13 CONTRACTOR APPROVAL STANP

The stanmp used by the Contractor on the subnmittal data to certify that the
submittal meets contract requirenents shall be simlar to the foll ow ng:
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CONTRACTOR

(Fi rm Nane)

Appr oved

Approved with corrections as noted on submittal data and/or
attached sheets(s).

S| GNATURE:

TI TLE:

DATE:

-- End of Section --
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TRANSMITTAL OF SHOP DRAWINGS, EQUIPMENT DATA, MATERIAL SAMPLES, OR DATE TRANSMITTAL NO.
MANUFACTURER'S CERTIFICATES OF COMPLIANCE
(Read instructions on the reverse side prior to initiating this form)
SECTION | - REQUEST FOR APPROVAL OF THE FOLLOWING ITEMS (7his section will be initiated by the contractor)
TO: FROM: CONTRACT NO. CHECK ONE:
] THIS IS A NEW TRANSMITTAL
] THIS IS A RESUBMITTAL OF
TRANSMITTA
SPECIFICATION SEC. NO. (Cover only one section with PROJECT TITLE AND LOCATION CHECK ONE: THIS TRANSMITTAL IS
each transmittal) For [] Fio [ GOV'T. APPROVAL
ITEM DESCRIPTION OF ITEM SUBMITTED MFG OR CONTR. NO. CONTRACT REFERENCE FOR VARIATION FOR
NO. (Type size, model number/etc.) CAT., CURVE OF DOCUMENT CONTRACTOR (See CE
DRAWING OR COPIES USE CODE instruction USE
BROCHURE NO. SPEC. DRAWING No. 6) CODE
(See instruction no. 8) PARA. NO. SHEET NO.
a. b. c. d. e. f. g. h. I
REMARKS I certify that the above submitted items have been reviewed
in detail and are correct and in strict conformance with the
contract drawings and specifications except as other wise
stated.
NAME AND SIGNATURE OF CONTRACTOR

SECTION Il - APPROVAL ACTION
ENCLOSURES RETURNED (List by Item No.)

NAME, TITLE AND SIGNATURE OF APPROVING AUTHORITY

DATE

ENG FORM 4025-R, MAR 95 (ER 415-1-10) EDITION OF SEP 93 IS OBSOLETE. SHEET ___ OF

(Proponent: CEMP-CE)



INSTRUCTIONS

1. Section | will be initiated by the Contractor in the required number of copies.

2. Each transmittal shall be numbered consecutively in the space provided for "Transmittal No.". This number, in addition to the contract number, will form a serial
number for identifying each submittal. For new submittals or resubmittals mark the appropriate box; on resubmittals, insert transmittal number of last submission as
well as the new submittal number.

3. The "ltem No." will be the same "Item No." as indicated on ENG FORM 4288-R for each entry on this form.

4. Submittals requiring expeditious handling will be submitted on a separate form.

5. Separate transmittal form will be used for submittals under separate sections of the specifications.

6. A check shall be placed in the "Variation" column when a submittal is not in accordance with the plans and specifications--also, a written statement to that effect
shall be included in the space provided for "Remarks".

7. Form is self-transmittal, letter of transmittal is not required.
8. When a sample of material or Manufacturer's Certificate of Compliance is transmitted, indicate "Sample" or "Certificate" in column ¢, Section I.
9. U.S. Army Corps of Engineers approving authority will assign action codes as indicated below in space provided in Section I, column i to each item submitted. In

addition they will ensure enclosures are indicated and attached to the form prior to return to the contractor. The Contractor will assign action codes as indicated below
in Section |, column g, to each item submitted.

THE FOLLOWING ACTION CODES ARE GIVEN TO ITEMS SUBMITTED

A -- Approved as submitted. E -- Disapproved (See attached).

B -- Approved, except as noted on drawings. F -- Receipt acknowledged.

C -- Approved, except as noted on drawings. FX -- Receipt acknowledged, does not comply
Refer to attached sheet resubmission required. as noted with contract requirements.

D -- Will be returned by separate correspondence. G -- Other (Specify)

10. Approval of items does not relieve the contractor from complying with all the requirements of the contract plans and specifications.

(Reverse of ENG Form 4025-R)



SUBMITTAL REGISTER

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR
CONSTRUCT JP-8 BULK FUEL STORAGE TANKS, McCHORD AFB, WA
CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
o
v
T c T
R L
A A O
AlN S R A A
c| s S c c
T ™ s P I A T T
I I P A F o/ I I
vi|T E R I E o DATE FWD o MAILED
| T C A C N TO APPR N TO
T|A G# A R AUTH/ CONTR/
Y | L s R T E c c
E DESCRIPTION A Y, IAPPROVAL|MATERIAL| o DATE |DATE RCD |DATE FWD |DATE RCD| o DATE |DATE RCD
NN c p o w NEEDED | NEEDED | p OF FROM |TO OTHER |FROM OTH| p OF FRM APPR
ol o T ITEM SUBMITTED H N R SUBMIT BY BY g | AcTioN | coNTR |REVIEWER|REVIEWER| E | ACTION AUTH REMARKS
(@) | (b) (c) (d) (e) (f) (9) (h) (i) () (k) 0} (m) (n) (0) (p) (a) (r)
01351A|SD-02 Shop Drawings
Work Zones 1.41.1 G AO
Decontamination Facilities 1.42.1 G AQ]
SD-03 Product Data
Exposure Monitoring/Air Sampling |1.14 G AO
Program
Site Control Log 1.41.2 |G AO
HAZWOPER Qualifications G AO
Certificates
01355A|SD-01 Preconstruction Submittals
Environmental Protection Plan 1.7 G AO
01356A|SD-07 Certificates
Mill Certificate or Affidavit 2.1.3
01730 |SD-10 Operation and Maintenance
Data
Manuals G AE
02115A|SD-03 Product Data
Work Plan 1.6.2 G AO
Qualifications 1.4 G AO
Salvage Rights 3.124
SD-06 Test Reports
Backfill Material 2.1 G AO
Tank Contents Verification 3.2 G AO
Contaminated Water Disposal 3.56.2 G AO
Soil Examination, Testing, and 3.10 G AO
Analysis

SUBMITTAL FORM,Jan 96

PREVIOUS EDITION IS OBSOLETE
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CONTRACT NO.

SUBMITTAL REGISTER

TITLE AND LOCATION CONTRACTOR
CONSTRUCT JP-8 BULK FUEL STORAGE TANKS, McCHORD AFB, WA

CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
SCHEDULE DATES ACTION

DATE FWD
TO APPR
AUTH/

MAILED
TO
CONTR/

rr>A44-==0nzZz>xnH

DESCRIPTION IAPPROVAL | MATERIAL
NEEDED | NEEDED

SUBMIT BY BY

DATE DATE RCD |DATE FWD |DATE RCD
OF FROM |TO OTHER |FROM OTH
ACTION CONTR |REVIEWER|REVIEWER

DATE DATE RCD
OF FRM APPR
ACTION AUTH REMARKS

0Z <d4—-<-—-40>»
“—omy» OmMU®»
IU>TO>A>T

*
ZO——H>»0—T—0n>»ro0
TS<MIT mM=> XTO —-H<O0O
Mmoo ZO0——-0>
mooon ZO0——-0>

ITEM SUBMITTED

oz

=
C

() (d (e) ® @ (h) U]

02115A| Backfilling 3.1 G AO
02218 |SD-01 Preconstruction Submittals
Tests 34
Inspections 3.5
SD-02 Shop Drawings
FML Drawings G AO
SD-03 Product Data
Manufacturer's Catalog Data G AE
SD-04 Samples
FML Samples 2.4.2
SD-06 Test Reports
FML Factory Test 2.4.3
Tests 34
Inspections 3.5
SD-07 Certificates
Early Construction Statements
Qualifications 1.4
Verification of Dimensions 1.6.1
FML Manufacturer's
Representative
SD-09 Manufacturer’s Field
Reports
Manufacturers Instructions
02220 |SD-07 Certificates
Work Plan G AO
02300A|SD-03 Product Data

=

(k) U] (m) (n)

e
z

(@ "
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CONTRACT NO.

SUBMITTAL REGISTER

TITLE AND LOCATION CONTRACTOR
CONSTRUCT JP-8 BULK FUEL STORAGE TANKS, McCHORD AFB, WA
CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
o
v
T c T
R L
A A O
AlN S R A A
c| s S c c
T ™ s P I A T T
I I P A F o/ I I
\V2 T E R | E o) DATE FWD o) MAILED
I T (o} A (o} N TO APPR N TO
T|A G# A R AUTH/ CONTR/
Y | L s R T E c c
E DESCRIPTION A Y, IAPPROVAL|MATERIAL| o DATE |DATE RCD |DATE FWD |DATE RCD| o DATE |DATE RCD
NN c p o w NEEDED | NEEDED | p OF FROM |TO OTHER |FROM OTH| p OF FRM APPR
ol o T ITEM SUBMITTED H N R SUBMIT BY BY g | AcTioN | coNTR |REVIEWER|REVIEWER| E | ACTION AUTH REMARKS
(@) | (b) (c) (d) (e) (f) (9) (h) (i) () (k) 0} (m) (n) (0) (p) (a) (r)
02300A|] Earthwork G AO
SD-06 Test Reports
Testing 3.12
SD-07 Certificates
Testing 3.12
02315A|SD-06 Test Reports
Testing 3.14 G AE
02316A|SD-06 Test Reports
Field Density Tests 3.4.3
Testing of Backfill Materials 34.2
02372a|SD-02 Shop Drawings
Layout and Detail Drawings G AO
As-Built Drawings 3.10 G AO
SD-03 Product Data
Tests, Inspections, and 2.2 G AO
Verifications
Field Seaming 3.3 G AO
Qualifications 1.3 G AO
SD-04 Samples
Samples 34 G AO
SD-06 Test Reports
Raw Materials 2.1.1 G AE
Sheet Material 2.2.1.2 |G AE
Surface Preparation 3.11 G AO
Thickness Measurement 3.2.2 G AO
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CONTRACT NO.

SUBMITTAL REGISTER

TITLE AND LOCATION CONTRACTOR
CONSTRUCT JP-8 BULK FUEL STORAGE TANKS, McCHORD AFB, WA
CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
o
v
T c T
R L
A A O
AlN S R A A
c| s S c c
T ™ s P I A T T
I I P A F o/ I I
vi|T E R I E o DATE FWD o MAILED
I T (o} A (o} N TO APPR N TO
T|A G# A R AUTH/ CONTR/
Y | L s R T E c c
E DESCRIPTION A Y, IAPPROVAL|MATERIAL| o DATE |DATE RCD |DATE FWD |DATE RCD| o DATE |DATE RCD
NN c p o w NEEDED | NEEDED | p OF FROM |TO OTHER |FROM OTH| p OF FRM APPR
ol o T ITEM SUBMITTED H N R SUBMIT BY BY g | AcTioN | coNTR |REVIEWER|REVIEWER| E | ACTION AUTH REMARKS
(@) | (b) (c) (d) (e) (f) (9) (h) (i) () (k) 0} (m) (n) (0) (p) (a) (r)
02372a]| Non-Destructive Field Seam 3.5.1 G AO
Continuity Testing
Destructive Field Seam Testing 3.56.2 G AO
Destructive Seam Test Repairs 3.6.1 G AO
Tests 3.5 G AO
02373a|SD-03 Product Data
Thread 2.1.2 G AO
Manufacturing Quality Control 2.2 G AO
Sampling and Testing
SD-06 Test Reports
Seams 3.2 G AO
SD-07 Certificates
Geotextile 2.1.1 G AE
02510A|SD-03 Product Data
Installation 3.1
Waste Water Disposal Method G AO
Satisfactory Installation
SD-06 Test Reports
Bacteriological Disinfection 3.3 G AO
SD-07 Certificates
Manufacturer's Representative 1.3 G AO
Installation 3.1
02522A|SD-02 Shop Drawings
Installation Diagrams 3.7.2 G AE
SD-03 Product Data
Installation Plan 1.4 G AO

SUBMITTAL FORM,Jan 96 PREVIOUS EDITION IS OBSOLETE PAGE 4 OF 38 PAGES



CONTRACT NO.
SUBMITTAL REGISTER
TITLE AND LOCATION CONTRACTOR
CONSTRUCT JP-8 BULK FUEL STORAGE TANKS, McCHORD AFB, WA
CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
o
v
T c T
R L
A A O
AlN S R A A
c| s S c c
T ™ s P I A T T
I I P A F o/ I I
vi|T E R I E o DATE FWD o MAILED
I T (o} A (o} N TO APPR N TO
T|A G# A R AUTH/ CONTR/
Y | L s R T E c c
E DESCRIPTION A Y, IAPPROVAL|MATERIAL| o DATE |DATE RCD |DATE FWD |DATE RCD| o DATE |DATE RCD
NN c p o w NEEDED | NEEDED | p OF FROM |TO OTHER |FROM OTH| p OF FRM APPR
ol o T ITEM SUBMITTED H N R SUBMIT BY BY g | AcTioN | coNTR |REVIEWER|REVIEWER| E | ACTION AUTH REMARKS
(@) | (b) (c) (d) (e) (f) (9) (h) (i) () (k) 0} (m) (n) (0) (p) (a) (r)
02522A] Borehole Logs 3.71 G AO
Documentation and Quality 3.7
Control Reports
SD-07 Certificates
Qualifications 1.5
Permits 1.7
SD-11 Closeout Submittals
Well 3.7.3 G AO
Decommissioning/Abandonment
Records
02531 |SD-02 Shop Drawings
Precast concrete manhole
Metal items 2.3.4
Frames, covers, and gratings 2.3.4.1
SD-03 Product Data
Pipeline materials 2.1
SD-07 Certificates
Portland Cement
Joints G AE
02532A|SD-06 Test Reports
Hydrostatic Tests 3.2 G AO
02560 |SD-03 Product Data
Plant, Equipment, and Tools 1.9
Job Mix Formula G AE
SD-06 Test Reports
Initial Tests 2.5 G AO
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CONTRACT NO.

SUBMITTAL REGISTER

TITLE AND LOCATION CONTRACTOR
CONSTRUCT JP-8 BULK FUEL STORAGE TANKS, McCHORD AFB, WA
CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
o
v
T c T
R L
A A O
AlN S R A A
c| s S c c
T ™ s P I A T T
I I P A F o/ I I
\V2 T E R | E o) DATE FWD o) MAILED
| T C A C N TO APPR N TO
T|A G# A R AUTH/ CONTR/
Y | L s R T E c c
E DESCRIPTION A Y, IAPPROVAL|MATERIAL| o DATE |DATE RCD |DATE FWD |DATE RCD| o DATE |DATE RCD
NN c p o w NEEDED | NEEDED | p OF FROM |TO OTHER |FROM OTH| p OF FRM APPR
ol o T ITEM SUBMITTED H N R SUBMIT BY BY g | AcTioN | coNTR |REVIEWER|REVIEWER| E | ACTION AUTH REMARKS
(@) | (b) (c) (d) (e) (f) (9) (h) (i) () (k) 0} (m) (n) (0) (p) (a) (r)
02560 | Contractor Quality Control G AO
Acceptability of Work 3.2.1 G AO
02612 |SD-07 Certificates
PLACEMENT PROCEDURES G AO
SAMPLING, TESTING AND G AO
SUBMITTAL
02731A|SD-03 Product Data
Equipment 1.4
SD-06 Test Reports
Sampling and Testing 1.5 G AO
Density Tests 3.1 G AO
02760a|SD-03 Product Data
Manufacturer's Recommendations G AO
Construction Equipment List G AO
SD-04 Samples
Materials
02821A|SD-07 Certificates
Chain Link Fence 2.1.1 G AO
02921a|SD-03 Product Data
Equipment
Surface Erosion Control Material |2.7
Chemical Treatment Material
Delivery 1.4.1
Finished Grade and Topsoil 3.2.1
Topsaoil 2.2
Quantity Check 3.5
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CONTRACT NO.

SUBMITTAL REGISTER

TITLE AND LOCATION CONTRACTOR
CONSTRUCT JP-8 BULK FUEL STORAGE TANKS, McCHORD AFB, WA
CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
o
v
T c T
R L
A A O
AlN S R A A
c| s S c c
T ™ s P I A T T
I I P A F o/ I I
vi|T E R I E o DATE FWD o MAILED
| T C A C N TO APPR N TO
T|A G# A R AUTH/ CONTR/
Y | L s R T E c c
E DESCRIPTION A Y, IAPPROVAL|MATERIAL| o DATE |DATE RCD |DATE FWD |DATE RCD| o DATE |DATE RCD
NN c p o w NEEDED | NEEDED | p OF FROM |TO OTHER |FROM OTH| p OF FRM APPR
ol o T ITEM SUBMITTED H N R SUBMIT BY BY g | AcTioN | coNTR |REVIEWER|REVIEWER| E | ACTION AUTH REMARKS
(@) | (b) (c) (d) (e) (f) (9) (h) (i) () (k) 0} (m) (n) (0) (p) (a) (r)
02921a] Seed Establishment Period 3.9
Maintenance Record 3.9.35
Application of Pesticide 3.6
SD-04 Samples
Delivered Topsoil 1.4.1.1
Soil Amendments 2.3
Mulch 2.4
SD-06 Test Reports
Equipment Calibration 3.1.3
SD-07 Certificates
Seed 2.1
Topsaoil 2.2
Fertilizer 2.3.1
Organic Material 2.3.2
Mulch 2.4
Pesticide 2.6
03150A|SD-02 Shop Drawings
Waterstops 2.4 G AO
SD-03 Product Data
Preformed Expansion Joint Filler 2.2
Sealant 2.3
Waterstops 2.4
SD-04 Samples
Field-Molded Type 2.3.1
Non-metallic Materials 2.41
SD-07 Certificates
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CONTRACT NO.

SUBMITTAL REGISTER

TITLE AND LOCATION CONTRACTOR
CONSTRUCT JP-8 BULK FUEL STORAGE TANKS, McCHORD AFB, WA
CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
o
v
T c T
R L
A A O
AlN S R A A
c| s S c c
T ™ s P I A T T
I I P A F o/ I I
vi|T E R I E o DATE FWD o MAILED
| T C A C N TO APPR N TO
T|A G# A R AUTH/ CONTR/
Y | L s R T E c c
E DESCRIPTION A Y, IAPPROVAL|MATERIAL| o DATE |DATE RCD |DATE FWD |DATE RCD| o DATE |DATE RCD
NN c p o w NEEDED | NEEDED | p OF FROM |TO OTHER |FROM OTH| p OF FRM APPR
ol o T ITEM SUBMITTED H N R SUBMIT BY BY g | AcTioN | coNTR |REVIEWER|REVIEWER| E | ACTION AUTH REMARKS
(@) | (b) (c) (d) (e) (f) (9) (h) (i) () (k) 0} (m) (n) (0) (p) (a) (r)
03150A| Preformed Expansion Joint Filler |2.2
Sealant 2.3
Waterstops 2.4
03200A|SD-02 Shop Drawings
Reinforcement 3.1 G AE
SD-07 Certificates
Reinforcing Steel 2.3
03300 |SD-03 Product Data
Mixture Proportions 1.5 G AE
SD-06 Test Reports
Testing and Inspection for 3.13
Contractor Quality Control
SD-07 Certificates
Qualifications 1.3
04200a|SD-02 Shop Drawings
Masonry Work G AE
SD-03 Product Data
Concrete Brick 2.2
Cold Weather Installation 3.1.2 G AO
SD-04 Samples
Concrete Masonry Units (CMU) 2.3 G AO
Anchors, Ties, and Bar 2.7 G AO
Positioners
Expansion-Joint Material G AO
Joint Reinforcement 2.8 G AO
SD-06 Test Reports
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CONTRACT NO.

SUBMITTAL REGISTER

TITLE AND LOCATION CONTRACTOR
CONSTRUCT JP-8 BULK FUEL STORAGE TANKS, McCHORD AFB, WA
CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
o
v
T c T
R L
A A O
AlN S R A A
c| s S c c
T ™ s P I A T T
I I P A F o/ I I
vi|T E R I E o DATE FWD o MAILED
I T (o} A (o} N TO APPR N TO
T A G# A R AUTH/ CONTR/
Y | L s R T E c c
E DESCRIPTION A Y, IAPPROVAL|MATERIAL| o DATE |DATE RCD |DATE FWD |DATE RCD| o DATE |DATE RCD
NN c p o w NEEDED | NEEDED | p OF FROM |TO OTHER |FROM OTH| p OF FRM APPR
ol o T ITEM SUBMITTED H N R SUBMIT BY BY g | AcTioN | coNTR |REVIEWER|REVIEWER| E | ACTION AUTH REMARKS
(@) | (b) (c) (d) (e) (f) (9) (h) (i) () (k) 0} (m) (n) (0) (p) (a) (r)
04200a]| Efflorescence Test G AO
Field Testing of Mortar 3.151 G AO
Field Testing of Grout 3.15.2 |G AO
Masonry Cement G AO
Fire-rated CMU 2.3.3 G AO
SD-07 Certificates
Concrete Masonry Units (CMU) 2.3
Anchors, Ties, and Bar 2.7
Positioners
Joint Reinforcement 2.8
Reinforcing Steel Bars
Masonry Cement
Mortar Coloring
Precast Concrete Items 2.4
Mortar Admixtures
Grout Admixtures
05120 |SD-02 Shop Drawings
Erection drawings G AE
Fabrication drawings 1.5.1 G AE
SD-03 Product Data
Shop primer 2.4
SD-06 Test Reports
Bolts, nuts, and washers 2.2
SD-07 Certificates
Steel 2.1
Bolts, nuts, and washers 2.2
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CONTRACT NO.

SUBMITTAL REGISTER

TITLE AND LOCATION CONTRACTOR
CONSTRUCT JP-8 BULK FUEL STORAGE TANKS, McCHORD AFB, WA
CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
o
v
T c T
R L
A A O
AlN S R A A
c| s S c c
T ™ s P I A T T
I I P A F o/ I I
vi|T E R I E o DATE FWD o MAILED
I T (o} A (o} N TO APPR N TO
T|A G# A R AUTH/ CONTR/
Y | L s R T E c c
E DESCRIPTION A Y, IAPPROVAL|MATERIAL| o DATE |DATE RCD |DATE FWD |DATE RCD| o DATE |DATE RCD
NN c p o w NEEDED | NEEDED | p OF FROM |TO OTHER |FROM OTH| p OF FRM APPR
ol o T ITEM SUBMITTED H N R SUBMIT BY BY g | AcTioN | coNTR |REVIEWER|REVIEWER| E | ACTION AUTH REMARKS
(@) | (b) (c) (d) (e) (f) (9) (h) (i) () (k) 0} (m) (n) (0) (p) (a) (r)
05120 | Shop primer 2.4
Welding electrodes and rods 2.3.1
Welding procedures and 1.5.2.2
qualifications
05210A|SD-02 Shop Drawings
Steel Joists 1.3 G AE
SD-05 Design Data
Design Computations G AE
SD-07 Certificates
Steel Joists 1.3 G AE
05300A|SD-02 Shop Drawings
Deck Units 2.1 G AE
Accessories 2.5 G AE
Attachments 3.3 G AE
Holes and Openings 34 G AE
SD-03 Product Data
Deck Units 2.1 G AE
Attachments 3.3 G AO
SD-04 Samples
Deck Units 2.1
Accessories 2.5
SD-07 Certificates
Deck Units 2.1 G AE
05500A|SD-02 Shop Drawings
Miscellaneous Metal ltems 1.6 G AE
SD-04 Samples
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CONTRACT NO.

SUBMITTAL REGISTER

TITLE AND LOCATION CONTRACTOR
CONSTRUCT JP-8 BULK FUEL STORAGE TANKS, McCHORD AFB, WA
CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
o
v
T c T
R L
A A O
AlN S R A A
c| s S c c
T ™ s P I A T T
I I P A F o/ I I
\V2 T E R | E o) DATE FWD o) MAILED
| T C A C N TO APPR N TO
T|A G# A R AUTH/ CONTR/
Y | L s R T E c c
E DESCRIPTION A Y, IAPPROVAL|MATERIAL| o DATE |DATE RCD |DATE FWD |DATE RCD| o DATE |DATE RCD
NN c p o w NEEDED | NEEDED | p OF FROM |TO OTHER |FROM OTH| p OF FRM APPR
ol o T ITEM SUBMITTED H N R SUBMIT BY BY g | AcTioN | coNTR |REVIEWER|REVIEWER| E | ACTION AUTH REMARKS
(@) | (b) (c) (d) (e) (f) (9) (h) (i) () (k) 0} (m) (n) (0) (p) (a) (r)
05500A] Miscellaneous Metal Items 1.6
06100a|SD-07 Certificates
Grading and Marking 2.1.1
07416 |SD-02 Shop Drawings
Structural Standing Seam Metal G AE
Roof System
SD-03 Product Data
Design Analysis G AE
SD-04 Samples
Accessories 2.3 G AE
Roof Panels 2.1 G AE
Factory Color Finish 2.6 G AE
Fasteners 2.4 G AE
Gaskets and Insulating 2.8 G AE
Compounds
Sealant 2.7 G AE
Concealed Anchor Clips 2.2 G AE
Subpurlins 2.5 G AE
EPDM Rubber Boots 2.10 G AE
SD-06 Test Reports
Test Report for Uplift Resistance G AE
of the SSSMR
SD-07 Certificates
Qualifications G AE
Structural Standing Seam Metal G AE
Roof System
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CONTRACT NO.

SUBMITTAL REGISTER

TITLE AND LOCATION CONTRACTOR
CONSTRUCT JP-8 BULK FUEL STORAGE TANKS, McCHORD AFB, WA
CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
o
v
T c T
R L
A A O
AlN S R A A
c| s S c c
T ™ s P I A T T
I I P A F o/ I I
\V2 T E R | E o) DATE FWD o) MAILED
I T (o} A (o} N TO APPR N TO
T|A G# A R AUTH/ CONTR/
Y | L s R T E c c
E DESCRIPTION A Y, IAPPROVAL|MATERIAL| o DATE |DATE RCD |DATE FWD |DATE RCD| o DATE |DATE RCD
NN c p o w NEEDED | NEEDED | p OF FROM |TO OTHER |FROM OTH| p OF FRM APPR
ol o T ITEM SUBMITTED H N R SUBMIT BY BY g | AcTioN | coNTR |REVIEWER|REVIEWER| E | ACTION AUTH REMARKS
(@) | (b) (c) (d) (e) (f) (9) (h) (i) () (k) 0} (m) (n) (0) (p) (a) (r)
07416 | Insulation G AE
07510a|SD-07 Certificates
Bitumen 2.2
Felt 2.4
07600a|SD-02 Shop Drawings
Materials 2.1 G AO
07840A|SD-02 Shop Drawings
Firestopping Materials 2.1
SD-07 Certificates
Firestopping Materials 2.1
Installer Qualifications 1.5
Inspection 3.3
07900A|SD-03 Product Data
Backing 2.1 G AO
Bond-Breaker 2.2 G AO
Sealant 2.5 G AO
SD-07 Certificates
Sealant 2.5
08110 |SD-02 Shop Drawings
Doors 2.1 G G
Doors 2.1 G G
Frames 2.5 G G
Frames 2.5 G G
Accessories 2.3
Weatherstripping 2.6
SD-03 Product Data
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CONTRACT NO.

SUBMITTAL REGISTER

TITLE AND LOCATION CONTRACTOR
CONSTRUCT JP-8 BULK FUEL STORAGE TANKS, McCHORD AFB, WA
CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
o
v
T c T
R L
A A O
AlN S R A A
c| s S c c
T ™ s P I A T T
I I P A F o/ I I
vi|T E R I E o DATE FWD o MAILED
I T (o} A (o} N TO APPR N TO
T|A G# A R AUTH/ CONTR/
Y | L s R T E c c
E DESCRIPTION A Y, IAPPROVAL|MATERIAL| o DATE |DATE RCD |DATE FWD |DATE RCD| o DATE |DATE RCD
NN c p o w NEEDED | NEEDED | p OF FROM |TO OTHER |FROM OTH| p OF FRM APPR
ol o T ITEM SUBMITTED H N R SUBMIT BY BY g | AcTioN | coNTR |REVIEWER|REVIEWER| E | ACTION AUTH REMARKS
(@) | (b) (c) (d) (e) (f) (9) (h) (i) () (k) 0} (m) (n) (0) (p) (a) (r)
08110 | Doors 2.1 G AE
Frames 2.5 G AE
Accessories 2.3
Weatherstripping 2.6
08331A|SD-02 Shop Drawings
Approved Detail Drawings 3.1 G AO
SD-03 Product Data
Rolling Counter Doors G AO
Installation 3.1
Cleaning 3.2
SD-10 Operation and Maintenance
Data
Operation 2.3
08520a|SD-02 Shop Drawings
Aluminum Windows G AE
Insect Screens 2.3 G AE
SD-03 Product Data
Aluminum Windows G AE
SD-04 Samples
Aluminum Windows G AE
SD-06 Test Reports
Aluminum Windows G AE
SD-07 Certificates
Aluminum Windows
08710 |SD-02 Shop Drawings
Hardware schedule 1.3 G AE
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CONTRACT NO.

SUBMITTAL REGISTER

TITLE AND LOCATION CONTRACTOR
CONSTRUCT JP-8 BULK FUEL STORAGE TANKS, McCHORD AFB, WA

CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
SCHEDULE DATES ACTION

DATE FWD
TO APPR
AUTH/

MAILED
TO
CONTR/

rr>A44-==0nzZz>xnH

DESCRIPTION IAPPROVAL | MATERIAL
NEEDED | NEEDED

SUBMIT BY BY

DATE DATE RCD |DATE FWD |DATE RCD
OF FROM |TO OTHER |FROM OTH
ACTION CONTR |REVIEWER|REVIEWER

DATE DATE RCD
OF FRM APPR
ACTION AUTH REMARKS

0Z <d4—-<-—-40>»
“—omy» OmMU®»
IU>TO>A>T

*
ZO——H>»0—T—0n>»ro0
TS<MIT mM=> XTO —-H<O0O
Mmoo ZO0——-0>
mooon ZO0——-0>

ITEM SUBMITTED

oz

O
G
3
O

(d (e) ® @ (h) U]

08710 | Keying system 2.2.5
SD-03 Product Data
Hardware items 2.2 G
SD-08 Manufacturer’s Instructions
Installation 3.1
SD-10 Operation and Maintenance
Data
Hardware Schedule 1.3 G AE
SD-11 Closeout Submittals
Key bitting 1.4
08810a|SD-02 Shop Drawings
Installation 3.2 G AO
SD-03 Product Data
Insulating Glass 2.2 G AO
Glazing Accessories 2.4 G AO
SD-04 Samples
Insulating Glass 2.2 G AO
SD-07 Certificates
Insulating Glass 2.2
09250A|SD-02 Shop Drawings
Steel Framing G AO
Control Joints G AO
SD-07 Certificates
Gypsum Board 2.2
Steel Framing
09510A|SD-02 Shop Drawings

=

(k) U] (m) (n)

e
z

(@ "
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CONTRACT NO.

SUBMITTAL REGISTER

TITLE AND LOCATION CONTRACTOR
CONSTRUCT JP-8 BULK FUEL STORAGE TANKS, McCHORD AFB, WA
CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
o
v
T c T
R L
A A O
AlN S R A A
c| s S c c
T ™ s P I A T T
I I P A F o/ I I
vi|T E R I E o DATE FWD o MAILED
I T (o} A (o} N TO APPR N TO
T|A G# A R AUTH/ CONTR/
Y | L s R T E c c
E DESCRIPTION A Y, IAPPROVAL|MATERIAL| o DATE |DATE RCD |DATE FWD |DATE RCD| o DATE |DATE RCD
NN c p o w NEEDED | NEEDED | p OF FROM |TO OTHER |FROM OTH| p OF FRM APPR
ol o T ITEM SUBMITTED H N R SUBMIT BY BY g | AcTioN | coNTR |REVIEWER|REVIEWER| E | ACTION AUTH REMARKS
(@) | (b) (c) (d) (e) (f) (9) (h) (i) () (k) 0} (m) (n) (0) (p) (a) (r)
09510A] Approved Detail Drawings 1.3 G AE
SD-03 Product Data
Acoustical Ceiling Systems G AE
SD-04 Samples
Acoustical Units 2.1 G AE
SD-06 Test Reports
Ceiling Attenuation Class and 2.5
Test
SD-07 Certificates
Acoustical Units 2.1
09650 |SD-02 Shop Drawings
Tile Flooring 2.1 G AO
SD-03 Product Data
Tile Flooring 2.1 G AO
Adhesive for Vinyl Composition G AO
Tile
Adhesive for Wall Base G AO
SD-04 Samples
Tile Flooring 2.1 G AO
Wall Base 2.2 G AO
SD-06 Test Reports
Moisture Test 3.3 G AO
SD-08 Manufacturer’s Instructions
Tile Flooring 2.1
SD-10 Operation and Maintenance
Data
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CONTRACT NO.

SUBMITTAL REGISTER

TITLE AND LOCATION CONTRACTOR
CONSTRUCT JP-8 BULK FUEL STORAGE TANKS, McCHORD AFB, WA
CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
o
v
T c T
R L
A A O
AlN S R A A
c| s S c c
T ™ s P I A T T
I I P A F o/ I I
\V2 T E R | E o) DATE FWD o) MAILED
I T (o} A (o} N TO APPR N TO
T A G# A R AUTH/ CONTR/
Y | L s R T E c c
E DESCRIPTION A Y, IAPPROVAL|MATERIAL| o DATE |DATE RCD |DATE FWD |DATE RCD| o DATE |DATE RCD
NN c p o w NEEDED | NEEDED | p OF FROM |TO OTHER |FROM OTH| p OF FRM APPR
ol o T ITEM SUBMITTED H N R SUBMIT BY BY g | AcTioN | coNTR |REVIEWER|REVIEWER| E | ACTION AUTH REMARKS
(@) | (b) (c) (d) (e) (f) (9) (h) (i) () (k) 0} (m) (n) (0) (p) (a) (r)
09650 | Data Package 1 G AO
09900 |SD-02 Shop Drawings
Piping identification 3.8 G AO
stencil 3.8
SD-03 Product Data
Coating 2.1 G AO
Manufacturer's Technical Data 2.1
Sheets
SD-04 Samples
Color 1.8 G AO
SD-07 Certificates
Applicator's qualifications 1.3
SD-08 Manufacturer’s Instructions
Application instructions
Mixing 3.5.2
Manufacturer's Material Safety 1.6.2
Data Sheets
SD-10 Operation and Maintenance
Data
Coatings: 2.1 G AO
09971 |SD-04 Samples
Color Sample G AO
Specification and Proprietary G AO
Paints
SD-05 Design Data
Containment System 1.4.1.1
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CONTRACT NO.

SUBMITTAL REGISTER

TITLE AND LOCATION CONTRACTOR
CONSTRUCT JP-8 BULK FUEL STORAGE TANKS, McCHORD AFB, WA

CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
(e}
\%
T cC T
R L
A A O
A N S R A A
C S S C C
T M S P I A T T
| | P A F | |
\Y T E R | E fo) DATE FWD 0 MAILED
| T Cc A c N TO APPR N TO
T A G# A R AUTH/ CONTR/
Y L S R T E (o] C
E DESCRIPTION A RV IAPPROVAL|MATERIAL| o DATE |DATE RCD |DATE FWD |[DATERCD| o DATE |DATE RCD
N N c P o W NEEDED | NEEDED | p OF FROM |TO OTHER |FROM OTH| p OF FRM APPR
fo) fo) T ITEM SUBMITTED H N R SUBMIT BY BY E ACTION CONTR |REVIEWER|REVIEWER| E ACTION AUTH REMARKS
(@ | (b) (c) (d) (e) ® (9 (h) 0] ) (k) 0] (m) (n) (0) (9] (@) (r

09971 |SD-06 Test Reports
Joint Sealant Qualification Test 1.4.2.1 |G AO

Reports

Coatings Qualification Test 1.4.2.2 |G AO
Reports

Coating Sample Test Reports 3.1.3 G AO

Abrasive Sample Test Reports 3.14 G AO

Daily Inspection Reports 3.7.2.2 |G AO

Recycled Metallic Abrasive Field ]1.4.2.3 |G AO
Test Reports (Daily and Weekly)

SD-07 Certificates

Work Plan 14.31 |G AO

Qualifications of Certified 14.3.2 |G AO
Industrial Hygienist (CIH)

Qualifications of Testing 1.4.3.3 |G AO
Laboratory for Coatings

Qualifications of Testing 1.4.34 |G AO
Laboratory for Abrasive

Qualifications of Coating 1.4.3.5 |G AO
Contractors

Qualifications of Coating 1.4.3.6 |G AO
Manufacturer's Representative

Coating Inspection Company G AO

Coating Inspector 1.4.3.12 |G AO

NACE Certified G AO

Inspectors/painters
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CONTRACT NO.

SUBMITTAL REGISTER

TITLE AND LOCATION CONTRACTOR
CONSTRUCT JP-8 BULK FUEL STORAGE TANKS, McCHORD AFB, WA
CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
o
v
T c T
R L
A A O
AlN S R A A
c| s S c c
T ™ s P I A T T
I I P A F o/ I I
vi|T E R I E o DATE FWD o MAILED
I T (o} A (o} N TO APPR N TO
T|A G# A R AUTH/ CONTR/
Y | L s R T E c c
E DESCRIPTION A Y, IAPPROVAL|MATERIAL| o DATE |DATE RCD |DATE FWD |DATE RCD| o DATE |DATE RCD
NN c p o w NEEDED | NEEDED | p OF FROM |TO OTHER |FROM OTH| p OF FRM APPR
ol o T ITEM SUBMITTED H N R SUBMIT BY BY g | AcTioN | coNTR |REVIEWER|REVIEWER| E | ACTION AUTH REMARKS
(@) | (b) (c) (d) (e) (f) (9) (h) (i) () (k) 0} (m) (n) (0) (p) (a) (r)
09971 Coating Materials 1.4.3.7 |G AO
Coating System Component 1.4.3.8 |G AO
Compatibility
Non-metallic Abrasive 1.4.3.9 |G AO
Metallic Abrasive 1.4.3.10 |G AO
SD-08 Manufacturer’s Instructions
Joint Sealant Instructions G AO
Coating System Instructions 1441 |G AO
SD-11 Closeout Submittals
Disposal of Used Abrasive 3.5.5 G AO
Inspection Logbook 3.7.2.3 |G AO
09973 |SD-04 Samples
Specification and Proprietary G AO
Paints
SD-05 Design Data
Environmental Control System 1.4.1.1 |G AO
SD-06 Test Reports
Coating Sample Test Reports 3.1.3 G AO
Abrasive Sample Test Reports 3.14 G AO
Daily Inspection Reports 3.8.2.2 |G AO
Recycled Metallic Abrasive Field [1.4.2.1 |G AO
Test Reports (Daily and Weekly)
SD-07 Certificates
Work Plan 1.4.3.1 |G AO
Qualifications of Certified 1.4.3.2 |G AO
Industrial Hygienist (CIH)
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CONTRACT NO.

SUBMITTAL REGISTER

TITLE AND LOCATION CONTRACTOR
CONSTRUCT JP-8 BULK FUEL STORAGE TANKS, McCHORD AFB, WA
CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
o
v
T c T
R L
A A O
AlN S R A A
c| s S c c
T ™ s P I A T T
I I P A F o/ I I
vi|T E R I E o DATE FWD o MAILED
I T (o} A (o} N TO APPR N TO
T|A G# A R AUTH/ CONTR/
Y | L s R T E c c
E DESCRIPTION A Y, IAPPROVAL|MATERIAL| o DATE |DATE RCD |DATE FWD |DATE RCD| o DATE |DATE RCD
NN c p o w NEEDED | NEEDED | p OF FROM |TO OTHER |FROM OTH| p OF FRM APPR
ol o T ITEM SUBMITTED H N R SUBMIT BY BY g | AcTioN | coNTR |REVIEWER|REVIEWER| E | ACTION AUTH REMARKS
(@) | (b) (c) (d) (e) (f) (9) (h) (i) () (k) 0} (m) (n) (0) (p) (a) (r)
09973 | Qualifications of Testing 1.4.3.3 |G AO
Laboratory for Coatings
Qualifications of Testing 1.4.34 |G AO
Laboratory for Abrasive
Qualifications of Coating 1.4.3.5 |G AO
Contractors
Qualifications of Coating 1.4.3.6 |G AO
Manufacturer's Representative
Coating Inspection Company G AO
Coating Inspector 1.4.3.8 |G AO
NACE Certified G AO
Inspectors/painters
Roof Joint Sealant Materials G AO
Roof Joint Sealant Compatibility G AO
Epoxy Coating Materials 1.4.3.10 |G AO
Non-metallic Abrasive 1.4.3.11 ]G AO
Metallic Abrasive 1.4.3.12 |G AO
SD-08 Manufacturer’s Instructions
Roof Joint Sealant Instructions G AO
Coating System Instructions 1441 |G AO
SD-11 Closeout Submittals
Disposal of Used Abrasive 3.6.5 G AO
Inspection Logbook 3.8.2.3 |G AO
10800 |SD-03 Product Data
Finishes 2.1.2 G AO
Accessory ltems 2.2 G AO

SUBMITTAL FORM,Jan 96 PREVIOUS EDITION IS OBSOLETE PAGE 19 OF 38 PAGES



CONTRACT NO.

SUBMITTAL REGISTER

TITLE AND LOCATION CONTRACTOR
CONSTRUCT JP-8 BULK FUEL STORAGE TANKS, McCHORD AFB, WA
CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
o
v
T c T
R L
A A O
AlN S R A A
c| s S c c
T ™ s P I A T T
I I P A F o/ I I
vi|T E R I E o DATE FWD o MAILED
I T (o} A (o} N TO APPR N TO
T A G# A R AUTH/ CONTR/
Y | L s R T E c c
E DESCRIPTION A Y, IAPPROVAL|MATERIAL| o DATE |DATE RCD |DATE FWD |DATE RCD| o DATE |DATE RCD
NN c p o w NEEDED | NEEDED | p OF FROM |TO OTHER |FROM OTH| p OF FRM APPR
ol o T ITEM SUBMITTED H N R SUBMIT BY BY g | AcTioN | coNTR |REVIEWER|REVIEWER| E | ACTION AUTH REMARKS
(@) | (b) (c) (d) (e) (f) (9) (h) (i) () (k) 0} (m) (n) (0) (p) (a) (r)
10800 |SD-04 Samples
Finishes 2.1.2
Accessory ltems 2.2
SD-07 Certificates
Accessory ltems 2.2
11311 |SD-02 Shop Drawings
Separator 1.2.2 G AE
Accessory equipment 2.6 G AE
SD-05 Design Data
Separator 1.2.2 G AE
Accessory equipment 2.6 G AE
SD-06 Test Reports
Shop hydrostatic test 2.71
Inspection 3.1
Field hydrostatic test 3.3.1
Preoperational test 3.3.2
In-service test 3.3.3
SD-07 Certificates
Separator corrosion protection 2.1.1 G AE
SD-08 Manufacturer’s Instructions
Separator system 3.2 G AO
SD-10 Operation and Maintenance
Data
Separator system 3.2 G AO
Accessory equipment 2.6 G AO
11312N|SD-03 Product Data
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CONTRACT NO.

SUBMITTAL REGISTER

TITLE AND LOCATION CONTRACTOR
CONSTRUCT JP-8 BULK FUEL STORAGE TANKS, McCHORD AFB, WA
CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
o
v
T c T
R L
A A O
AlN S R A A
c| s S c c
T ™ s P I A T T
I I P A F o/ I I
\V2 T E R | E o) DATE FWD o) MAILED
| T C A C N TO APPR N TO
T|A G# A R AUTH/ CONTR/
Y | L s R T E c c
E DESCRIPTION A Y, IAPPROVAL|MATERIAL| o DATE |DATE RCD |DATE FWD |DATE RCD| o DATE |DATE RCD
NN c p o w NEEDED | NEEDED | p OF FROM |TO OTHER |FROM OTH| p OF FRM APPR
ol o T ITEM SUBMITTED H N R SUBMIT BY BY g | AcTioN | coNTR |REVIEWER|REVIEWER| E | ACTION AUTH REMARKS
(@) | (b) (c) (d) (e) (f) (9) (h) (i) () (k) 0} (m) (n) (0) (p) (a) (r)
11312N| Pipe and fittings 2.1 G AE
Check valves 2.2.2 G AE
Gate valves 2.2.1 G AE
Submersible sewage pumps 2.3 G AE
Pump motor 2.4 G AE
Flexible flanged coupling 2.1.4 G AE
SD-10 Operation and Maintenance
Data
Submersible Sewage Pumps 2.3 G AE
12320A|SD-02 Shop Drawings
Installation 3.1 G AO
SD-03 Product Data
Cabinets 2.1 G AO
Countertops and Backsplash 2.2 G AO
13100A|SD-02 Shop Drawings
Drawings G AE
SD-07 Certificates
Materials 2.1 G AO
13110A|SD-02 Shop Drawings
Drawings 1.3.7 G AO
Contractor's Modifications 1.3.2 G AO
SD-03 Product Data
Equipment G AO
Spare Parts 3.9
SD-06 Test Reports
Tests and Measurements 3.5 G AO
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CONTRACT NO.

SUBMITTAL REGISTER

TITLE AND LOCATION CONTRACTOR
CONSTRUCT JP-8 BULK FUEL STORAGE TANKS, McCHORD AFB, WA
CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
o
v
T c T
R L
A A O
AlN S R A A
c| s S c c
T ™ s P I A T T
I I P A F o/ I I
vi|T E R I E o DATE FWD o MAILED
| T C A C N TO APPR N TO
T|A G# A R AUTH/ CONTR/
Y | L s R T E c c
E DESCRIPTION A Y, IAPPROVAL|MATERIAL| o DATE |DATE RCD |DATE FWD |DATE RCD| o DATE |DATE RCD
NN c p o w NEEDED | NEEDED | p OF FROM |TO OTHER |FROM OTH| p OF FRM APPR
ol o T ITEM SUBMITTED H N R SUBMIT BY BY g | AcTioN | coNTR |REVIEWER|REVIEWER| E | ACTION AUTH REMARKS
(@) | (b) (c) (d) (e) (f) (9) (h) (i) () (k) 0} (m) (n) (0) (p) (a) (r)
13110A| Contractor's Modifications 1.3.2 G AO
SD-07 Certificates
Cathodic Protection System G AO
Services of 'Corrosion Expert' 1.3.1 G AO
SD-10 Operation and Maintenance
Data
Cathodic Protection System
Training Course 3.6
13112A|SD-02 Shop Drawings
Drawings G AE
Contractor's Modifications 1.3.1 G AE
SD-03 Product Data
Miscellaneous Materials 2.4 G AO
Equipment G AO
Spare Parts
SD-06 Test Reports
Tests and Measurements 3.5 G AE
Contractor's Modifications 1.3.1 G AO
SD-07 Certificates
Cathodic Protection System 1.3 G AO
Services of 'Corrosion Expert' 1.3.6 G AE
SD-10 Operation and Maintenance
Data
Cathodic Protection System 1.3
Training Course 3.6
13283N|SD-03 Product Data
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CONTRACT NO.

SUBMITTAL REGISTER

TITLE AND LOCATION CONTRACTOR
CONSTRUCT JP-8 BULK FUEL STORAGE TANKS, McCHORD AFB, WA

CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
o
v
T c T
R L
A A O
AlN S R A A
c| s S c c
T ™ s P I A T T
I I P A F o/ I I
\V2 T E R | E o) DATE FWD o) MAILED
| T C A C N TO APPR N TO
T A G# A R AUTH/ CONTR/
Y | L s R T E c c
E DESCRIPTION A Y, IAPPROVAL|MATERIAL| o DATE |DATE RCD |DATE FWD |DATE RCD| o DATE |DATE RCD
NN c p o w NEEDED | NEEDED | p OF FROM |TO OTHER |FROM OTH| p OF FRM APPR
ol o T ITEM SUBMITTED H N R SUBMIT BY BY g | AcTioN | coNTR |REVIEWER|REVIEWER| E | ACTION AUTH REMARKS
(@) | (b) (c) (d) (e) (f) (9) (h) (i) () (k) 0} (m) (n) (0) (p) (a) (r)
13283N| Respirators 1.6.1 G AO
Ambient Air Monitoring G AO
Airborne Sampling Plan G AO

SD-06 Test Reports
Sampling Results 1.5.2.3 |G AO
Occupational and Environmental [1.5.2.3 |G AO

Assessment Data Report

PM-10 Monitoring Report G AO
SD-07 Certificates
Qualifications of CP 1.5.1.1 |G AO
HAzardous Material Transporter G AO
DOT Certificate of Registration
Testing Laboratory 1.5.1.3 |G AO
Training Certification 1.5.1.2 |G AO
Notification of the G AO
Commencement of LBP Hazard
Abatement
Lead paint removal plan G AO
Rental equipment notification 1.6.3 G AO
Respiratory Protection Program 1.5.26 |G AO
Hazard Communication Program ]1.5.2.7 |G AO
EPA or State approved hazardous|3.5.2 G AO

waste treatment, storage, or
disposal facility

Lead Waste Management Plan 1.5.28 |G G

SD-11 Closeout Submittals
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CONTRACT NO.

SUBMITTAL REGISTER

TITLE AND LOCATION CONTRACTOR
CONSTRUCT JP-8 BULK FUEL STORAGE TANKS, McCHORD AFB, WA
CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
o
v
T c T
R L
A A O
AlN S R A A
c| s S c c
T ™ s P I A T T
I I P A F o/ I I
vi|T E R I E o DATE FWD o MAILED
| T C A C N TO APPR N TO
T|A G# A R AUTH/ CONTR/
Y | L s R T E c c
E DESCRIPTION A Y, IAPPROVAL|MATERIAL| o DATE |DATE RCD |DATE FWD |DATE RCD| o DATE |DATE RCD
NN c p o w NEEDED | NEEDED | p OF FROM |TO OTHER |FROM OTH| p OF FRM APPR
ol o T ITEM SUBMITTED H N R SUBMIT BY BY g | AcTioN | coNTR |REVIEWER|REVIEWER| E | ACTION AUTH REMARKS
(@) | (b) (c) (d) (e) (f) (9) (h) (i) () (k) 0} (m) (n) (0) (p) (a) (r)
13283N| hazardous waste manifest 3.5.2.1 |G AO
Medical Examinations 1.5.24 |G AO
Training Certification 1.5.1.2 |G AO
13851A|SD-02 Shop Drawings
Fire Alarm Reporting System 1.41 G AE
SD-03 Product Data
Storage Batteries 2.2 G AE
Voltage Drop G AE
Special Tools and Spare Parts 2.7.3
Technical Data and Computer 1.5 G AE
Software
Training 3.6
Testing 3.5
SD-06 Test Reports
Testing 3.5
SD-07 Certificates
Equipment
Qualifications 1.3.7 G AO
SD-10 Operation and Maintenance
Data
Technical Data and Computer 1.5 G AO
Software
14534N|SD-02 Shop Drawings
Track beam system 2.2 G AE
SD-05 Design Data
design calculations 1.4.2 G AE
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CONTRACT NO.

SUBMITTAL REGISTER

TITLE AND LOCATION CONTRACTOR
CONSTRUCT JP-8 BULK FUEL STORAGE TANKS, McCHORD AFB, WA
CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
o
v
T c T
R L
A A O
AlN S R A A
c| s S c c
T ™ s P I A T T
I I P A F o/ I I
vi|T E R I E o DATE FWD o MAILED
I T (o} A (o} N TO APPR N TO
T|A G# A R AUTH/ CONTR/
Y | L s R T E c c
E DESCRIPTION A Y, IAPPROVAL|MATERIAL| o DATE |DATE RCD |DATE FWD |DATE RCD| o DATE |DATE RCD
NN c p o w NEEDED | NEEDED | p OF FROM |TO OTHER |FROM OTH| p OF FRM APPR
ol o T ITEM SUBMITTED H N R SUBMIT BY BY g | AcTioN | coNTR |REVIEWER|REVIEWER| E | ACTION AUTH REMARKS
(@) | (b) (c) (d) (e) (f) (9) (h) (i) () (k) 0} (m) (n) (0) (p) (a) (r)
14534N|SD-06 Test Reports
magnetic-particle 2.1.3 G AO
load tests 3.2.2 G AO
SD-07 Certificates
load chain 1.41
load chain 2.1.5
SD-10 Operation and Maintenance
Data
Track beam system 2.2 G AO
Hoist and trolley 2.1 G AO
15050 |SD-02 Shop Drawings
Water Draw-off System 2.13 G AE
Low Point Drain Pits 2.10 G AE
SD-03 Product Data
Pressure Gages 2.5 G AE
Automatic Pump Controls 2.8 G AE
Product Recovery Tank and 2.9 G AE
Accessories
High Point Vent and Low Point G AE
Drain Pits
Operating Tank Level Indicator 2.1 G AE
Water Draw-Off System 2.13 G AE
SD-07 Certificates
Coating Products G AE
UL Labeled products G AE
Pits G AE
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CONTRACT NO.

SUBMITTAL REGISTER

TITLE AND LOCATION CONTRACTOR
CONSTRUCT JP-8 BULK FUEL STORAGE TANKS, McCHORD AFB, WA
CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
o
v
T c T
R L
A A O
AlN S R A A
c| s S c c
T ™ s P I A T T
I I P A F o/ I I
vi|T E R I E o DATE FWD o MAILED
| T C A C N TO APPR N TO
T|A G# A R AUTH/ CONTR/
Y | L s R T E c c
E DESCRIPTION A Y, IAPPROVAL|MATERIAL| o DATE |DATE RCD |DATE FWD |DATE RCD| o DATE |DATE RCD
NN c p o w NEEDED | NEEDED | p OF FROM |TO OTHER |FROM OTH| p OF FRM APPR
ol o T ITEM SUBMITTED H N R SUBMIT BY BY g | AcTioN | coNTR |REVIEWER|REVIEWER| E | ACTION AUTH REMARKS
(@) | (b) (c) (d) (e) (f) (9) (h) (i) () (k) 0} (m) (n) (0) (p) (a) (r)
15050 |SD-10 Operation and Maintenance
Data
Pressure Gauges G AE
Automatic Pump Controls 2.8 G AE
Product Recovery Tank and 2.9 G AE
Accessories
Operating Tank Level Indicator 2.1 G AE
Water Draw-off System 2.13 G AE
15060 |SD-03 Product Data
Piping G AE
Fittings G AE
Valves G AE
Flexible Ball Joints G AE
Strainers G AE
Flexible Hoses G AE
Lightning Surge Arrester G AE
Protective Coatings G AE
Sample Connections G AE
Isolating Gasket Kits G AE
Gaskets G AE
Purge Blocks G AE
SD-06 Test Reports
Pneumatic Test
Hydrostatic Test
SD-07 Certificates
Qualifications of Welders
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CONTRACT NO.

SUBMITTAL REGISTER

TITLE AND LOCATION CONTRACTOR
CONSTRUCT JP-8 BULK FUEL STORAGE TANKS, McCHORD AFB, WA
CONTRACTOR: CONTRACTOR APPROVING AUTHORITY
G SCHEDULE DATES ACTION
o
v
T c T
R L
A A O
AlN S R A A
c| s S c c
T ™ s P I A T T
I I P A F o/ I I
\V2 T E R | E o) DATE FWD o) MAILED
I T (o} A (o} N TO APPR N TO
T|A G# A R AUTH/ CONTR/
Y | L s R T E c c
E DESCRIPTION A Y, IAPPROVAL|MATERIAL| o DATE |DATE RCD |DATE FWD |DATE RCD| o DATE |DATE RCD
NN c p o w NEEDED | NEEDED | p OF FROM |TO OTHER |FROM OTH| p OF FRM APPR
ol o T ITEM SUBMITTED H N R SUBMIT BY BY g | AcTioN | coNTR |REVIEWER|REVIEWER| E | ACTION AUTH REMARKS
(@) | (b) (c) (d) (e) (f) (9) (h) (i) () (k) 0} (m) (n) (0) (p) (a) (r)
15060 | Pipe
Fittings
Valves
Pipe Weld Radiograph Inspector's
Certification
Isolating Gasket Kits
Survey of final elevation of buried
fuel pipe
SD-10 Operation and Maintenance
Data
Operation and Maintenance G AE
Manuals
15070A|SD-02 Shop Drawings
Contractor Designed Bracing 1.2.4 G AE
SD-03 Product Data
Contractor Designed Bracing 1.2.4 G AE
15080A|SD-04 Samples
Thermal Insulation Materials G AO
15101 |SD-02 Shop Drawings
Control Valves G AE
SD-03 Product Data
Control Valves G AE
SD-06 Test Reports
Control Valves
SD-07 Certificates
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CONTRACT NO.

SUBMITTAL REGISTER

TITLE AND LOCATION CONTRACTOR
CONSTRUCT JP-8 BULK FUEL STORAGE TANKS, McCHORD AFB, WA
CONTRACTOR: CONTRACTOR APP